

ORDINANCE NO 886

AN ORDINANCE AUTHORIZING THE MAYOR AND CITY RECORDER TO EXECUTE A CONTRACT WITH SLAYDEN CONSTRUCTION, STAYTON, OREGON, FOR THE RENOVATION, REMODELING AND UPGRADING OF THE CANBY SEWAGE TREATMENT FACILITY; AND DECLARING AN EMERGENCY

WHEREAS, the City of Canby is renovating, remodeling and upgrading the City of Canby Sewage Treatment Facility; and

WHEREAS, the notice of call for bids was duly and regularly published in the Oregon Daily Journal of Commerce on and February 4, 1993 and February 8, 1993; and

WHEREAS, bids were received and opened on March 16, 1993, at 3:00 p.m. in the City Council Chambers and read aloud, the bidder list is attached hereto, marked exhibit "A" and by this reference incorporated herein; and

WHEREAS, the Canby City Council, acting as the City's Contract Review Board, met on Wednesday, March 17, 1993, and considered the attached bids and the reports and recommendations of the staff; and

WHEREAS, the Canby City council determined that the best bid was that of Slayden Construction, Stayton, Oregon, now therefore

THE CITY OF CANBY ORDAINS AS FOLLOWS:


Section 1. The Mayor and City Recorder are hereby authorized and directed to make, execute and declare in the name of the City of Canby and on its behalf, an appropriate contract with Slayden Construction, Stayton, Oregon, for the renovation, remodeling and upgrading of the Canby Sewage Treatment Facility for the bid amount of \$2,681,000. A copy of said contract is attached hereto, marked exhibit "B" and by this reference incorporated herein.

Section 2. Inasmuch as it is in the best interest of the citizens of Canby, Oregon, to complete this project as soon as possible, an emergency is hereby declared to exist and this ordinance shall take effect immediately upon its enactment after final reading.

SUBMITTED to the Canby City Council and read the first time at a regular meeting therefore on Wednesday, March 17, 1993; ordered posted as required by the Canby City Charter and scheduled for second reading on Wednesday, April 7, 1993, after the hour of 7:30 p.m. at the Council Chambers at the Canby City Hall, 182 N. Holly, Canby, Oregon.


Marilyn K. Perkett, City Recorder

ENACTED by the Canby City Council at a regular meeting thereof on April 7, 1993, by the following vote: YEAS 6 NAYS 0


Scott Taylor, Mayor

ATTEST:


Marilyn K. Perkett, City Recorder

BID OPENING

OWNER: City of Canby

PROJECT: 1993 - Wastewater Treatment
Plant Improvements

DATE: March 16, 1993

ENGINEER'S

ESTIMATE: \$3,000,000.00

TIME: 3:00 P.M.

BIDDER	ADDRESS	BID
Slayden Construction	Aumsville, OR	2,681,000
McClure & Sons	Mill Creek, WA	2,899,499
Tri-State Construction	Bellevue, WA	2,935,000
Copenhagen Utilities	Clackamas, OR	2,944,600
Contractors, Inc.	Tualatin, OR	3,037,700
Auburn Constructors	Sacramento, CA	3,039,500
Ward Henshaw	Canby, OR	3,119,000
Wildish	Eugene, OR	3,128,000
Olympic Western	Seattle, WA	3,152,000
AC Schommer	Portland, OR	3,169,870
Pynch-Turner	Roseburg, OR	3,258,972
Boyd, Inc.	Vancouver, WA	Non-Responsive

"Exhibit A"

CONTRACT FOR CONSTRUCTION

THIS AGREEMENT is dated as of the 7th day of April in the year 1993 by and between

CITY OF CANBY

(hereinafter called OWNER) and

SLAYDEN CONSTRUCTION, CO.

(hereinafter called CONTRACTOR)

OWNER and CONTRACTOR; in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 - WORK

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents:

**CITY OF CANBY
1993 WASTEWATER TREATMENT PLANT
IMPROVEMENTS**

The Work is generally described as follows:

Expansion and improvements to the Canby Wastewater Treatment Facility to a design flow of 2.0 MGD.

ARTICLE 2 - ENGINEER

The Project has been designed by CURRAN-McLEOD, INC., Consulting Engineers, who is hereinafter called ENGINEER and who will assume all duties and responsibilities and will have the rights and authority assigned to ENGINEER in the Contract Documents in connection with completion of the Work in accordance with the Contract Documents.

ARTICLE 3 - CONTRACT TIME

- 3.1 The Work will be substantially completed within 365 calendar days after the date when the Contract Time commences to run as provided in paragraph 2.3 of the General Conditions, and completed and ready for final payment in accordance with paragraph 14.13 of the General Conditions within 395 days after the date when the Contract Time commences to run.

- 3.2 Liquidated Damages: OWNER and CONTRACTOR recognize that time is of the essence of this Agreement and that OWNER will suffer financial loss if the Work is not substantially complete within the time specified in paragraph 3.1 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. They also recognize the delays, expense and difficulties involved in proving in a legal proceeding the actual loss suffered by OWNER if the Work is not substantially complete on time.

Accordingly, instead of requiring any such proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay OWNER Five Hundred dollars (\$500.00) for each day that expires after the time specified in paragraph 3.1. for substantial completion until the Work is substantially complete.

ARTICLE 4 - CONTRACT PRICE

- 4.1 OWNER shall pay CONTRACTOR for performance of the Work in accordance with the Contract Documents in current funds by check, an amount totaling

Two Million Six Hundred Eighty-One Thousand Dollars (\$ 2,681,000.00).
as shown in the attached Bid Proposal.

ARTICLE 5 - PAYMENT PROCEDURES

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General Conditions. Applications for Payment will be processed by ENGINEER as provided in the General Conditions.

- 5.1 Progress Payments: OWNER shall make progress payments on account of the Contract Price on the basis of CONTRACTOR'S Applications for Payment as recommended by ENGINEER, on or about the 25th day of each month during construction as provided below. All progress payments will be on the basis of the progress of the Work measured by the schedule of values provided for in paragraph 14.1 of the General Conditions.

- 5.1.1 Prior to Substantial Completion progress payments will be in an amount equal to:

95 % of the Work completed, and

95 % of materials and equipment not incorporated in the Work but delivered and suitably stored, less in each case the aggregate of payments previously made.

5.1.2 Upon Substantial Completion, OWNER shall pay an amount sufficient to increase total payments to CONTRACTOR to 95% of the value of the Contract Work completed, less such amounts as ENGINEER shall determine in accordance with paragraph 14.7 of the General Conditions.

5.2 Final Payment: Upon final completion and acceptance of the Work in accordance with paragraph 14.13 of the General Conditions, OWNER shall pay the remainder of the value of the Contract Work completed, as recommended by ENGINEER as provided in said paragraph 14.13.

ARTICLE 6 - INTEREST

All monies not paid when due hereunder shall bear interest at the maximum rate allowed by law at the place of the Project, when requested in accordance with ORS 279.

ARTICLE 7 - CONTRACTOR'S REPRESENTATIONS

In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following representations:

- 7.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract Documents, Work, locality, and with all local conditions and federal, state and local laws, ordinances, rules and regulations that in any manner may affect cost, progress or performance of the Work.
- 7.2 CONTRACTOR has studied carefully all reports of investigations and tests of subsurface and latent physical conditions at the site or otherwise affecting cost, progress or performance of the Work which were relied upon by ENGINEER in the preparation of the Drawings and Specifications and which have been identified in the Supplementary Conditions.
- 7.3 CONTRACTOR has made or caused to be made examinations, investigations and tests and studies of such reports and related data in addition to those referred to in paragraph 7.2 as he deems necessary for the performance of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents; and no additional examinations, investigations, tests, reports or similar data are or will be required by CONTRACTOR for such purposes.
- 7.4 CONTRACTOR has correlated the results of all such observations, examinations, investigations, tests, reports and data with the terms and conditions of the Contract Documents.

- 7.5 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies that he has discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable to CONTRACTOR.

ARTICLE 8 - CONTRACT DOCUMENTS

- 8.1 This Agreement (pages 18 to 22, inclusive).
- 8.2 Exhibits to this Agreement (pages --- to ---, inclusive).
- 8.3 Performance and other Bonds, (pages --- to --- inclusive or as attached).
- 8.4 Notice of Award.
- 8.5 General Conditions (pages 27 to 74, inclusive).
- 8.6 Supplementary Conditions (pages 75 to 79, inclusive).
- 8.7 Specifications consisting of 12 Divisions, pages I-1 to XVI-140, inclusive, as listed in Table of Contents thereof.
- 8.8 Drawings, consisting of 61 sheets bearing the following general title:
- CITY OF CANBY
1993 WASTEWATER TREATMENT PLANT
IMPROVEMENTS
- 8.9 Addenda numbers 1 to 2, inclusive.
- 8.10 CONTRACTOR'S Bid (pages 11 to 15, inclusive)
- 8.11 Any Modification, including Change Orders, duly delivered after execution of Agreement.

There are no Contract Documents other than those listed above in this ARTICLE 8. The Contract Documents may only be altered, amended or repealed by a Modification (as defined in Section 1 of the General Conditions).

ARTICLE 9 - MISCELLANEOUS

- 9.1 Terms used in this Agreement which are defined in Article 1 of the General Conditions shall have the meanings indicated in the General Conditions.

- 9.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and specifically by without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.
- 9.3 OWNER and CONTRACTOR each binds himself, his partners, successors, assigns and legal representatives to the other party hereto, his partners, successors, assigns and legal representatives in respect to all covenants, agreements and obligations contained in the Contract Documents.
- 9.4 In the event a suit, arbitration or other legal action is required by either the OWNER or the CONTRACTOR to enforce any provision of this Agreement, the prevailing parties shall be entitled to all reasonable costs and reasonable attorney's fees upon trial or subsequent appeal.

IN WITNESS WHEREOF, the parties hereto have signed three counterparts of this Agreement.

This Agreement will be effective on April 7, 1993.

OWNER CITY OF CANBY

CONTRACTOR SLAYDEN

182 North Holly Street

CONSTRUCTION, INC.

Canby, Oregon 97013

P.O. Box 625

By *[Signature]*

Stayton, OR 97383

Attest *[Signature]*

By *[Signature]*

(Corporate Seal)

Attest *[Signature]*

Address for giving notices

P.O. Box 625

Stayton, OR 97383