

ORDINANCE NO. 1004

AN ORDINANCE AUTHORIZING THE MAYOR AND CITY RECORDER TO EXECUTE A CONTRACT WITH PARKER-NORTHWEST PAVING COMPANY FOR CONSTRUCTION OF CANBY STREET IMPROVEMENT PROJECTS; AND DECLARING AN EMERGENCY.

WHEREAS, the City of Canby has heretofore advertised and received bids for the City of Canby Street Improvement Projects; and

WHEREAS, the notice of call for bids was duly and regularly published in the Oregon Daily Journal of Commerce on June 19th, 1998; and

WHEREAS, one bid was received and opened on July 7th, 1998 at 2:00 pm by the City of Canby in the Canby City Hall, and the following read aloud:

BIDDER	BID AMOUNT
1. Parker Northwest Paving Company	\$415,125.97

WHEREAS, the Canby City Council, acting as the City's Contract Review Board, met on Wednesday, July 15th, 1998, and considered the bid and reports and recommendations of the City staff, including the staff recommendation that the low responsive bid be selected; and


WHEREAS, the Canby City Council determined that the low responsive bid was that of Parker Northwest Paving Company; now therefore

THE CITY OF CANBY ORDAINS AS FOLLOWS:

Section 1. The Mayor and City Recorder are hereby authorized and directed to make, execute, and declare in the name of the City of Canby and on its behalf, an appropriate contract with Parker Northwest Paving Company, for construction of the 1998 Street Improvement Projects, for the bid amount of \$415,125.97. A copy of the contract with Parker Northwest Paving Company is attached hereto and marked as Exhibit "A" and by this reference incorporated herein.

Section 2. Inasmuch as it is in the best interest of the citizens of Canby, Oregon, to complete this project as soon as possible, an emergency is hereby declared to exist and this ordinance shall therefore take effect immediately upon its enactment after final reading.


SUBMITTED to the Canby City Council and read the first time at a regular meeting therefore on Wednesday, July 15th, 1998; ordered posted as required by the Canby City Charter and scheduled for second reading on Wednesday, August 5th, 1998, after the hour of 7:30 pm at the Council Chambers at the Canby City Hall, 182 N. Holly, Canby, Oregon.



Michael Jordan, Acting City Recorder

PASSED on second and final reading by the Canby City Council at a regular meeting thereof on the 5th day of August, 1998, by the following vote:

5 YEAS 0 NAYS



Scott Taylor, Mayor

ATTEST:



Michael Jordan, Acting City Recorder

CONTRACT FOR CONSTRUCTION

THIS AGREEMENT is dated as of the ____ day of ____ in the year 1998 by and between

CITY OF CANBY

(hereinafter called OWNER) and

Parker Northwest Paving Co.

(hereinafter called CONTRACTOR)

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 - WORK

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents:

CITY OF CANBY STREET IMPROVEMENT PROJECTS

The Work is generally described as follows:

- ♦ Approximately 2,000 square yards of street improvements for Knights Bridge Road.
- ♦ Approximately 2,500 square yards of street improvements for South Fir Street.
- ♦ Approximately 3,000 square yards of street improvements and 1,500 lineal feet of sanitary sewers for North Ivy Street and Territorial Road.
- ♦ Approximately 12,600 square yards of street overlay for Molalla Forest Road.

ARTICLE 2 - ENGINEER

The Project has been designed by CURRAN-McLEOD, INC., Consulting Engineers, who is hereinafter called ENGINEER and who will assume all duties and responsibilities and will have the rights and authority assigned to ENGINEER in the Contract Documents in connection with completion of the Work in accordance with the Contract Documents.

ARTICLE 3 - CONTRACT TIME

- 3.1 The Work will be substantially completed within 60 calendar days after the date when the Contract Time commences to run as provided in paragraph 2.3 of the General Conditions,

and completed and ready for final payment in accordance with Paragraph 14.13 of the General Conditions within 90 days after the date when the issuance of the Certificate of Substantial Completion.

- 3.2 Liquidated Damages: OWNER and CONTRACTOR recognize that time is of the essence of this Agreement and that OWNER will suffer financial loss if the Work is not substantially complete within the time specified in paragraph 3.1 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. They also recognize the delays, expense and difficulties involved in proving in a legal proceeding the actual loss suffered by OWNER if the Work is not substantially complete on time.

Accordingly, instead of requiring any such proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay OWNER or the OWNER may withhold from amounts due the CONTRACTOR Two Hundred Dollars (\$200.00) for each day that expires after the time specified in paragraph 3.1. for substantial completion until the Work is substantially complete.

ARTICLE 4 - CONTRACT PRICE

- 4.1 OWNER shall pay CONTRACTOR for performance of the Work in accordance with the Contract Documents in current funds by check, an amount totaling

Four hundred fifteen thousand, one hundred twenty-five and 97/100 Dollars (\$415,125.97)

as shown in the attached Bid Proposal.

ARTICLE 5 - PAYMENT PROCEDURES

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General Conditions. Applications for Payment will be processed by ENGINEER as provided in the General Conditions.

- 5.1 Progress Payments: OWNER shall make progress payments on account of the Contract Price on the basis of CONTRACTOR'S Applications for Payment as recommended by ENGINEER, on or about the 25th day of each month during construction as provided below. All progress payments will be on the basis of the progress of the Work measured by the schedule of values provided for in paragraph 14.1 of the General Conditions.

5.1.1 Prior to Substantial Completion progress payments will be in an amount equal to:

- (a) 95 % of the Work completed; and
- (b) 95 % of materials and equipment not incorporated in the Work but delivered and suitably stored, less in each case the aggregate of payments previously made.

5.1.2 Upon Substantial Completion, OWNER shall pay an amount sufficient to increase total payments to CONTRACTOR to 95% of the value of the Contract Work completed, less such amounts as ENGINEER shall determine in accordance with paragraph 14.7 of the General Conditions.

5.2 Final Payment: Upon final completion and acceptance of the Work in accordance with paragraph 14.13 of the General Conditions, OWNER shall pay the remainder of the value of the Contract Work completed, as recommended by ENGINEER as provided in said paragraph 14.13.

ARTICLE 6 - INTEREST

All monies not paid when due hereunder shall bear interest at the maximum rate allowed by law at the place of the Project, when requested in accordance with ORS 279.

ARTICLE 7 - CONTRACTOR'S REPRESENTATIONS

In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following representations:

7.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract Documents, Work, locality, and with all local conditions and federal, state and local laws, ordinances, rules and regulations that in any manner may affect cost, progress or performance of the Work.

7.2 CONTRACTOR has studied carefully all reports of investigations and tests of subsurface and latent physical conditions at the site or otherwise affecting cost, progress or performance of the Work which were relied upon by ENGINEER in the preparation of the Drawings and Specifications and which have been identified in the Supplementary Conditions.

7.3 CONTRACTOR has made or caused to be made examinations, investigations and tests and studies of such reports and related data in addition to those referred to in paragraph 7.2 as he deems necessary for the performance of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents; and no additional examinations, investigations, tests, reports or similar data are or will be required by CONTRACTOR for such purposes.

7.4 CONTRACTOR has correlated the results of all such observations, examinations, investigations, tests, reports and data with the terms and conditions of the Contract Documents.

7.5 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies that he has discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable to CONTRACTOR.

ARTICLE 8 - CONTRACT DOCUMENTS

- 8.1 This Agreement (pages 31 to 35, inclusive).
- 8.2 Exhibits to this Agreement.
- 8.3 Performance and other Bonds (pages 37 to 40, inclusive).
- 8.4 Notice of Award.
- 8.5 General Conditions of the Construction Contract (pages 41 to 86, inclusive).
- 8.6 Supplementary Conditions (pages 87 to 90, inclusive).
- 8.7 Technical Specifications.
- 8.8 Drawings bearing the following general title:

CITY OF CANBY
STREET IMPROVEMENT PROJECTS

- 8.9 Addenda number 1.
- 8.10 CONTRACTOR'S Bid
- 8.11 Any Modification, including Change Orders, duly delivered after execution of Agreement.

There are no Contract Documents other than those listed above in this ARTICLE 8. The Contract Documents may only be altered, amended or repealed by a Modification (as defined in Section 1 of the General Conditions).

ARTICLE 9 - MISCELLANEOUS

- 9.1 Terms used in this Agreement which are defined in Article 1 of the General Conditions shall have the meanings indicated in the General Conditions.
- 9.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and specifically by without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.
- 9.3 OWNER and CONTRACTOR each binds himself, his partners, successors, assigns and legal representatives to the other party hereto, his partners, successors, assigns and legal

representatives in respect to all covenants, agreements and obligations contained in the Contract Documents.

9.4 In the event a suit, arbitration or other legal action is required by either the OWNER or the CONTRACTOR to enforce any provisions of this Agreement, the prevailing parties shall be entitled to all reasonable costs and reasonable attorney's fees upon trial or subsequent appeal.

IN WITNESS WHEREOF, the parties hereto have signed four counterparts of this Agreement.

This Agreement will be effective on August 6, 1998.

OWNER

CONTRACTOR

CITY OF CANBY

Parker Northwest Paving Co.

182 N. Holly

P.O. Box 159, 1105 17th St.

Canby, Oregon 97013

Oregon City, Oregon 97045

By

Dale Taylor

By

Robert D. Francisco

Name/Title

Mayor

Name/Title

Robert D. Francisco
Pres

(Corporate Seal)

Attest

Ben Luster

Address for giving notices

PO Box 159
Oregon City, OR 97045