
ORDINANCE NO. 1134

AN ORDINANCE A U THORIZING THE M AYOR AND CITY  RECORDER TO 
EXECUTE A CONTRACT W ITH  CURRAN-M CLEOD, INC. CONSULTING 
ENGINEERS FO R  ENGINEERING SERVICES ON AN APPROXIM ATE 1,500 
FO O T EXTENSION O F HAZELDELL WAY TO  SE 1st AVENUE; AND 
DECLARING AN EM ERGENCY.

W HEREAS, the CITY OF CANBY has heretofore advertised and received proposals for 
municipal engineering services, completed oral interviews and selected CURRAN-McLEOD, INC. 
for the City’s Engineer o f Record; and

W HEREAS, CURRAN-McLEOD, INC. has provided facility planning, pre-design reports, 
preliminary engineering and cost estimates for engineering and construction for the extension of 
Hazeldell Way to SE 1st Avenue in the Canby Pioneer Industrial Park; and

W HEREAS, the CITY OF CANBY anticipates the need to complete construction o f an 
extension of Hazeldell Way within calendar year 2004; Now therefore,

TH E CITY OF CANBY ORDAINS AS FOLLOW S:

Section 1, The Mayor and City Recorder are hereby authorized and directed to make, 
execute, and declare in the name o f the CITY OF CANBY and on its behalf, an appropriate contract 
with CURRAN-MCLEOD, INC for engineering services on in an amount not to exceed $31,900.

Section 2. Inasmuch as it is in the best interest o f the citizens o f Canby, Oregon, to 
complete this project as soon as possible, an emergency is hereby declared to exist and this 
ordinance shall therefore take effect immediately upon its enactment after final reading.

SUBM ITTED to the Canby City Council and read the first time at a regular meeting 
therefore on Wednesday, January 21th, 2004; ordered posted as required by the Canby City Charter 
and scheduled for second reading on Wednesday, February 4,2004, after the hour o f 7:30 pm at the 
Council Chambers at the Canby City Hall, 182 N. Holly, Canby, Oregon.

PASSED on second and final reading by the Canby City Council at a regular meeting 
thereof on the 4st day o f February, 2004, by the following vote:

5 -  _ YEAS 0 -N A Y S

ATTEST;

( ity Recorder
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HAZELDELL WAY IMPROVEMENTS 
CANBY PIONEER INDUSTRIAL PARK

AGREEMENT FOR ENGINEERING SERVICES

This Agreement is made this____day o f_________, 2004, by and between CITY OF CANBY,
Oregon, hereafter referred to as the OWNER, and CURRAN-McLEOD, INC. Consulting Engineers, 
Portland, Oregon, hereafter referred to as the ENGINEER.

The OWNER intends to extend Hazeldell Way approximately 1,500 feet to the projected intersection with 
SE 1st Avenue to serve the present and future needs of the City of Canby, and for which the ENGINEER 
agrees to perform the various professional engineering services for the design and construction of said 
improvements.

WITNESSETH

That for and in consideration of the mutual covenants and promises between the parties hereto, it is hereby 
agreed:

SECTION A - ENGINEERING SERVICES

The ENGINEER shall furnish engineering services to accomplish the work identified above and as more
specifically identified in the December 11, 2003 scope letter to the City of Canby, attached as Exhibit A:

1. The ENGINEER will attend conferences with the OWNER, representatives of the State, or other 
interested parties as may be required for completion of the work previously described.

2. After the OWNER directs the ENGINEER to proceed, the ENGINEER will perform the necessary 
alignment determination, accomplish the detailed design of the projects, prepare construction 
Drawings, Specifications and Contract Documents, and prepare a final cost estimate based on the 
final design. It is also understood that if subsurface explorations (such as borings, soil tests, rock 
soundings and the like) are required, the ENGINEER will furnish coordination of said explorations 
without additional charge, but the costs incident to such explorations shall be paid for by the 
OWNER as set out in Section D hereof.

Statements of probable construction costs and detailed cost estimates prepared by the ENGINEER 
represent his best judgement as a design professional familiar with the Construction Industry. It 
is recognized, however, that neither the ENGINEER nor the OWNER has any control over the cost 
of labor, materials or equipment, over the Contractor's method of determining bid prices, or over 
competitive bidding or market conditions. Accordingly the ENGINEER cannot and does not 
guarantee that bids will not vary from any statement of probable construction cost or other cost 
estimate prepared by the ENGINEER.

3. The Contract Documents furnished by the ENGINEER under Section A-2 shall include State of 
Oregon Wage Rates, and OWNER, funding agency, and state requirements as appropriate.

4. Prior to the advertisement for bids, the ENGINEER will provide for each Construction Contract, 
not to exceed 10 copies of detailed Drawings, Specifications, and Contract Documents for use by 
the
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OWNER, and for appropriate Federal, State, and local agencies from whom approval of the project 
must be obtained. The cost of such drawings, Specifications, and Contract Documents shall be 
included in the basic compensation paid to the ENGINEER. The OWNER pays the cost of permits 
and review fees as provided in Section F-2 of this Agreement.

5. The drawings prepared by the ENGINEER under the provisions of Section A-2 above shall be in 
sufficient detail to permit the actual location of the proposed improvements on the ground. The 
ENGINEER shall prepare and furnish to the OWNER without any additional compensation, three 
copies of a map(s) showing the general location of needed construction easements and permanent 
easements and the land to be acquired. Property surveys, property plats, property descriptions, 
abstracting and negotiations for land rights shall be provided by the OWNER, unless the OWNER 
requests, and the ENGINEER agrees to provide those services. In the event the ENGINEER is 
requested to provide such services, the ENGINEER shall be additionally compensated as set out 
in Section D hereof, unless this task is identified and included in the proposed scope of work 
herein..

6. The ENGINEER will furnish additional copies of the Drawings, Specifications and Contract 
Documents as required by prospective bidders, materials suppliers, and other interested parties, 
but may charge them for the reasonable cost of such copies. Upon award of each contract, the 
ENGINEER will furnish to the OWNER five sets of the Drawings, Specifications and Contract 
Documents for execution. The cost of these sets shall be included in the basic compensation 
paid to the ENGINEER. Drawings and Specifications as instruments of service are and shall 
remain the property of the ENGINEER whether the project for which they are made is executed 
or not. They are not to be used by the OWNER on other projects or extensions to this project 
except by agreement in writing and with appropriate compensation to the ENGINEER.

7. The ENGINEER will require prospective contractors to file an approved Pre-qualification Form 
with the Oregon Department of Transportation and will require a Bid Bond not to exceed 10% in 
the Bidding Documents to secure the Bid.

8. The ENGINEER will attend the bid opening and tabulate the bid proposals, make an analysis of 
the bids, make recommendations for awarding contracts for construction.

9. The ENGINEER will assist in the Preconstruction Conference, and will review and approve, for 
conformance with the design concept, any necessary shop and working drawings furnished by 
Contractors.

10. The ENGINEER will interpret the drawings and specifications to protect the OWNER against 
defects and deficiencies in construction on the part of the Contractor. The ENGINEER will not, 
however, guarantee the performance of any Contractor. Planning and design of the project and 
construction engineering services shall be accomplished with due diligence and in conformance 
with accepted standards of the practice of professional engineering.

11. The ENGINEER will provide general engineering review of the work of the contractors as 
construction progresses to assure conformance with the design concept. A written record of site 
visits during construction shall be maintained by the ENGINEER.

12. The ENGINEER will establish baselines and grades for locating the work together with a suitable 
number of bench marks adjacent to the work as shown in the Contract Documents.

HazeldellWayEngineeringContract.wpd Page 2 CURRAN-McLEOD, INC, Consulting Engineers.



13. The ENGINEER, as representative of the OWNER during the construction phase, shall advise and 
consult with the OWNER and all of the OWNER'S instructions to the Contractor shall be issued 
through the ENGINEER. The ENGINEER shall have the authority to act on behalf of the OWNER 
to the extent provided in this Agreement.

14. Unless otherwise requested by the OWNER in writing, the ENGINEER will not provide Resident 
Construction Inspection. The ENGINEER'S undertaking construction inspection hereunder shall 
not relieve the Contractor of Contractor's obligation to perform the work in conformity with the 
Drawings and Specifications and in a workmanlike manner; shall not make the ENGINEER an 
insurer of the Contractor's performance; and shall not impose upon the ENGINEER any obligation 
to see that the work is performed in a safe manner.

15. The ENGINEER will review the Contractor's applications for progress and final payment and, 
when approved, submit same to the OWNER for payment.

16. The ENGINEER will prepare and review necessary contract Change Orders on a timely basis for 
consideration of approval by the OWNER.

17. The ENGINEER and a representative of the OWNER will make an inspection of the project or 
project element to determine the status of completion. The ENGINEER may issue a Certificate 
of Substantial Completion consistent with the General Conditions of the Construction Contract 
Documents.

18. The ENGINEER will provide the OWNER with one set of reproducible record drawings and two 
sets of prints at no additional cost to the OWNER. Such drawings will be based upon construction 
records provided by the Contractor during construction, as specifically required in the Construction 
Contract, and reviewed by the ENGINEER, and from the ENGINEER'S construction data.

19. If State statutes require notices and advertisements of final payment, the ENGINEER shall assist 
in their preparation.

20. The ENGINEER will be available for site visits to furnish engineering services and consultations 
necessary to correct unforeseen project operation difficulties for a period of one year after the date 
of Statement of Substantial Completion of the facility. The ENGINEER will assist the OWNER 
in performing a review of the project during the 11th month after the date of the Certificate of 
Substantial Completion.

SECTION B - COMPENSATION FOR ENGINEERING SERVICES

1. The OWNER shall compensate the ENGINEER for services in accordance with the following 
schedule:

Design Engineering (as identified in the attached Exhibit A dated December 11, 2003): 

- Thirty one thousand nine hundred Dollars ($31,900)

Construction Engineering:

HazeldellWayEngineeringContract.wpd Page 3 CURRAN-McLEOD, INC, Consulting Engineers.



- Amount to be negotiated at the time of construction

2. The compensation for the above Engineering Services shall be as follows:

a. Design Services shall include items A-l through A-5.

b. Billings shall be submitted monthly by the ENGINEER for Design Services during the 
previous month. Payments shall be made for these billings within 30 days. Billings shall 
be based on percent of completion of Design Services. The ENGINEER will provide a 
status report with the billing as requested.

c. Construction Engineering Services and Construction Inspection shall include items A-6 
through A-20 and shall be billed by the ENGINEER on an hourly basis. The total shall 
not exceed the budget figures under Article B.l above without the express written 
authorization of the OWNER.

d. Where hourly rates are used, they shall be in accordance with the Standard Hourly Rate 
Schedule, attached herewith and referenced Exhibit B.

e. In the event of multiple construction contracts, the ENGINEER may negotiate revised 
figures under Article B.l.

3. The budget figures shown above shall not be exceeded except by express written authorization of 
the OWNER.

4. Billings for Engineering Services shall be submitted in a format consistent with the payment 
provisions and format of the Agreement.

SECTION C - RESIDENT CONSTRUCTION INSPECTION

If the OWNER requests the ENGINEER to provide Resident Construction Inspection, the ENGINEER will, 
prior to the Preconstruction Conference, submit a resume of the Resident Inspector's qualifications, 
anticipated duties and responsibilities for approval by the OWNER. The OWNER agrees to pay the 
ENGINEER for such services in accordance with the "Inspector" rate schedule set out in Exhibit B. The 
ENGINEER will render to OWNER for such services performed hereunder during such period, the same 
to be due and payable by the OWNER to the ENGINEER on or before the 1 Oth day of the following period. 
A separate agreement shall be negotiated for Resident Construction Inspections Services setting out 
estimated hours required and maximum estimated fees and charges.

SECTION D - ADDITIONAL ENGINEERING SERVICES

In addition to the foregoing being performed, the following services may be provided UPON WRITTEN 
AUTHORIZATION OF THE OWNER.

1. Financial feasibility or other special studies.

2. Record boundary surveys or other similar surveys, excepting surveys required to locate the 
construction project, or as identified in the scope of work.

3. Laboratory tests, borings, specialized geological, soil, hydraulic, or other studies recommended by 
the ENGINEER.
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4. Record property surveys, detailed descriptions of sites, maps, drawings, or estimates related 
thereto; assistance in negotiating for land and easement rights.

5. Necessary data and filing maps for storm water discharge permits, water rights, adjudication, and 
litigation.

6. Redesigns not initiated by the ENGINEER after final Plans and Specifications have been approved 
by the OWNER, except redesigns to reduce the project cost to within the funds available.

7. Appearances before courts or boards on matters of litigation or hearings related to the project and 
providing services as an expert witness in connection with any public hearing, arbitration 
proceeding, or the proceedings of a court of record.

8. Preparation of Environmental Assessments or Environmental Impact Statement (E.I.S.).

9. Performance of detailed staking necessary for construction of the project in excess of the control 
staking set forth in Section A-12.

10. Preparing documents for alternate bids requested by the OWNER.

11. Providing consultation concerning replacement of any work damaged by fire or other cause during 
construction, and furnishing professional services of the type set forth as previously mentioned in 
this Agreement as may be required in connection with the replacement of such work.

12. Providing professional services made necessary by the default of the Contractor in the Construction 
Contract.

13. Providing construction engineering and inspection services after the construction contract time has 
been exceeded.

Unless identified as included in the proposed scope of work herein, payment for the services specified 
in this Section D shall be as agreed in writing prior to commencement of the work. The ENGINEER will 
render to OWNER for such services an itemized bill, once each month, for compensation for services 
performed hereunder during such period, the same to be due and payable by OWNER to the ENGINEER 
within 30 days.

SECTION E - OWNER'S RESPONSIBILITIES

1. The OWNER shall provide full information regarding his requirements for the project.

2. The OWNER shall designate, when necessary, a representative authorized to act in his behalf with 
respect to the project. The OWNER or his representative shall examine documents submitted by 
the ENGINEER and shall render decisions pertaining thereto promptly, to avoid unreasonable 
delay in the progress of the ENGINEER'S work.

3. The OWNER shall furnish all pertinent existing mechanical, chemical or other laboratory tests, 
inspections and reports as required by law or the Contract Documents, and which may impact the 
design.
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4. The OWNER shall furnish such legal, accounting and insurance counseling services as may be 
necessary for the project, and such auditing services as he may require to ascertain how or for what 
purposes the CONTRACTOR has used the moneys paid to him under the Construction Contract.

5. If the OWNER observes or otherwise becomes aware of any fault or defect in the project or non­
conformance with the Contract Documents, he shall give prompt oral notice with written 
confirmation thereof to the ENGINEER.

6. The OWNER shall furnish information required of him as expeditiously as necessary for the 
orderly progress of the work.

SECTION F - SPECIAL PROVISIONS

The following is agreed to by both parties:

1. That the OWNER reserves the right to request replacement of any Resident Inspector(s) furnished 
by the ENGINEER or to furnish the Resident Inspector(s) from the OWNER'S own forces, subject 
to the approval of the ENGINEER regarding the qualifications of the Resident Inspector(s). If the 
OWNER furnishes the Resident Inspector(s), the OWNER agrees that the Resident Inspector(s) 
will be under the direction and supervision of the ENGINEER.

2. That the OWNER shall pay for advertisement for bids, building or other permits, licenses, technical 
review fees, etc., as may be required by local, State or Federal authorities, and shall secure the 
necessary land easements and rights-of-way.

3. The ENGINEER will endeavor to assure compliance of his work with applicable State and Federal 
requirements.

4. That insofar as the work under this Agreement may require, the OWNER shall furnish the 
ENGINEER all existing maps, field survey data, grades and lines of streets, pavements, and 
boundaries, rights-of-way, and other surveys presently available, which will be returned upon 
project completion. ENGINEER will provide the OWNER a copy of survey notes establishing 
bench marks and location of improvements.

5. That if the engineering work covered in this Agreement has not been completed on or after the 
expiration of a Twelve (12) month period from the date of execution of this Agreement, the 
OWNER or ENGINEER may, at the option of either, on written notice, request a renegotiation of 
Sections B, C, and D (providing for the compensation to be paid the ENGINEER for services 
rendered) to allow for changes in the cost of services. Such new schedule of compensation is to 
apply only to work performed by the ENGINEER after delivery date of such written notice.

6. That this Agreement is to be binding on the heirs, successors and assigns of the parties hereto and 
is not to be assigned by either party without first obtaining the written consent of the other. At 
least fifteen (15) days shall be allowed for such consent.

7. Attorney's fees: In the event a suit, arbitration or other legal action is required by either the 
OWNER or the ENGINEER to enforce any provision of this Agreement, the prevailing parties 
shall be entitled to all reasonable costs and reasonable attorney's fees upon litigation or upon 
appeal.
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8. Termination

a. This Agreement may be terminated in whole or in part in writing by either party in the 
event of substantial failure by the other party to fulfill its obligations under this Agreement 
through no fault of the terminating party, provided that no termination may be effected 
unless the other party is given (1) not less than ten (10) calendar days' written notice 
(delivered by certified mail, return receipt requested) of intent to terminate, and (2) an 
opportunity for consultation with the terminating party prior to termination.

b. The Agreement may be terminated in whole or in part in writing by the OWNER for its 
convenience, provided that the ENGINEER is given (1) not less than ten (10) calendar 
days' written notice, (delivered by certified mail, return receipt requested) of intent to 
terminate, and (2) opportunity for consultation with the terminating party prior to 
termination.

c. If termination for default is effected by the OWNER an equitable adjustment in the price 
provided for in the Agreement shall be made, but (1) no amount shall be allowed for 
anticipated profit on unperformed services or other work, and (2) any payment due to the 
ENGINEER at the time of termination may be adjusted to cover any additional costs to the 
OWNER because of the ENGINEER'S default. If termination for default is effected by 
the ENGINEER, or if termination for convenience is effected by the OWNER, the 
equitable adjustment shall include a reasonable profit for services or other work performed. 
The equitable adjustment for any termination shall provide for payment to the termination, 
in addition to termination settlement costs reasonably incurred by the ENGINEER relating 
to commitments which had become firm prior to the termination.

d. Upon receipt of a termination action under paragraphs a. or b. above, the ENGINEER shall 
(1) promptly discontinue all affected work (unless the notice directs otherwise), and (2) 
deliver or otherwise make available to the OWNER reproducible data, drawings, 
specifications, reports, estimates, summaries and such other information and materials as 
may have been accumulated by the ENGINEER in performing this Agreement whether 
completed or in process.

e. Upon termination under paragraphs a. or b. above, the OWNER may take over the work 
and may award another party a contract to complete the work under this Agreement.

f. If, after termination for failure of the ENGINEER to fulfill contractual obligations, it is 
determined that the ENGINEER had not failed to fulfill contractual obligations, the 
termination shall be deemed to have been for the convenience of the OWNER. In such 
event, adjustment of the Agreement price shall be made as provided in paragraph c. of this 
clause.

9. The ENGINEER agrees to insure, hold harmless and indemnify the OWNER against all claims, 
damages, losses and costs, including costs of defense, arising out of the negligent performances 
of services under this Agreement. OWNER may make claim under applicable law against 
ENGINEER or ENGINEER'S insurance carriers for any loss, damage or cost arising out of 
ENGINEER'S negligent performance of services under this Agreement.

10. The ENGINEER agrees to acquire and maintain for the duration of this Agreement, Professional 
Liability Insurance in the nominal amount of $ 1,000,000. The ENGINEER further agrees to obtain
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and maintain, at the ENGINEER'S expense, such insurance as will protect the ENGINEER from 
claims under the Worker's Compensation Act and such comprehensive general liability insurance 
as will protect the OWNER and the ENGINEER from all claims for bodily injury, death, or 
property damage which may arise from the performance by the ENGINEER or by the 
ENGINEER'S employees of the ENGINEER'S functions and services required under this 
Agreement.

11. The ENGINEER will not discriminate against any employee or applicant for employment because 
of race, color, religion, sex or national origin. The ENGINEER will take affirmative action to 
ensure that applicants are employed, and that employees are treated during employment without 
regard to their race, color, religion, sex, or national origin, such action shall include, but not be 
limited to the following: employment, upgrading, demotion, or transfer; recruitment or recruitment 
advertising; lay off or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship.

12. ENGINEER covenants that he presently has no interest and shall not acquire interest, direct or 
indirect, which would conflict in any manner or degree with the performance of his services under 
this Agreement. Any interest on the part of the ENGINEER or his employees must be disclosed 
to the OWNER.

13. INDEPENDENT CONTRACTOR. It is agreed that ENGINEER is providing the services 
hereunder as an independent contractor and not as an employee of OWNER.

OWNER shall have no right to control the manner of the performance of the services, but may 
place restrictions on ENGINEER relating to use of OWNERS premises. As an independent 
contractor, ENGINEER shall not be eligible to receive benefits otherwise provided to employees 
of the OWNER.

14. The records and documents with respect to all matters covered by the Agreement shall be subject 
at all times to inspection, review or audit by the OWNER, County, Federal or State officials so 
authorized by law during the performance of this contract. Required records shall be retained 
for a period of three (3) years after termination of this Agreement

15. No member or delegate to the Congress of the United States and no Resident Commissioner or City 
Official shall be admitted to any share or part of this Agreement or to any benefit that may arise 
hereunder.

16. This CONTRACT shall be construed according to the laws of the Sate of Oregon. Any litigation 
between the OWNER and the ENGINEER or out of work performed under this CONTRACT shall 
occur, if in the state courts, in the Clackamas County Court having jurisdiction thereof, and if in 
the federal courts, in the United States District Court for the District of Oregon.

17. This Agreement, including Exhibits A, B and C, represents the entire integrated agreement between 
the OWNER and the ENGINEER and supersedes all prior negotiations, representations or 
agreements, either written or oral. This Agreement may be amended only by written instrument 
signed by both the OWNER and ENGINEER.
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IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly 
authorized officials, this Agreement in duplicate on the respective dates indicated below.

OWNER: ENGINEER:

TITLE:_________PRESIDENT

DATE: j / J O 4 —
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CURRAN-McLEOD, INC. 
CONSULTING ENGINEERS

6655 S.W. HAMPTON STREET. SUITE 210 
PORTLAND. OREGON 97223

RE: CITY  O F CANBY RO W  DEDICATIONS
H A ZELD ELL WAY EXTENSION TO SE 1st AVENUE

Dear John:

We have prepared a brief overview o f the tasks associated with extension of Hazeldell Way to SE 
1st Avenue for your use. The alignment shown is preliminary but should be in agreement with that 
requested by the Agency and IAA representatives.

STREET ALIGNMENT:

The alignment o f the existing Hazeldell roadway will continue east, cross the local drainage way and 
sweep through a large radius to the north to intersect at right angles with SE 1st Avenue. It appears 
that one existing residence south o f 1st Avenue will need to be removed for this alignment to be 
efficient. North of 1st Avenue, the future extension on this alignment will be west o f the nearest 
existing residence and will cross through the open field. This alignment should also be discussed 
with the property owners outside o f the industrial park to assure the long range plan is feasible.

The total length of street to intersect with SE 1st Avenue is approximately 1,500 lineal feet as shown 
on the attached sketch. The roadway would be a three-lane collector, with a 50 foot curb to curb 
dimension in a 74 foot right-of-way.

PROJECT COST:

The summary o f estimated costs o f extending Hazeldell Way is listed below. Canby Utility expense 
was prorated from the existing project and no costs were included for right-of-way acquisition.

HAZELDELL WAY EXTENSION 
PROJECT COST ESTIMATES

Street & Utility Construction Cost $600,000
Canby Utility Power & Street Lighting 80.000

Sub-Total Construction Cost $680,000
Engr, Legal, Admin & Contingency (25%) $170.000

TOTAL COST $850.000

December 11, 2003

Mr. John Williams 
City of Canby 
182 North Holly Street 
Canby, OR 97013

cmi@curran-mcleod.com FAX: (503)624-8247

mailto:cmi@curran-mcleod.com


Mr. John Williams 
December 11, 2003 
Page 2

Twenty five percent has been added to the construction costs for engineering, legal, administration 
and contingency. More specific design phase engineering costs are estimated below:

HAZELDELL WAY EXTENSION 
Design Phase Engineering Services

Design Surveys, boundary reconciliation $ 6,500
Property Dedications, 2 properties/1 owner 2,000
Roadway & Utility Design, 6 sheets, 1,500 If

Principal Engineer 45 Hrs @ $94 /  hr 4,230
Project Engineer 85 Hrs @ $88 /  hr 7,480
Graphics Technician 120 Hrs @ $50 /  hr 6,000 
Clerical support 20 Hrs @ $40 / hr 800

Contract Documents 1,200
Property Coordination & Approvals 3,500
Printing & Distribution Costs 190

TOTAL DESIGN PHASE SERVICES $31.900

Please let me know if  you need any additional information on this option. 

Very truly yours,

CURRAN-M cLEOD, INC.

Curt J. McLeod, P.E.

Enclosure: Cost Estimate
Alignment Sketch
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Prelim inary Cost Estim ate

CANBY PION EER INDUSTRIAL PARK 
HAZELDELL WAY EXTENSION ROAD IM PROVEM ENTS

December 2003

Item
No. Description Quantity Unit Unit Price Total

1 Mobilization All Lump Sum $32,100.00 $34,100.00
2 Traffic Protection & Direction of Traffic All LS 500.00 500.00
3 Erosion Control All LS 3,000.00 3,000.00
4 Clearing and Grubbing All LS 12,000.00 12,000.00
5 Stripping (12" deep ) 5,500 CY 4.00 22,000.00
6 Common Excavation 5,000 CY 4.00 20,000.00
7 Embankment 12,000 CY 2.50 30,000.00
8 Subgrade Stabilization 100 CY 25.00 2,500.00
9 Sawcut Asphalt/ Concrete 100 LF 3.00 300.00
10 Type “C” Concrete Curb 3,100 LF 10.00 31,000.00
11 l"-0" Crushed Rock (12" deep) 8,800 SY 10.00 88,000.00
12 'A "  Dense Mix Asphalt Pavement 1,900 Tons 50.00 95,000.00
13 Detectable Warning Mat ( ADA RAMP) 2 Each 500.00 1,000.00
14 4" Concrete Sidewalk w/ leveling rock 50 SY 30.00 1,500.00
15 Site Restoration All LS 5,000.00 5,000.00
16 Street Trees ( Installation Only ) 60 Each 50.00 3,000.00
17 Street Signs and Posts 5 Each 200.00 1,000.00
18 Remove Existing Signs 1 Each 50.00 50.00
19 Remove Existing Street Barricade 1 Each 400.00 400.00
20 Utility Trenching with conduits and Native 

Backfill (Common Trench)
3,000 LF 9.00 27,000.00

21 Utility Trenching with conduits and Rock 
Backfill (Common Trench)

300 LF 12.00 3,600.00

22 Utility Trenching with conduits and Rock 
Backfill (Single Trench)

100 LF 12.00 1,200.00

23 Excavate and Backfill and Install Street Light 
Poles

15 Each 1,500.00 22,500.00

24 Excavate, Install Utility Vaults (644) and 
Backfill

8 Each 1,200.00 9,600.00

25 Excavate, Install Utility Vaults (810) and 
Backfill

4 Each 2,500.00 10,000.00

26 12" ADS N12 STORM including Trench 
Excavation & Crushed Rock Backfill

100 LF 28.00 2,800.00

27 48" Diameter Sedimentation Manhole 4 Each 2,000.00 8,000.00
28 48" Diameter Dry Well 4 Each 3,500.00 14,000.00



29 Type G-2 Catch Basins including 
Environmental Fittings

8 Each 1,500.00 12,000.00

30 8" PVC 3034 SANITARY including Trench 
Excavation & Crushed Rock Backfill

1,700 LF 30.00 51,000.00

31 8" PVC 3034 SANITARY including Trench 
Excavation & Native Backfill

200 LF 27.00 5,400.00

32 48" Diameter Standard Manhole, All Depths 4 Each 2,000.00 8,000.00
33 Connect to Existing Manhole 1 Each 800.00 800.00
34 12" D.I. CL52 WATER including Trench 

Excavation & Crushed Rock Backfill
1,500 LF 28.00 42,000.00

35 8" D.I. CL52, including Trench Excavation & 
Crushed Rock Backfill

200 LF 250.00 5,000.00

36 8" D.I. CL52, including Trench Excavation & 
Crushed Native Backfill

200 LF 23.00 4,600.00

37 12" MJ Butterfly Valve 5 Each 750.00 3,750.00
38 12” - 45° MJ Elbows 4 Each 450.00 1,800.00
39 12" X 8" MJ X FL Tee 6 Each 350.00 2,100.00
40 8" MJ X FL Gate Valve 6 Each 650.00 3,900.00
41 8" MJ Cap 6 Each 50.00 300.00
42 2" Blowoff Assembly 6 Each 300.00 1,800.00
43 6” Fire Hydrant Assembly 3 Each 3,500.00 10,500.00
44 Street Striping All LS 3,000.00 3,000.00
45 Rock Excavation and Haul-off 500 CY 150.00 75,000.00

CONSTRUCTION COST $680,000.00

ELAC (25%) $170.000.00

TOTAL CONSTRUCTION COST $850,000.00




