

ORDINANCE NO. 1481

AN ORDINANCE AUTHORIZING THE MAYOR AND CITY ADMINISTRATOR TO EXECUTE A CONTRACT WITH INTERMOUNTAIN SLURRY SEAL, INC. IN THE AMOUNT OF \$141,185.00 WITH AUTHORIZATION TO EXPAND THE WORK SCOPE TO AN AMOUNT NOT TO EXCEED \$200,000.00 FOR CONSTRUCTION OF SCHEDULE “B” OF THE 2018 STREET RESURFACING & SLURRY SEAL.

WHEREAS, the City of Canby has heretofore advertised and received three (3) bids for the 2018 Street Resurfacing & Slurry Seal; and

WHEREAS, the notice of call for bids was duly and regularly published in the Oregon Daily Journal of Commerce on March 28, 2018; and

WHEREAS, bids were received and opened on April 18, 2018 at 2:00 pm in the City Hall Conference Room of the City of Canby and the bids were read aloud:

WHEREAS, the bidders are as listed below and a detailed tabulation of all items is attached herein and summarized as follows:

The summary of cost for schedule “B” from each of the three (3) bidders is shown on the attached tabulation and listed below:

Schedule “B”-2018 Slurry Seal:

1.	Intermountain Slurry Seal, Inc.	\$141,185.00
2.	VSS International, Inc.	\$162,120.00
3.	S-2 Contractors, Inc.	\$177,700.00

WHEREAS, the Canby City Council, acting as the City’s Contract Review Board, met on Wednesday, May 2, 2018, and considered the bids and reports and recommendations of the City staff, including the staff recommendation that the low responsive bid be selected; and

WHEREAS, the Canby City Council determined that the low responsive bid was that of, Intermountain Slurry Seal, Inc.; now therefore

THE CITY OF CANBY ORDAINS AS FOLLOWS:

Section 1. The Mayor and/or City Administrator are hereby authorized and directed to make, execute, and declare in the name of the City of Canby and on its behalf, an appropriate contract with Intermountain Slurry Seal, Inc. for Schedule “B” of the 2018 Street Resurfacing and Slurry Seal in the amount of \$141,185.00 with authorization to expand the work scope to an


amount not to exceed \$200,000.00 using the contract unit prices. A copy of the contract with, Intermountain Slurry Seal, Inc. is attached hereto and incorporated herein.

SUBMITTED to the Canby City Council and read the first time at a regular meeting therefore on Wednesday, May 2, 2018; ordered posted as required by the Canby City Charter and scheduled for second reading on Wednesday, May 16, 2018, after the hour of 7:30 pm at the Council Meeting Chambers located at 222 NE 2nd Avenue, 1st Floor Canby, Oregon.



Kimberly Scheafer, MMC
City Recorder

PASSED on second and final reading by the Canby City Council at a regular meeting thereof on the 16th day of May 2018, by the following vote:

YEAS 5 NAYS 0


Brian Hodson, Mayor

ATTEST:


Kimberly Scheafer, MMC
City Recorder

CONTRACT FOR CONSTRUCTION SCHEDULE "B"

THIS AGREEMENT is dated as of the 16th day of May in the year 2018 by and between

City of Canby
(hereinafter called OWNER) and

Intermountain Slurry Seal, Inc.
(hereinafter called CONTRACTOR)

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 - WORK

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents:

**City of Canby
2018 Street Resurfacing & Slurry Seal**

The Project will be divided into two schedules according to trade, and each schedule will be awarded based on the low responsive bid of each schedule. Bidders can, but are not required to bid both schedules to be responsive. The City has an estimated available budget not to exceed \$900,000 for this work. The City reserves the right to adjust the basic bid quantities if the submitted low responsive bid exceeds the available budget. All adjusted quantities will be paid based on the bid unit prices. The work is anticipated to begin in June for the ADA ramps and associated components while the paving will not start prior to July 5th.

The scope of work generally consists of the following:

- Approximately 6,500 tons of asphaltic concrete pavement at 2" or 3" thickness.
- Approximately 27,000 lineal feet of 6-foot wide panel grinding.
- Approximately 700 lineal feet of concrete curb and 220 square yards of sidewalks and retrofit 15 ADA ramps.
- Restore approximately 1,900 square feet of stop bars and continental crosswalks and 10,000 lineal feet of pavement restriping including legends.
- Approximately 47,000 square yards of type II micro surface slurry sealing

ARTICLE 2 - ENGINEER

The Project has been designed by CURRAN-McLEOD, INC., Consulting Engineers, who is hereinafter called ENGINEER and who will assume all duties and responsibilities and will have the rights and authority assigned to ENGINEER in the Contract Documents in connection with completion of the Work in accordance with the Contract Documents.

ARTICLE 3 - CONTRACT TIME

3.1 The Work will be substantially completed within 45 calendar days after the date when the Contract Time commences to run as provided in paragraph 4.01 of the General Conditions, and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions within 15 days after the date when the issuance of the Certificate of Substantial Completion including punch list items.

3.2 Liquidated Damages: OWNER and CONTRACTOR recognize that time is of the essence of this Agreement and that OWNER will suffer financial loss if the Work is not substantially complete within the time specified in paragraph 3.1 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. They also recognize the delays, expense and difficulties involved in proving in a legal proceeding the actual loss suffered by OWNER if the Work is not substantially complete on time.

Accordingly, instead of requiring any such proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay OWNER or the OWNER may withhold from amounts due the CONTRACTOR Four Hundred Dollars (\$400.00) for each day that expires after the time specified in paragraph 3.1. for Substantial Completion until the Work is substantially complete AND/OR for each day of delay beyond the deadline for Final Completion.

ARTICLE 4 - CONTRACT PRICE

4.1 OWNER shall pay CONTRACTOR for performance of the Work in accordance with the Contract Documents in current funds by check, an amount totaling

One Hundred Forty-One Thousand One Hundred Eighty-Five and no/100----- Dollars

(\$141,185.00) as shown in the attached Bid Proposal.

ARTICLE 5 - PAYMENT PROCEDURES

CONTRACTOR shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by ENGINEER as provided in the General Conditions.

- 5.1 Progress Payments: OWNER shall make progress payments on account of the Contract Price on the basis of CONTRACTOR'S Applications for Payment as recommended by ENGINEER, on or about the 25th day of each month during construction as provided below. All progress payments will be on the basis of the progress of the Work measured by the schedule of values provided for in paragraph 2.03 of the General Conditions.
- 5.1.1 Prior to Substantial Completion progress payments will be in an amount equal to:
- (a) 95 % of the Work completed; and
 - (b) 95 % of materials and equipment not incorporated in the Work but delivered and suitably stored, less in each case the aggregate of payments previously made.
- 5.1.2 Upon Substantial Completion, OWNER shall pay an amount sufficient to increase total payments to CONTRACTOR to 95% of the value of the Contract Work completed, less such amounts as ENGINEER shall determine in accordance with paragraph 15.01 of the General Conditions.
- 5.2 Final Payment: Upon final completion and acceptance of the Work in accordance with paragraph 15.06 of the General Conditions, OWNER shall pay the remainder of the value of the Contract Work completed, as recommended by ENGINEER as provided in said paragraph 15.06.

ARTICLE 6 - INTEREST

All monies not paid when due hereunder shall bear interest at the maximum rate allowed by law at the place of the Project, when requested in accordance with ORS 279C.570

ARTICLE 7 - CONTRACTOR'S REPRESENTATIONS

In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following representations:

- 7.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract Documents, Work, locality, and with all local conditions and federal, state and local laws, ordinances, rules and regulations that in any manner may affect cost, progress or performance of the Work.
- 7.2 CONTRACTOR has studied carefully all reports of investigations and tests of subsurface and latent physical conditions at the site or otherwise affecting cost, progress or performance of the Work which were relied upon by ENGINEER in the preparation of the Drawings and Specifications and which have been identified in the Supplementary Conditions.

- 7.3 CONTRACTOR has made or caused to be made examinations, investigations and tests and studies of such reports and related data in addition to those referred to in paragraph 7.2 as he deems necessary for the performance of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents; and no additional examinations, investigations, tests, reports or similar data are or will be required by CONTRACTOR for such purposes.
- 7.4 CONTRACTOR has correlated the results of all such observations, examinations, investigations, tests, reports and data with the terms and conditions of the Contract Documents.
- 7.5 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies that he has discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable to CONTRACTOR.

ARTICLE 8 - CONTRACT DOCUMENTS

- 8.1 This Agreement
- 8.2 Exhibits to this Agreement.
- 8.3 Performance and other Bonds
- 8.4 Notice of Award.
- 8.5 General Conditions of the Construction Contract
- 8.6 Supplementary Conditions
- 8.7 Technical Specifications as listed in the Table of Contents .
- 8.8 Drawings & Specifications bearing the following general title:
City of Canby
2018 Street Resurfacing & Slurry Seal
- 8.9 Addenda numbers -0- .
- 8.10 CONTRACTOR'S Bid
- 8.11 Any Modification, including Change Orders, duly delivered after execution of Agreement.

There are no Contract Documents other than those listed above in this ARTICLE 8. The Contract Documents may only be altered, amended or repealed by a Modification (as defined in Article 1 of the General Conditions).

ARTICLE 9 - MISCELLANEOUS


- 9.1 Terms used in this Agreement which are defined in Article 1 of the General Conditions shall have the meanings indicated in the General Conditions.
- 9.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and specifically by without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.
- 9.3 OWNER and CONTRACTOR each binds himself, his partners, successors, assigns and legal representatives to the other party hereto, his partners, successors, assigns and legal representatives in respect to all covenants, agreements and obligations contained in the Contract Documents.
- 9.4 In the event a suit, arbitration or other legal action is required by either the OWNER or the CONTRACTOR to enforce any provisions of this Agreement, the prevailing parties shall be entitled to all reasonable costs and reasonable attorney's fees upon trial or subsequent appeal.

IN WITNESS WHEREOF, the parties hereto have signed three counterparts of this Agreement.

This Agreement will be effective on May 16, 2018.

OWNER:

City of Canby
P.O. Box 930
Canby, OR 97013


By: 

Name/Title: Brian Hodson

Name/Title: Mayor

CONTRACTOR:

Intermountain Slurry Seal, Inc.
P.O. Box 1841
Sparks, NV 89432-1841

By: 

Name/Title: Ashley Stinson, Vice President



Attest: SEE ATTACHED CERTIFICATE OF SECRETARY

Address for giving notices:

Intermountain Slurry Seal, Inc.
520 North 400 West
North Salt Lake, UT 8405