

ORDINANCE NO. 1486

AN ORDINANCE AUTHORIZING THE MAYOR AND CITY ADMINISTRATOR TO EXECUTE A CONTRACT WITH CANBY EXCAVATING, INC. IN THE AMOUNT OF \$481,373.30 FOR CONSTRUCTION OF THE NE 11TH PLACE SANITARY SEWER REPLACEMENT & OFFSITE STORM DRAINAGE; AND DECLARING AN EMERGENCY.

WHEREAS, the City of Canby has heretofore advertised and received four (4) bids for the NE 11th Place Sanitary Sewer Replacement & Offsite Storm Drainage; and

WHEREAS, the notice of call for bids was duly and regularly published in the Oregon Daily Journal of Commerce on April 11, 2018; and

WHEREAS, bids were received and opened on May 2, 2018 at 2:00 pm in the City Hall Conference Room of the City of Canby and the bids were read aloud:

WHEREAS, this ordinance needs to be declared an emergency due to the availability of the contractor to begin the work as soon as possible and perform the work to in a timely manner and to minimize the impact and the inconvenience on the surrounding residences:

WHEREAS, the bidders are as listed below and a detailed tabulation of all items is attached herein and summarized as follows:

The summary of cost from each of the four (4) bidders is shown on the attached tabulation and listed below:

1.	Canby Excavating, Inc.	\$481,373.30
2.	Braun Construction & Design LLC	\$516,244.00
3.	Turney Excavating, Inc.	\$563,301.25
4.	Eagle-Elsner, Inc.	\$697,575.00

WHEREAS, the Canby City Council, acting as the City's Contract Review Board, met on Wednesday, May 16, 2018, and considered the bids and reports and recommendations of the City staff, including the staff recommendation that the low responsive bid be selected; and

WHEREAS, the Canby City Council determined that the low responsive bid was that of Canby Excavating Inc.

NOW, THEREFORE, THE CITY OF CANBY ORDAINS AS FOLLOWS:

Section 1. The Mayor and/or City Administrator are hereby authorized and directed to make, execute, and declare in the name of the City of Canby and on its behalf, an appropriate contract with Canby Excavating, Inc. for the NE 11th Place Sanitary Sewer Replacement & Offsite Storm Drainage in the amount of \$481,373.30. A copy of the construction contract with Canby Excavating, Inc. is attached and incorporated herein.

Section 2. Inasmuch as it is in the best interest of the citizens of Canby, Oregon, to complete this project as soon as possible, an emergency is hereby declared to exist and this ordinance shall therefore take effect immediately upon its enactment after final reading.

SUBMITTED to the Canby City Council and read the first time at a regular meeting therefore on Wednesday, May 16, 2018; ordered posted as required by the Canby City Charter and scheduled for second reading on Wednesday, June 6, 2018, after the hour of 7:30 PM at the Council Meeting Chambers located at 222 NE 2nd Avenue, 1st Floor, Canby, Oregon.



Kimberly Scheafer, MMC
City Recorder

PASSED on second and final reading by the Canby City Council at a regular meeting thereof on the 6th day of June 2018, by the following vote:


YEAS 5

NAYS 0



Brian Hodson
Mayor

ATTEST:



Kimberly Scheafer, MMC
City Recorder

City of Canby

Project: NE 11th Place Sanitary Sewer Replacement & Off-Site Storm Drainage

Bid Date: Wednesday, May 2, 2018 @ 2:00 PM

1 2 3 4

BID TABULATION			Canby Excavating	Braun Construction	Turney Excavating	Eagle-Elsner
Basic Bid Items:			Units	Unit / Total	Unit / Total	Unit / Total
A. Sanitary Sewer & Site Preparation						
A.1	Mobilization, Bonds & Insurance	1 LS	\$ 33,000.00	\$ 12,000.00	\$ 31,000.00	\$ 44,000.00
			\$ 33,000.00	\$ 12,000.00	\$ 31,000.00	\$ 44,000.00
A.2	Traffic Protection & Direction of Traffic and Pedestrian Traffic on Logging Road Trail	1 LS	\$ 5,000.00	\$ 7,500.00	\$ 10,000.00	\$ 45,000.00
			\$ 5,000.00	\$ 7,500.00	\$ 10,000.00	\$ 45,000.00
A.3	Erosion Control & Spill Prevention Control & Countermeasure (SPCC) Plans	1 LS	\$ 856.00	\$ 2,500.00	\$ 2,000.00	\$ 15,000.00
			\$ 856.00	\$ 2,500.00	\$ 2,000.00	\$ 15,000.00
A.4	Tree & Landscape Protection, Tree Removal, Ditch & Site Restoration	1 LS	\$ 11,300.00	\$ 20,000.00	\$ 30,000.00	\$ 13,000.00
			\$ 11,300.00	\$ 20,000.00	\$ 30,000.00	\$ 13,000.00
A.5	Trench Stabilization (if needed)	20 CY	\$ 48.00	\$ 100.00	\$ 85.00	\$ 200.00
			\$ 960.00	\$ 2,000.00	\$ 1,700.00	\$ 4,000.00
A.6	Sawcut Asphalt/ Concrete Surfaces (All Depth)	2,000 LF	\$ 1.32	\$ 1.00	\$ 1.25	\$ 2.00
			\$ 2,640.00	\$ 2,000.00	\$ 2,500.00	\$ 4,000.00
A.7	8" PVC 3034 Pipe including Excavation, Material Disposal & Crushed Rock Backfill	592 LF	\$ 145.00	\$ 160.00	\$ 109.00	\$ 170.00
			\$ 85,840.00	\$ 94,720.00	\$ 64,528.00	\$ 100,640.00
A.8	8" PVC 3034 Pipe including Excavation, Material Disposal & Native Backfill	410 LF	\$ 66.00	\$ 135.00	\$ 50.00	\$ 160.00
			\$ 27,060.00	\$ 55,350.00	\$ 20,500.00	\$ 65,600.00
A.9	Reconnect Existing Laterals w/ 8"x6" Tee, 6" PVC Pipe, Fittings & 6" Cleanout, Installed Complete	15 Ea.	\$ 3,175.00	\$ 4,250.00	\$ 2,600.00	\$ 4,500.00
			\$ 47,625.00	\$ 63,750.00	\$ 39,000.00	\$ 67,500.00
A.10	Connect to Existing Manhole & Construct New Channel	2 Ea.	\$ 8,085.00	\$ 2,500.00	\$ 2,700.00	\$ 1,500.00
			\$ 16,170.00	\$ 5,000.00	\$ 5,400.00	\$ 3,000.00
A.11	Abandon Existing Manhole in Place	1 Ea.	\$ 2,550.00	\$ 650.00	\$ 2,600.00	\$ 1,500.00
			\$ 2,550.00	\$ 650.00	\$ 2,600.00	\$ 1,500.00
A.12	Abandon Existing Pump Station in Place	1 Ea.	\$ 3,315.00	\$ 1,300.00	\$ 2,600.00	\$ 1,500.00
			\$ 3,315.00	\$ 1,300.00	\$ 2,600.00	\$ 1,500.00
A.13	48" Diameter Standard Manhole	4 Ea.	\$ 4,623.00	\$ 4,500.00	\$ 8,000.00	\$ 9,500.00
			\$ 18,492.00	\$ 18,000.00	\$ 32,000.00	\$ 38,000.00
A.14	Type "C" Concrete Curb	100 LF	\$ 70.00	\$ 45.00	\$ 28.00	\$ 55.00
			\$ 7,000.00	\$ 4,500.00	\$ 2,800.00	\$ 5,500.00
A.15	4" Concrete Driveway Approach	20 SY	\$ 177.00	\$ 120.00	\$ 100.00	\$ 115.00
			\$ 3,540.00	\$ 2,400.00	\$ 2,000.00	\$ 2,300.00
A.16	6" Concrete Driveway Approach	35 SY	\$ 148.00	\$ 165.00	\$ 130.00	\$ 125.00
			\$ 5,180.00	\$ 5,775.00	\$ 4,550.00	\$ 4,375.00
A.17	Grind Existing Asphalt Pavement (6' Wide Panel, 2" Max Depth Along Gutter Line)	803 SY	\$ 9.80	\$ 13.00	\$ 11.00	\$ 10.00
			\$ 7,869.40	\$ 10,439.00	\$ 8,833.00	\$ 8,030.00
A.18	Asphalt Pavement Reconstruction (As needed and as determined in the field)	50 SY	\$ 113.50	\$ 175.00	\$ 100.00	\$ 80.00
			\$ 5,675.00	\$ 8,750.00	\$ 5,000.00	\$ 4,000.00
A.19	Trench Patching Prep (Asphalt Pavement will be paid under item A.20)	930 LF	\$ 9.62	\$ 12.00	\$ 13.00	\$ 10.00
			\$ 8,946.60	\$ 11,160.00	\$ 12,090.00	\$ 9,300.00
A.20	1/2" Asphalt Concrete Paving Overlay (2" Overlay and 2" Depth in Trenches)	450 Tons	\$ 108.00	\$ 125.00	\$ 105.00	\$ 95.00
			\$ 48,600.00	\$ 56,250.00	\$ 47,250.00	\$ 42,750.00
A.21	Open Trench Rock Excavation	150 CY	\$ 13.00	\$ 130.00	\$ 152.00	\$ 350.00
			\$ 1,950.00	\$ 19,500.00	\$ 22,800.00	\$ 52,500.00
A.22	Minor Manhole Adjustment	1 Ea.	\$ 815.00	\$ 680.00	\$ 700.00	\$ 1,800.00
			\$ 815.00	\$ 680.00	\$ 700.00	\$ 1,800.00
Subtotal Sanitary Sewer & Site Preparation			\$ 344,384.00	\$ 404,224.00	\$ 349,851.00	\$ 533,295.00
B. Off-Site Storm Drainage Improvements						
B.1	Mobilization, Bonds & Insurance	1 LS	\$ 11,860.00	\$ 1,700.00	\$ 7,600.00	\$ 9,000.00
			\$ 11,860.00	\$ 1,700.00	\$ 7,600.00	\$ 9,000.00
B.2	Traffic Protection & Direction of Traffic	1 LS	\$ 2,165.00	\$ 2,700.00	\$ 5,500.00	\$ 7,000.00
			\$ 2,165.00	\$ 2,700.00	\$ 5,500.00	\$ 7,000.00
B.3	Erosion Control (Catch Basin Inserts)	1 LS	\$ 410.00	\$ 450.00	\$ 2,000.00	\$ 500.00
			\$ 410.00	\$ 450.00	\$ 2,000.00	\$ 500.00

BID TABULATION				Canby Excavating	Braun Construction	Turney Excavating	Eagle-Elsner
B.4	Sawcut Asphalt / Concrete Surfaces (All Depth)	325	LF	\$ 1.50	\$ 1.00	\$ 1.25	\$ 2.00
				\$ 487.50	\$ 325.00	\$ 406.25	\$ 650.00
B.5	10" PVC 3034 Pipe including Excavation, Material Disposal & Rock Backfill	82	LF	\$ 123.50	\$ 195.00	\$ 270.00	\$ 200.00
				\$ 10,127.00	\$ 15,990.00	\$ 22,140.00	\$ 16,400.00
B.6	Connect to Existing Catch Basin	1	Ea.	\$ 1,617.00	\$ 1,800.00	\$ 1,000.00	\$ 750.00
				\$ 1,617.00	\$ 1,800.00	\$ 1,000.00	\$ 750.00
B.7	Connect to Existing Manhole	2	Ea.	\$ 3,380.00	\$ 2,200.00	\$ 1,000.00	\$ 750.00
				\$ 6,760.00	\$ 4,400.00	\$ 2,000.00	\$ 1,500.00
B.8	Type G-2 Catch Basin	1	Ea.	\$ 2,890.00	\$ 3,500.00	\$ 3,000.00	\$ 2,500.00
				\$ 2,890.00	\$ 3,500.00	\$ 3,000.00	\$ 2,500.00
B.9	48" Diameter Drywell	3	Ea.	\$ 14,600.00	\$ 8,900.00	\$ 39,000.00	\$ 17,500.00
				\$ 43,800.00	\$ 26,700.00	\$ 117,000.00	\$ 52,500.00
B.10	Remove Existing 48" Diameter Manhole & Dispose	1	Ea.	\$ 2,540.00	\$ 1,000.00	\$ 3,500.00	\$ 5,000.00
				\$ 2,540.00	\$ 1,000.00	\$ 3,500.00	\$ 5,000.00
B.11	Trench Patching Prep (Asphalt pavement 4" Depth will be paid under item A.20)	82	LF	\$ 18.00	\$ 25.00	\$ 17.00	\$ 20.00
				\$ 1,476.00	\$ 2,050.00	\$ 1,394.00	\$ 1,640.00
B.12	1/2" Asphalt Concrete Trench Patching (4" depth installed in two lifts)	10	Tons	\$ 253.00	\$ 300.00	\$ 250.00	\$ 250.00
				\$ 2,530.00	\$ 3,000.00	\$ 2,500.00	\$ 2,500.00
Subtotal Off-Site Storm Drainage Improvements				\$ 86,662.50	\$ 63,615.00	\$ 168,040.25	\$ 99,940.00

Basic Bid Items:				Units	Unit / Total	Unit / Total	Unit / Total	Unit / Total
C. Sanitary Sewer Improvements at 159 NE 10th Avenue								
C.1	Mobilization, Bonds & Insurance	1	LS	\$ 13,027.00	\$ 1,700.00	\$ 4,400.00	\$ 5,000.00	
				\$ 13,027.00	\$ 1,700.00	\$ 4,400.00	\$ 5,000.00	
C.2	Traffic Protection & Direction of Traffic	1	LS	\$ 2,165.00	\$ 2,500.00	\$ 4,800.00	\$ 4,000.00	
				\$ 2,165.00	\$ 2,500.00	\$ 4,800.00	\$ 4,000.00	
C.3	Erosion Control (Catch Basin Inserts)	1	LS	\$ 406.00	\$ 450.00	\$ 500.00	\$ 500.00	
				\$ 406.00	\$ 450.00	\$ 500.00	\$ 500.00	
C.4	Trench Stabilization (if needed)	20	CY	\$ 48.00	\$ 100.00	\$ 85.00	\$ 200.00	
				\$ 960.00	\$ 2,000.00	\$ 1,700.00	\$ 4,000.00	
C.5	Sawcut Asphalt / Concrete Surfaces (All Depth)	80	LF	\$ 2.36	\$ 1.00	\$ 1.25	\$ 2.00	
				\$ 188.80	\$ 80.00	\$ 100.00	\$ 160.00	
C.6	8" PVC 3034 Pipe including Excavation, Material Disposal & Crushed Rock Backfill	37	LF	\$ 155.00	\$ 200.00	\$ 220.00	\$ 240.00	
				\$ 5,735.00	\$ 7,400.00	\$ 8,140.00	\$ 8,880.00	
C.7	8" PVC 3034 Pipe including Excavation, Material Disposal & Native Backfill	140	LF	\$ 85.00	\$ 135.00	\$ 60.00	\$ 180.00	
				\$ 11,900.00	\$ 18,900.00	\$ 8,400.00	\$ 25,200.00	
C.8	Reconnect Existing Laterals w/ 8"x6" Tee, 6" PVC Pipe, Fittings & 6" Cleanout, Installed Complete	1	Ea.	\$ 1,910.00	\$ 2,800.00	\$ 3,000.00	\$ 3,400.00	
				\$ 1,910.00	\$ 2,800.00	\$ 3,000.00	\$ 3,400.00	
C.9	Construct New Laterals w/ 8"x6" Tee, 6" PVC Pipe, Fittings & 6" Cleanout & Plug for Future Use, Installed Complete	1	Ea.	\$ 1,910.00	\$ 2,000.00	\$ 3,000.00	\$ 3,400.00	
				\$ 1,910.00	\$ 2,000.00	\$ 3,000.00	\$ 3,400.00	
C.10	48" Diameter Standard Manhole over Existing Line	1	Ea.	\$ 10,000.00	\$ 7,000.00	\$ 9,000.00	\$ 6,000.00	
				\$ 10,000.00	\$ 7,000.00	\$ 9,000.00	\$ 6,000.00	
C.11	8" Cleanout	1	Ea.	\$ 530.00	\$ 750.00	\$ 1,000.00	\$ 1,500.00	
				\$ 530.00	\$ 750.00	\$ 1,000.00	\$ 1,500.00	
C.12	Type "C" Concrete Curb	5	LF	\$ 99.00	\$ 85.00	\$ 30.00	\$ 200.00	
				\$ 495.00	\$ 425.00	\$ 150.00	\$ 1,000.00	
C.13	Trench Patching Prep (Asphalt pavement will be paid under Item A.20)	40	LF	\$ 18.00	\$ 45.00	\$ 18.00	\$ 20.00	
				\$ 720.00	\$ 1,800.00	\$ 720.00	\$ 800.00	
C.14	1/2" Asphalt Concrete Paving (4" depth installed in two lifts)	2	Tons	\$ 190.00	\$ 300.00	\$ 250.00	\$ 250.00	
				\$ 380.00	\$ 600.00	\$ 500.00	\$ 500.00	
Subtotal Sanitary Sewer Improvements at 159 NE 10th Avenue				\$ 50,326.80	\$ 48,405.00	\$ 45,410.00	\$ 64,340.00	

TOTAL BASIC BID **\$ 481,373.30** **\$ 516,244.00** **\$ 563,301.25** **\$ 697,575.00**

CONTRACT FOR CONSTRUCTION

THIS AGREEMENT is dated as of the 6th day of June in the year 2018 by and between

City of Canby
(hereinafter called OWNER) and

Canby Excavating, Inc.
(hereinafter called CONTRACTOR)

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 - WORK

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents:

**City of Canby
NE 11th Place Sanitary Sewer Replacement
& Off-Site Storm Drainage**

The scope of work consists of the following:

- Construction of approximately 1,200 lineal feet of 8" sanitary sewer main line, five (5) manholes and reconnecting 16 existing services, abandoning in place the existing 8" concrete mainline, the existing pump station and one (1) manhole, asphalt trench paving, driveway approaches and existing landscaping restoration. The work also includes three drywells and associated piping at three separate locations.

ARTICLE 2 - ENGINEER

The Project has been designed by CURRAN-McLEOD, INC., Consulting Engineers, who is hereinafter called ENGINEER and who will assume all duties and responsibilities and will have the rights and authority assigned to ENGINEER in the Contract Documents in connection with completion of the Work in accordance with the Contract Documents.

ARTICLE 3 - CONTRACT TIME

- 3.1 The Work will be substantially completed within 45 calendar days after the date when the Contract Time commences to run as provided in paragraph 4.01 of the General Conditions, and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions within 15 days after the date when the issuance of the Certificate of Substantial Completion including punch list items.
- 3.2 Liquidated Damages: OWNER and CONTRACTOR recognize that time is of the essence of this Agreement and that OWNER will suffer financial loss if the Work is not substantially complete within the time specified in paragraph 3.1 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. They also recognize the delays, expense and difficulties involved in proving in a legal proceeding the actual loss suffered by OWNER if the Work is not substantially complete on time.

Accordingly, instead of requiring any such proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay OWNER or the OWNER may withhold from amounts due the CONTRACTOR Four Hundred Dollars (\$400.00) for each day that expires after the time specified in paragraph 3.1. for Substantial Completion until the Work is substantially complete AND/OR for each day of delay beyond the deadline for Final Completion.

ARTICLE 4 - CONTRACT PRICE

- 4.1 OWNER shall pay CONTRACTOR for performance of the Work in accordance with the Contract Documents in current funds by check, an amount totaling

Four Hundred Eighty-One Thousand Three Hundred Seventy-Three and 30/100

Dollars (\$481,373.30) as shown in the attached Bid Proposal.

ARTICLE 5 - PAYMENT PROCEDURES

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General Conditions. Applications for Payment will be processed by ENGINEER as provided in the General Conditions.

- 5.1 Progress Payments: OWNER shall make progress payments on account of the Contract Price on the basis of CONTRACTOR'S Applications for Payment as recommended by ENGINEER, on or about the 25th day of each month during construction as provided below. All progress payments will be on the basis of the progress of the Work measured by the schedule of values provided for in paragraph 2.03 of the General Conditions.

5.1.1 Prior to Substantial Completion progress payments will be in an amount equal to:

- (a) 95 % of the Work completed; and
- (b) 95 % of materials and equipment not incorporated in the Work but delivered and suitably stored, less in each case the aggregate of payments previously made.

5.1.2 Upon Substantial Completion, OWNER shall pay an amount sufficient to increase total payments to CONTRACTOR to 95% of the value of the Contract Work completed, less such amounts as ENGINEER shall determine in accordance with paragraph 15.01 of the General Conditions.

5.2 Final Payment: Upon final completion and acceptance of the Work in accordance with paragraph 15.06 of the General Conditions, OWNER shall pay the remainder of the value of the Contract Work completed, as recommended by ENGINEER as provided in said paragraph 15.06.

ARTICLE 6 - INTEREST

All monies not paid when due hereunder shall bear interest at the maximum rate allowed by law at the place of the Project, when requested in accordance with ORS 279C.570

ARTICLE 7 - CONTRACTOR'S REPRESENTATIONS

In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following representations:

7.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract Documents, Work, locality, and with all local conditions and federal, state and local laws, ordinances, rules and regulations that in any manner may affect cost, progress or performance of the Work.

7.2 CONTRACTOR has visited and explored the site soil conditions or if attached studied carefully all reports of investigations and tests of subsurface and latent physical conditions at the site or otherwise affecting cost, progress or performance of the Work which were relied upon by ENGINEER in the preparation of the Drawings and Specifications and which have been identified in the Supplementary Conditions.

7.3 CONTRACTOR has visited and explored the site soil conditions, made or caused to be made if attached examinations, investigations and tests and studies of such reports and related data in addition to those referred to in paragraph 7.2 as he deems necessary for the performance of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract

Documents; and no additional examinations, investigations, tests, reports or similar data are or will be required by CONTRACTOR for such purposes.

- 7.4 CONTRACTOR has conversed with the ENGINEER regarding the site soil conditions or correlated if attached the results of all such observations, examinations, investigations, tests, reports and data with the terms and conditions of the Contract Documents.
- 7.5 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies that he has discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable to CONTRACTOR.
- 7.6 Large boulders are expected to be encountered on-site during trench excavation.

ARTICLE 8 - CONTRACT DOCUMENTS

- 8.1 This Agreement
- 8.2 Exhibits to this Agreement.
- 8.3 Performance and other Bonds
- 8.4 Notice of Award.
- 8.5 General Conditions of the Construction Contract
- 8.6 Supplementary Conditions
- 8.7 Technical Specifications as listed in the Table of Contents.
- 8.8 Drawings & Specifications bearing the following general title:
City of Canby
NE 11th Place Sanitary Sewer Replacement
& Off-Site Storm Drainage
- 8.9 Addenda numbers -0-.
- 8.10 CONTRACTOR'S Bid
- 8.11 Any Modification, including Change Orders, duly delivered after execution of Agreement.

There are no Contract Documents other than those listed above in this ARTICLE 8. The Contract Documents may only be altered, amended or repealed by a Modification (as defined in Article 1 of the General Conditions).

ARTICLE 9 - MISCELLANEOUS


- 9.1 Terms used in this Agreement which are defined in Article 1 of the General Conditions shall have the meanings indicated in the General Conditions.
- 9.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and specifically by without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.
- 9.3 OWNER and CONTRACTOR each binds himself, his partners, successors, assigns and legal representatives to the other party hereto, his partners, successors, assigns and legal representatives in respect to all covenants, agreements and obligations contained in the Contract Documents.
- 9.4 In the event a suit, arbitration or other legal action is required by either the OWNER or the CONTRACTOR to enforce any provisions of this Agreement, the prevailing parties shall be entitled to all reasonable costs and reasonable attorney's fees upon trial or subsequent appeal.

IN WITNESS WHEREOF, the parties hereto have signed three counterparts of this Agreement.

This Agreement will be effective on June 6, 2018.

OWNER:

City of Canby
P.O. Box 980
Canby, OR 97013


By: 

Name/Title: Brian Hodson

Name/Title: Mayor

CONTRACTOR:

Canby Excavating, Inc.
P.O. Box 848
Canby, OR 97013

By: 

Name/Title: Operations Manager

Attest: 

Address for giving notices:

Canby Excavating, Inc.
2536 P.S. Hwy 99E
Aurora, OR 97002