

ORDINANCE NO. 1430

AN ORDINANCE AUTHORIZING THE MAYOR AND CITY ADMINISTRATOR TO EXECUTE A CONTRACT WITH CANBY EXCAVATING, INC. FOR REHABILITATION OF THE 34th PLACE SEWAGE PUMPING STATION, TRANSFERRING BUDGET APPROPRIATIONS BETWEEN EXISTING CATEGORIES; AND DECLARING AN EMERGENCY.

WHEREAS, the City of Canby has heretofore advertised and received bids for the NE 34th Place Pump Station Rehabilitation Project; and

WHEREAS, the notice of call for bids was duly and regularly published in the Oregon Daily Journal of Commerce on October 19, 2015; and

WHEREAS, bids were received and opened on November 5, 2015 at 2:00 PM in the City Hall Conference Room and the following nine bids were read aloud:

1	Canby Excavating, Inc	\$239,750.00
2	River City Environmental	\$244,407.70
3	Columbia Pacific Construction	\$246,227.78
4	Wildish Building Co.	\$279,000.00
5	2KG Contractors	\$279,855.00
6	McClure & Sons, Inc.	\$281,305.00
7	Nutter Corporation	\$283,200.22
8	Stettler Supply Company	\$299,675.00
9	Boede Construction	\$307,491.00

WHEREAS, the Canby City Council, acting as the City's Contract Review Board, met on Wednesday, November 18, 2015, and considered the bids and reports and recommendations of the City staff, including the staff recommendation that the low responsive bid be selected; and

WHEREAS, the Canby City Council determined that the low responsive bid was that of Canby Excavation, Inc.; and

WHEREAS, based on the bids evaluated herein the project is now expected to exceed the estimated budget of \$225,000 by \$35,000; and

WHEREAS, to maintain compliance with local budget law the City would like to transfer \$35,000 of appropriations from existing appropriations in the Sewer Combined Fund unallocated capital outlay category to the Sewer Combined Fund collections capital outlay category in order to have sufficient budget authority to fund the entire project including the contract recommended for approval herein; the now therefore

THE CITY OF CANBY ORDAINS AS FOLLOWS:

Section 1. The Mayor and City Administrator are hereby authorized and directed to make, execute, and declare in the name of the City of Canby and on its behalf, an appropriate contract with Canby Excavating, Inc., for the 34th Place Pump Station Rehabilitation Project, for the bid amount of \$239,750. A copy of a contract with Canby Excavating, Inc., is attached hereto and marked as Exhibit "A" and by this reference incorporated herein.

Section 2. Inasmuch as it is in the best interest of the citizens of Canby, Oregon, to complete this project as soon as possible, an emergency is hereby declared to exist and this ordinance shall therefore take effect immediately upon its enactment after final reading.


SUBMITTED to the Canby City Council and read the first time at a regular meeting thereof on Wednesday, November 18, 2015 and ordered posted in three (3) public and conspicuous places in the City of Canby as specified in the Canby City Charter and to come before the City Council for final reading and action at a regular meeting thereof on Wednesday, December 2, 2015, commencing at the hour of 7:30 PM in the Council Meeting Chambers located at 155 NW 2nd Avenue, Canby, Oregon.



Kimberly Scheafer, MMC
City Recorder


PASSED on second and final reading by the Canby City Council at a regular meeting thereof on the 2nd day of December, 2015, by the following vote:

YEAS 6 NAYS 0



Brian Hodson, Mayor

ATTEST:



Kimberly Scheafer, MMC
City Recorder

EXHIBIT "A"

CONTRACT FOR CONSTRUCTION

THIS AGREEMENT is dated as of the 2nd day of December in the year 2015/ by and between the:

City of Canby

(hereinafter called OWNER) and

Canby Excavating, Inc.

(hereinafter called CONTRACTOR)

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 - WORK

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents:

**City of Canby
NE 34th Place Wastewater
Pump Station Rehabilitation**

The scope of work consists of removing and replacing the existing pumping equipment, piping and electrical controls at the existing 34th Place Pump Station. The work includes removing the top metal can section of the wet well and installing a packaged fiberglass sewage lift station with new pumps on guide rail systems, new control panel and controls, installing an auxiliary engine generator and miscellaneous site improvements.

ARTICLE 2 - ENGINEER

The Project has been designed by CURRAN-McLEOD, INC., Consulting Engineers, who are hereinafter called ENGINEER and who will assume all duties and responsibilities and will have the rights and authority assigned to ENGINEER in the Contract Documents in connection with completion of the Work in accordance with the Contract Documents.

ARTICLE 3 - CONTRACT TIME

3.1 The Work will be substantially completed within 150 calendar days after the date when the Contract Time commences to run, and completed and ready for final payment within 30 days after the date when the issuance of the Certificate of Substantial Completion including punch list items.

3.2 Liquidated Damages: OWNER and CONTRACTOR recognize that time is of the essence of this Agreement and that OWNER will suffer financial loss if the Work is not substantially complete within the time specified in paragraph 3.1 above, plus any extensions thereof allowed in accordance with the General Conditions. They also recognize the delays, expense and difficulties involved in proving in a legal proceeding the actual loss suffered by OWNER if the Work is not substantially complete on time. Accordingly, instead of requiring any such proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay OWNER or the OWNER may withhold from amounts due the CONTRACTOR Two Hundred Fifty Dollars (\$250.00) for each day that expires after the time specified in paragraph 3.1. for Substantial Completion until the Work is substantially complete AND/OR for each day of delay beyond the deadline for Final Completion.

ARTICLE 4 - CONTRACT PRICE

4.1 OWNER shall pay CONTRACTOR for performance of the Work in accordance with the Contract Documents in current funds by check, an amount totaling

Two Hundred Thirty-Nine Thousand Seven Hundred Fifty and no/100----- Dollars

(\$239,750.00) as shown in the attached Bid Proposal.

ARTICLE 5 - PAYMENT PROCEDURES

CONTRACTOR shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by ENGINEER as provided in the General Conditions.

5.1 Progress Payments: OWNER shall make progress payments on account of the Contract Price on the basis of CONTRACTOR'S Applications for Payment as recommended by ENGINEER, on or about the 25th day of each month during construction as provided below. All progress payments will be on the basis of the progress of the Work measured by the schedule of values provided for in paragraph 2.03 of the General Conditions.

5.1.1 Prior to Substantial Completion progress payments will be in an amount equal to:

- (a) 95 % of the Work completed; and
- (b) 95 % of materials and equipment not incorporated in the Work but delivered and suitably stored, less in each case the aggregate of payments previously made.

5.1.2 Upon Substantial Completion, OWNER shall pay an amount sufficient to increase total payments to CONTRACTOR to 95% of the value of the Contract Work completed, less such amounts as ENGINEER shall determine in accordance with paragraph 15.01 of the General Conditions.

5.2 Final Payment: Upon final completion and acceptance of the Work in accordance with paragraph 15.06 of the General Conditions, OWNER shall pay the remainder of the value of the Contract Work completed, as recommended by ENGINEER as provided in said paragraph 15.06.

ARTICLE 6 - INTEREST

All monies not paid when due hereunder shall bear interest at the maximum rate allowed by law at the place of the Project, when requested in accordance with ORS 279C.570

ARTICLE 7 - CONTRACTOR'S REPRESENTATIONS

In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following representations:

7.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract Documents, Work, locality, and with all local conditions and federal, state and local laws, ordinances, rules and regulations that in any manner may affect cost, progress or performance of the Work.

7.2 CONTRACTOR has studied carefully all reports of investigations and tests of subsurface and latent physical conditions at the site or otherwise affecting cost, progress or performance of the Work which were relied upon by ENGINEER in the preparation of the Drawings and Specifications and which have been identified in the Supplementary Conditions.

7.3 CONTRACTOR has made or caused to be made examinations, investigations and tests and studies of such reports and related data in addition to those referred to in paragraph 7.2 as he deems necessary for the performance of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents; and no additional examinations, investigations, tests, reports or similar data are or will be required by CONTRACTOR for such purposes.

7.4 CONTRACTOR has correlated the results of all such observations, examinations, investigations, tests, reports and data with the terms and conditions of the Contract Documents.

7.5 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies that he has discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable to CONTRACTOR.

ARTICLE 8 - CONTRACT DOCUMENTS

- 8.1 This Agreement
- 8.2 Exhibits to this Agreement.
- 8.3 Performance and other Bonds
- 8.4 Notice of Award.
- 8.5 General Conditions of the Construction Contract
- 8.6 Supplementary Conditions
- 8.7 Technical Specifications as listed in the Table of Contents.
- 8.8 Specifications bearing the following general title:

**City of Canby
NE 34th Place Wastewater
Pump Station Rehabilitation**

- 8.9 Addenda number 1.
- 8.10 CONTRACTOR'S Bid
- 8.11 Any Modification, including Change Orders, duly delivered after execution of Agreement.

There are no Contract Documents other than those listed above in this ARTICLE 8. The Contract Documents may only be altered, amended or repealed by a Modification (as defined in Article 1 of the General Conditions).

ARTICLE 9 - MISCELLANEOUS

- 9.1 Terms used in this Agreement which are defined in Article 1 of the General Conditions shall have the meanings indicated in the General Conditions.
- 9.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and specifically by without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

9.3 OWNER and CONTRACTOR each binds himself, his partners, successors, assigns and legal representatives to the other party hereto, his partners, successors, assigns and legal representatives in respect to all covenants, agreements and obligations contained in the Contract Documents.

9.4 In the event a suit, arbitration or other legal action is required by either the OWNER or the CONTRACTOR to enforce any provisions of this Agreement, the prevailing parties shall be entitled to all reasonable costs and reasonable attorney's fees upon trial or subsequent appeal.

IN WITNESS WHEREOF, the parties hereto have signed three counterparts of this Agreement.

This Agreement will be effective on December 2, 2015.

OWNER:

**City of Canby
P.O. Box 930
Canby, OR 97013**

By: 

Name/Title: Brian Hodson

Name/Title: Mayor

CONTRACTOR:

**Canby Excavating, Inc.
P.O. Box 848
Canby, OR 97013**

By: 

Name/Title: Doug Sprague / President

Attest: 

Address for giving notices:

CITY OF CANBY

Project: **NE 34th Place Wastewater Pump Station Rehabilitation**

Bid Date: **11/05/2015**

BID TABULATION		Canby Excavating	River City Environmental	Columbia Pacific Construction	Wildish Building Co.	2KG Contractors	McClure & Sons, Inc.	Nutter Corporation	Stettler Supply Company	Boede Construction	
Basic Bid: NE 34th Place Wastewater Pump Station Rehabilitation											
	Units	Unit / Total	Unit / Total	Unit / Total	Unit / Total	Unit / Total	Unit / Total	Unit / Total	Unit / Total	Unit / Total	
1. Furnish all equipment, material and labor required to complete all work, excepting the spare pump.	1	LS	\$ 239,750.00	\$ 244,407.70	\$ 246,227.78	\$ 279,000.00	\$ 279,855.00	\$ 281,305.00	\$ 283,200.22	\$ 299,675.00	\$ 307,491.00
			\$ 239,750.00	\$ 244,407.70	\$ 246,227.78	\$ 279,000.00	\$ 279,855.00	\$ 281,305.00	\$ 283,200.22	\$ 299,675.00	\$ 307,491.00
TOTAL BASIC BID			\$ 239,750.00	\$ 244,407.70	\$ 246,227.78	\$ 279,000.00	\$ 279,855.00	\$ 281,305.00	\$ 283,200.22	\$ 299,675.00	\$ 307,491.00

Additive Alternate Bid: Spare Pumping Equipment		Units	Unit / Total	Unit / Total	Unit / Total	Unit / Total	Unit / Total	Unit / Total	Unit / Total	Unit / Total	
1. Furnish a spare pump assembly including the pumping equipment, fast-out adapter plate and power supply cable with modular plug.	1	LS	\$ 6,000.00	\$ 6,065.85	\$ 7,081.24	\$ 6,420.00	\$ 6,355.00	\$ 6,770.00	\$ 8,000.00	\$ 6,900.00	\$ 7,200.00
			\$ 6,000.00	\$ 6,065.85	\$ 7,081.24	\$ 6,420.00	\$ 6,355.00	\$ 6,770.00	\$ 8,000.00	\$ 6,900.00	\$ 7,200.00
TOTAL ADDITIVE ALTERNATE BID			\$ 6,000.00	\$ 6,065.85	\$ 7,081.24	\$ 6,420.00	\$ 6,355.00	\$ 6,770.00	\$ 8,000.00	\$ 6,900.00	\$ 7,200.00