

ORDINANCE NO. 1524

AN ORDINANCE AUTHORIZING THE CITY ADMINISTRATOR TO EXECUTE A CONTRACT WITH R.L. REIMERS COMPANY FOR THE 2020 WASTEWATER TREATMENT PLANT PRIMARY CLARIFIER IMPROVEMENT PROJECT; AND DECLARING AN EMERGENCY.

WHEREAS, the City of Canby has heretofore advertised and received bids for the 2020 WWTP Primary Clarifier Improvement Project; and

WHEREAS, the notice of call for bids was duly and regularly published in the Oregon Daily Journal of Commerce on March 13, 2020; and

WHEREAS, eight bids were received by email at 2:00 PM on April 2nd which included the following bids:

1	R.L. Reimers Co.	\$1,274,775.00
2	Stettler Supply Co.	\$1,516,775.00
3	Clackamas Construction, Inc	\$1,529,427.00
4	Rotschy Inc.	\$1,531,099.33
5	Wildish Building Co.	\$1,560,000.00
6	TEK Construction, Inc	\$1,765,000.00
7	Stellar J Company Corp	\$1,818,000.00
8	McClure & Sons Inc	\$1,937,800.00

WHEREAS, the Canby City Council, acting as the City’s Contract Review Board, met on Wednesday, April 15, 2020, and considered the bids and reports and recommendations of the City staff, including the staff recommendation that the low responsive bid be selected; and

WHEREAS, the Notice of Intent to Award as required by ORS 279C.375 was issued on April 3, 2020, and provided seven days notice before the contract award would be made, and


WHEREAS, the Canby City Council determined that the low responsive bid was that of R.L. Reimers Company; now therefore

THE CITY OF CANBY ORDAINS AS FOLLOWS:

Section 1. Having not received an appeal to the award within the statutory seven day period, the City Administrator is hereby authorized and directed to make, execute, and declare in the name of the City of Canby and on its behalf, an appropriate contract with R.L. Reimers Company for the 2020 WWTP Primary Clarifier Improvement Project, for the bid amount of \$1,274,775. A copy of the contract form with R.L. Reimers Company is attached herein.

Section 2. Due to the need to provide continuous sanitary sewer treatment and effluent disposal, an emergency is hereby declared to exist, and this ordinance shall therefore take effect immediately upon its enactment after final reading.


SUBMITTED to the Canby City Council and read the first time at a regular meeting thereof on Wednesday, April 15, 2020 and ordered posted in three (3) public and conspicuous places in the City of Canby as specified in the Canby City Charter, and to come before the City Council for final reading and action at a regular meeting thereof on Wednesday, May 6, 2020, commencing at the hour of 7:30 PM in the Council Meeting Chambers located at 222 NE 2nd Avenue, Canby, Oregon.



Melissa Bisset, CMC
City Recorder

PASSED on second and final reading by the Canby City Council at a regular meeting thereof on the 6th day of May 2020 by the following vote:

YEAS 6 NAYS 0



Brian Hodson, Mayor

ATTEST:



Melissa Bisset, CMC
City Recorder

AFFIDAVIT OF POSTING

STATE OF OREGON)
)
County of Clackamas) ss:
)
CITY OF CANBY)

I, Melissa Bisset, being first duly sworn, depose and say that I am the City Recorder for the City of Canby, Clackamas County, Oregon, a City duly incorporated under and by virtue of the laws of the State of Oregon.

That on the 15th day of April, 2020 the Council for said City of Canby held a Regular City Council Meeting, at which meeting Ordinance No. 1524 was read for the first time and passed by the vote of said Council and was then and there ordered posted in at least three (3) public and conspicuous places in said City for a period of five (5) days prior to the second reading and final vote on said Ordinance, as provided in Section 2 of Chapter 8 of the Charter of the City of Canby, and

Thereafter, on the 15th day of April, 2020, I personally posted said Ordinance in the following three (3) conspicuous places, all within the said City of Canby, to wit:

- 1. Canby Civic Building – Front Doors
- 2. Canby Post Office
- 3. City of Canby Web Page

That since said posting on the date aforesaid, the said Ordinance will remain posted in the said three (3) public and conspicuous places continuously for the period of five (5) days and until the very 6th day of May, 2020.

Melissa Bisset
Melissa Bisset, City Recorder

Subscribed and sworn to before me this 15th day of April, 2020.

Erin Elizabeth Burckhard
Notary Public For Oregon
My Commission Expires: 9/4/2022



CONTRACT FOR CONSTRUCTION

THIS AGREEMENT is dated as of the 7 day of May in the year 2020, by and between the:

CITY OF CANBY

(Hereinafter called OWNER) and

R.L. REIMERS COMPANY

(Hereinafter called CONTRACTOR)

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 - WORK

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents:

CITY OF CANBY

2020 WWTP PRIMARY CLARIFIER IMPROVEMENTS

The scope of work consists of construction of a new 50 foot diameter by 10 foot side water depth primary clarifier, rehabilitation of the existing primary clarifier, and associated improvements.

ARTICLE 2 - ENGINEER

The Project has been designed by CURRAN-McLEOD, INC., Consulting Engineers, who are hereinafter called ENGINEER and who will assume all duties and responsibilities and will have the rights and authority assigned to ENGINEER in the Contract Documents in connection with completion of the Work in accordance with the Contract Documents.

ARTICLE 3 - CONTRACT TIME

3.1 The Work will be substantially completed within 180 calendar days after the date when the Contract Time commences to run, and completed and ready for final payment within 30 days after the date when the issuance of the Certificate of Substantial Completion including punch list items.

3.2 Liquidated Damages: OWNER and CONTRACTOR recognize that time is of the essence of this Agreement and that OWNER will suffer financial loss if the Work is not substantially complete within the time specified in paragraph 3.1 above, plus any extensions thereof allowed in accordance with the General Conditions. They also recognize the delays, expense and difficulties involved in proving in a legal proceeding the actual loss suffered by OWNER if the Work is not substantially complete on time.

Accordingly, instead of requiring any such proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay OWNER or the OWNER may withhold from amounts due the CONTRACTOR Two Hundred Fifty Dollars (\$250.00) for each day that expires after the time specified in paragraph 3.1. for Substantial Completion until the Work is substantially complete AND/OR for each day of delay beyond the deadline for Final Completion.

ARTICLE 4 - CONTRACT PRICE

4.1 OWNER shall pay CONTRACTOR for performance of the Work in accordance with the Contract Documents in current funds by check, an amount totaling

One Million Two Hundred Seventy Four Thousand Seven Hundred Seventy Five and No/100 Dollars (\$1,274,775.00) as shown in the attached Bid Proposal.

ARTICLE 5 - PAYMENT PROCEDURES

CONTRACTOR shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by ENGINEER as provided in the General Conditions.

5.1 Progress Payments: OWNER shall make progress payments on account of the Contract Price on the basis of CONTRACTOR'S Applications for Payment as recommended by ENGINEER, on or about the 25th day of each month during construction as provided below. All progress payments will be on the basis of the progress of the Work measured by the schedule of values provided for in paragraph 2.03 of the General Conditions.

5.1.1 Prior to Substantial Completion progress payments will be in an amount equal to:

- (a) 95 % of the Work completed; and
- (b) 95 % of materials and equipment not incorporated in the Work but delivered and suitably stored, less in each case the aggregate of payments previously made.

5.1.2 Upon Substantial Completion, OWNER shall pay an amount sufficient to increase total payments to CONTRACTOR to 95% of the value of the Contract Work completed, less such amounts as ENGINEER shall determine in accordance with paragraph 15.01 of the General Conditions.

5.2 Final Payment: Upon final completion and acceptance of the Work in accordance with paragraph 15.06 of the General Conditions, OWNER shall pay the remainder of the value of the Contract Work completed, as recommended by ENGINEER as provided in said paragraph 15.06.

ARTICLE 6 - INTEREST

All monies not paid when due hereunder shall bear interest at the maximum rate allowed by law at the place of the Project, when requested in accordance with ORS 279C.570

ARTICLE 7 - CONTRACTOR'S REPRESENTATIONS

In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following representations:

7.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract Documents, Work, locality, and with all local conditions and federal, state and local laws, ordinances, rules and regulations that in any manner may affect cost, progress or performance of the Work.

7.2 CONTRACTOR has studied carefully all reports of investigations and tests of subsurface and latent physical conditions at the site or otherwise affecting cost, progress or performance of the Work which were relied upon by ENGINEER in the preparation of the Drawings and Specifications and which have been identified in the Supplementary Conditions.

7.3 CONTRACTOR has made or caused to be made examinations, investigations and tests and studies of such reports and related data in addition to those referred to in paragraph 7.2 as he deems necessary for the performance of the Work at the Contract Price, within the Contract Time and in accordance with the other terms and conditions of the Contract Documents; and no additional examinations, investigations, tests, reports or similar data are or will be required by CONTRACTOR for such purposes.

7.4 CONTRACTOR has correlated the results of all such observations, examinations, investigations, tests, reports and data with the terms and conditions of the Contract Documents.

7.5 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies that he has discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable to CONTRACTOR.

ARTICLE 8 - CONTRACT DOCUMENTS

- 8.1 This Agreement
- 8.2 Exhibits to this Agreement.
- 8.3 Performance and other Bonds
- 8.4 Notice of Award.

- 8.5 General Conditions of the Construction Contract
- 8.6 Supplementary Conditions
- 8.7 Technical Specifications as listed in the Table of Contents.
- 8.8 Specifications bearing the following general title:

**CITY OF CANBY
2020 WWTP PRIMARY CLARIFIER IMPROVEMENTS**

- 8.9 Addenda number(s) 1 - 3 .
- 8.10 CONTRACTOR'S Bid
- 8.11 Any Modification, including Change Orders, duly delivered after execution of Agreement.

There are no Contract Documents other than those listed above in this ARTICLE 8. The Contract Documents may only be altered, amended or repealed by a Modification (as defined in Article 1 of the General Conditions).

ARTICLE 9 - MISCELLANEOUS

- 9.1 Terms used in this Agreement which are defined in Article 1 of the General Conditions shall have the meanings indicated in the General Conditions.
- 9.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding on another party hereto without the written consent of the party sought to be bound; and specifically by without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.
- 9.3 OWNER and CONTRACTOR each binds himself, his partners, successors, assigns and legal representatives to the other party hereto, his partners, successors, assigns and legal representatives in respect to all covenants, agreements and obligations contained in the Contract Documents.
- 9.4 In the event a suit, arbitration or other legal action is required by either the OWNER or the CONTRACTOR to enforce any provisions of this Agreement, the prevailing parties shall be entitled to all reasonable costs and reasonable attorney's fees upon trial or subsequent appeal.

IN WITNESS WHEREOF, the parties hereto have signed three counterparts of this Agreement.

This Agreement will be effective on May 7, 2020.

OWNER:

CITY OF CANBY
222 NE 2nd Avenue
P.O. Box 930
Canby, OR 97013

CONTRACTOR:

R.L. REIMERS COMPANY
3939 Old Salem Rd, Suite 200
Albany OR, 97321

Signed: 

Signed: 

Name: Amanda Zeiber

Name: Ronald Reimers

Title: Town City Administrator

Title: President

Attest: 

Address for giving notices:

3939 Old Salem Rd, Suite 200

Albany, OR 97321

