

CITY OF THE DALLES
PUBLIC WORKS DEPARTMENT
EAST 12TH STREET STORM AND SIDEWALK IMPROVEMENTS 2024-008
BID RESULTS - NOVEMBER 14, 2024 3:00PM

Item Number	Quantity	Units	Description	Engineer's Estimate		AJAX Northwest		D&D Concrete and Utilities		James Dean Construction		Crestline Construction	
				Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount
1	1	LS	Mobilization (00210)	\$250,000.00	\$ 250,000.00	\$ 72,000.00	\$ 72,000.00	\$240,000.00	\$ 240,000.00	\$ 11,000.00	\$ 11,000.00	\$100,000.00	\$ 100,000.00
2	1	LS	Temporary Work Zone Traffic Control, Complete (00221)	\$ 74,000.00	\$ 74,000.00	\$ 12,000.00	\$ 12,000.00	\$ 80,000.00	\$ 80,000.00	\$ 5,000.00	\$ 5,000.00	\$ 36,000.00	\$ 36,000.00
3	320	HR	Flaggers - Minimum Bid \$61/HR (00223)	\$ 65.00	\$ 20,800.00	\$ 62.00	\$ 19,840.00	\$ 70.00	\$ 22,400.00	\$ 80.00	\$ 25,600.00	\$ 61.00	\$ 19,520.00
4	290	LF	Stripe Removal (00225)	\$ 1.50	\$ 435.00	\$ 2.50	\$ 725.00	\$ 4.00	\$ 1,160.00	\$ 5.00	\$ 1,450.00	\$ 5.00	\$ 1,450.00
5	1	LS	Erosion Control (00280)	\$ 7,500.00	\$ 7,500.00	\$ 23,000.00	\$ 23,000.00	\$ 20,000.00	\$ 20,000.00	\$ 10,000.00	\$ 10,000.00	\$ 16,000.00	\$ 16,000.00
6	1	LS	Pollution Control Plan (00290)	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,000.00	\$ 1,000.00	\$ 1,500.00	\$ 1,500.00	\$ 1,275.00	\$ 1,275.00
7	1	LS	Construction Survey Work (00305)	\$ 37,000.00	\$ 37,000.00	\$ 26,000.00	\$ 26,000.00	\$ 35,000.00	\$ 35,000.00	\$ 30,000.00	\$ 30,000.00	\$ 16,800.00	\$ 16,800.00
8	1	LS	Removal of Structures and Obstructions (00310)	\$ 74,000.00	\$ 74,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 50,000.00	\$ 9,500.00	\$ 9,500.00	\$ 87,000.00	\$ 87,000.00
9	1	LS	Clearing And Grubbing (00320)	\$ 36,000.00	\$ 36,000.00	\$ 20,000.00	\$ 20,000.00	\$ 22,000.00	\$ 22,000.00	\$ 9,500.00	\$ 9,500.00	\$ 26,000.00	\$ 26,000.00
10	2,600	CY	General Excavation (00330)	\$ 70.00	\$ 182,000.00	\$ 50.00	\$ 130,000.00	\$ 60.00	\$ 156,000.00	\$ 66.00	\$ 171,600.00	\$ 60.00	\$ 156,000.00
11	580	SY	12" Subgrade Stabilization (00331)	\$ 45.00	\$ 26,100.00	\$ 73.00	\$ 42,340.00	\$ 36.00	\$ 20,880.00	\$ 38.00	\$ 22,040.00	\$ 25.00	\$ 14,500.00
12	100	CY	Rock Excavation (00405)	\$ 100.00	\$ 10,000.00	\$ 95.00	\$ 9,500.00	\$ 100.00	\$ 10,000.00	\$ 122.00	\$ 12,200.00	\$ 25.00	\$ 2,500.00
13	100	CY	Boulder Excavation (00405)	\$ 100.00	\$ 10,000.00	\$ 95.00	\$ 9,500.00	\$ 100.00	\$ 10,000.00	\$ 122.00	\$ 12,200.00	\$ 25.00	\$ 2,500.00
14	100	CY	Trench Foundation (00405)	\$ 100.00	\$ 10,000.00	\$ 95.00	\$ 9,500.00	\$ 100.00	\$ 10,000.00	\$ 170.00	\$ 17,000.00	\$ 25.00	\$ 2,500.00
15	170	LF	8 Inch Storm Sewer Pipe, 0-5 Ft Depth (00445)	\$ 100.00	\$ 17,000.00	\$ 100.00	\$ 17,000.00	\$ 180.00	\$ 30,600.00	\$ 75.00	\$ 12,750.00	\$ 73.00	\$ 12,410.00
16	2,640	LF	12 Inch Storm Sewer Pipe, 0-5 Ft Depth (00445)	\$ 125.00	\$ 330,000.00	\$ 122.00	\$ 322,080.00	\$ 220.00	\$ 580,800.00	\$ 90.00	\$ 237,600.00	\$ 96.00	\$ 253,440.00
17	100	LF	Roof Or Field Drain Connections (00445)	\$ 30.00	\$ 3,000.00	\$ 80.00	\$ 8,000.00	\$ 70.00	\$ 7,000.00	\$ 90.00	\$ 9,000.00	\$ 75.00	\$ 7,500.00
18	15	EA	Concrete Storm Sewer Manholes (00470)	\$ 6,500.00	\$ 97,500.00	\$ 4,500.00	\$ 67,500.00	\$ 7,000.00	\$ 105,000.00	\$ 5,500.00	\$ 82,500.00	\$ 4,800.00	\$ 72,000.00
19	14	EA	Concrete Inlets, Type CG-2 (00470)	\$ 5,000.00	\$ 70,000.00	\$ 3,500.00	\$ 49,000.00	\$ 3,500.00	\$ 49,000.00	\$ 5,800.00	\$ 81,200.00	\$ 2,800.00	\$ 39,200.00
20	1	EA	Concrete Inlets, Type Ditch (00470)	\$ 6,000.00	\$ 6,000.00	\$ 3,500.00	\$ 3,500.00	\$ 3,500.00	\$ 3,500.00	\$ 5,500.00	\$ 5,500.00	\$ 2,800.00	\$ 2,800.00
21	2	EA	Minor Adjustment of Manholes (00490)	\$ 1,500.00	\$ 3,000.00	\$ 300.00	\$ 600.00	\$ 1,500.00	\$ 3,000.00	\$ 1,300.00	\$ 2,600.00	\$ 625.00	\$ 1,250.00
22	1	EA	Adjustment of Boxes (00490)	\$ 750.00	\$ 750.00	\$ 300.00	\$ 300.00	\$ 600.00	\$ 600.00	\$ 1,300.00	\$ 1,300.00	\$ 500.00	\$ 500.00
23	1	EA	Connection to Existing Structures (00490)	\$ 2,000.00	\$ 2,000.00	\$ 650.00	\$ 650.00	\$ 3,000.00	\$ 3,000.00	\$ 1,300.00	\$ 1,300.00	\$ 2,200.00	\$ 2,200.00
24	1,900	SF	Retaining Wall, Prefabricated Modular Gravity (00596B)	\$ 125.00	\$ 237,500.00	\$ 65.00	\$ 123,500.00	\$ 64.00	\$ 121,600.00	\$ 80.00	\$ 152,000.00	\$ 46.00	\$ 87,400.00
25	600	CY	3/4"-0 Aggregate Base (00641)	\$ 120.00	\$ 72,000.00	\$ 90.00	\$ 54,000.00	\$ 90.00	\$ 54,000.00	\$ 150.00	\$ 90,000.00	\$ 78.00	\$ 46,800.00
26	1,120	CY	1-1/2"-0 Aggregate Base (00641)	\$ 125.00	\$ 140,000.00	\$ 80.00	\$ 89,600.00	\$ 80.00	\$ 89,600.00	\$ 70.00	\$ 78,400.00	\$ 62.00	\$ 69,440.00
27	1,440	TON	Level 3, 1/2-inch ACP Mixture (00744)	\$ 100.00	\$ 144,000.00	\$ 145.00	\$ 208,800.00	\$ 145.00	\$ 208,800.00	\$ 134.00	\$ 192,960.00	\$ 134.00	\$ 192,960.00
28	2,560	LF	Concrete Curbs, Curb & Gutter (00759)	\$ 70.00	\$ 179,200.00	\$ 64.00	\$ 163,840.00	\$ 28.00	\$ 71,680.00	\$ 52.00	\$ 133,120.00	\$ 44.00	\$ 112,640.00
29	120	LF	Concrete Curbs, Pedestrian (00759)	\$ 60.00	\$ 7,200.00	\$ 58.00	\$ 6,960.00	\$ 28.00	\$ 3,360.00	\$ 59.00	\$ 7,080.00	\$ 77.00	\$ 9,240.00
30	11,600	SF	Concrete Driveways (00759)	\$ 20.00	\$ 232,000.00	\$ 15.00	\$ 174,000.00	\$ 14.00	\$ 162,400.00	\$ 18.00	\$ 208,800.00	\$ 14.00	\$ 162,400.00
31	8,300	SF	Concrete Walks (00759)	\$ 15.00	\$ 124,500.00	\$ 12.00	\$ 99,600.00	\$ 8.80	\$ 73,040.00	\$ 14.00	\$ 116,200.00	\$ 9.00	\$ 74,700.00
32	7	EA	Extra For New Curb Ramps (00759)	\$ 2,000.00	\$ 14,000.00	\$ 900.00	\$ 6,300.00	\$ 2,400.00	\$ 16,800.00	\$ 325.00	\$ 2,275.00	\$ 2,200.00	\$ 15,400.00
33	125	SF	Truncated Domes On New Surfaces (00759)	\$ 100.00	\$ 12,500.00	\$ 50.00	\$ 6,250.00	\$ 60.00	\$ 7,500.00	\$ 50.00	\$ 6,250.00	\$ 40.00	\$ 5,000.00
34	1	LS	Remove and Reinstall (3) Existing Signs (00905)	\$ 1,500.00	\$ 1,500.00	\$ 2,500.00	\$ 2,500.00	\$ 3,000.00	\$ 3,000.00	\$ 1,200.00	\$ 1,200.00	\$ 1,900.00	\$ 1,900.00
35	0.25	AC	Permanent Seeding (1030)	\$ 5,000.00	\$ 1,250.00	\$ 8,000.00	\$ 2,000.00	\$ 12,000.00	\$ 3,000.00	\$ 7,800.00	\$ 1,950.00	\$ 7,840.00	\$ 1,960.00
36	100	SY	Lawn Seeding (01030)	\$ 10.00	\$ 1,000.00	\$ 8.00	\$ 800.00	\$ 6.00	\$ 600.00	\$ 6.50	\$ 650.00	\$ 7.00	\$ 700.00
37	30	CY	Bark Mulch (01040)	\$ 65.00	\$ 1,950.00	\$ 130.00	\$ 3,900.00	\$ 100.00	\$ 3,000.00	\$ 115.00	\$ 3,450.00	\$ 118.00	\$ 3,540.00
38	60	TON	Rock Mulch (01040)	\$ 375.00	\$ 22,500.00	\$ 110.00	\$ 6,600.00	\$ 100.00	\$ 6,000.00	\$ 100.00	\$ 6,000.00	\$ 100.00	\$ 6,000.00
39	200	CY	Planting Soil Mix (01040)	\$ 150.00	\$ 30,000.00	\$ 120.00	\$ 24,000.00	\$ 100.00	\$ 20,000.00	\$ 120.00	\$ 24,000.00	\$ 118.00	\$ 23,600.00
40	20	EA	Arborvitae Tree, 1 Gallon (01040)	\$ 50.00	\$ 1,000.00	\$ 1,700.00	\$ 34,000.00	\$ 200.00	\$ 4,000.00	\$ 1,600.00	\$ 32,000.00	\$ 1,625.00	\$ 32,500.00
41	80	LF	Type 1 Wood Fence (01050)	\$ 100.00	\$ 8,000.00	\$ 230.00	\$ 18,400.00	\$ 220.00	\$ 17,600.00	\$ 225.00	\$ 18,000.00	\$ 224.00	\$ 17,920.00
42	180	LF	Type 2 Woven Wire Fence	\$ 85.00	\$ 15,300.00	\$ 70.00	\$ 12,600.00	\$ 70.00	\$ 12,600.00	\$ 65.00	\$ 11,700.00	\$ 67.00	\$ 12,060.00
43	160	LF	6" Chain Link Fence	\$ 115.00	\$ 18,400.00	\$ 100.00	\$ 16,000.00	\$ 100.00	\$ 16,000.00	\$ 95.00	\$ 15,200.00	\$ 95.00	\$ 15,200.00
44	490	LF	Metal Handrail, Two Rails (01069)	\$ 250.00	\$ 122,500.00	\$ 200.00	\$ 98,000.00	\$ 230.00	\$ 112,700.00	\$ 170.00	\$ 83,300.00	\$ 295.00	\$ 144,550.00
45	5	EA	Single Mailbox Supports (01070)	\$ 750.00	\$ 3,750.00	\$ 1,000.00	\$ 5,000.00	\$ 700.00	\$ 3,500.00	\$ 500.00	\$ 2,500.00	\$ 1,400.00	\$ 7,000.00
46	8	EA	Multiple Mailbox Supports (01070)	\$ 1,000.00	\$ 8,000.00	\$ 1,500.00	\$ 12,000.00	\$ 1,000.00	\$ 8,000.00	\$ 300.00	\$ 2,400.00	\$ 1,400.00	\$ 11,200.00
47	3	EA	Relocate 1" Water Meter Assembly (01170)	\$ 1,000.00	\$ 3,000.00	\$ 900.00	\$ 2,700.00	\$ 2,000.00	\$ 6,000.00	\$ 1,350.00	\$ 4,050.00	\$ 2,000.00	\$ 6,000.00

\$2,669,635.00 \$2,065,885.00 \$2,485,720.00 \$1,965,825.00 \$1,933,455.00

Apparent Low Bidder

CITY OF THE DALLES
PUBLIC WORKS DEPARTMENT
EAST 12TH STREET STORM AND SIDEWALK IMPROVEMENTS 2024-008
BID RESULTS - NOVEMBER 14, 2024 3:00PM

Item Number	Quantity	Units	Description	Engineer Estimate		Swofford Excavating		Tapani, Inc		Corpac Construction Co.	
				Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount
1	1	LS	Mobilization (00210)	\$250,000.00	\$ 250,000.00	\$175,000.00	\$ 175,000.00	\$191,500.00	\$ 191,500.00	\$220,214.00	\$ 220,214.00
2	1	LS	Temporary Work Zone Traffic Control, Complete (00221)	\$ 74,000.00	\$ 74,000.00	\$ 60,000.00	\$ 60,000.00	\$ 4,000.00	\$ 4,000.00	\$ 35,000.00	\$ 35,000.00
3	320	HR	Flaggers - Minimum Bid \$61/HR (00223)	\$ 65.00	\$ 20,800.00	\$ 72.00	\$ 23,040.00	\$ 75.00	\$ 24,000.00	\$ 61.00	\$ 19,520.00
4	290	LF	Stripe Removal (00225)	\$ 1.50	\$ 435.00	\$ 22.50	\$ 6,525.00	\$ 2.50	\$ 725.00	\$ 5.00	\$ 1,450.00
5	1	LS	Erosion Control (00280)	\$ 7,500.00	\$ 7,500.00	\$ 35,000.00	\$ 35,000.00	\$ 5,000.00	\$ 5,000.00	\$ 25,000.00	\$ 25,000.00
6	1	LS	Pollution Control Plan (00290)	\$ 1,500.00	\$ 1,500.00	\$ 7,500.00	\$ 7,500.00	\$ 250.00	\$ 250.00	\$ 1,500.00	\$ 1,500.00
7	1	LS	Construction Survey Work (00305)	\$ 37,000.00	\$ 37,000.00	\$ 30,000.00	\$ 30,000.00	\$ 25,000.00	\$ 25,000.00	\$ 22,500.00	\$ 22,500.00
8	1	LS	Removal of Structures and Obstructions (00310)	\$ 74,000.00	\$ 74,000.00	\$ 30,000.00	\$ 30,000.00	\$ 50,000.00	\$ 50,000.00	\$ 75,000.00	\$ 75,000.00
9	1	LS	Clearing And Grubbing (00320)	\$ 36,000.00	\$ 36,000.00	\$ 15,000.00	\$ 15,000.00	\$ 20,000.00	\$ 20,000.00	\$ 54,950.00	\$ 54,950.00
10	2,600	CY	General Excavation (00330)	\$ 70.00	\$ 182,000.00	\$ 50.00	\$ 130,000.00	\$ 32.00	\$ 83,200.00	\$ 29.00	\$ 75,400.00
11	580	SY	12" Subgrade Stabilization (00331)	\$ 45.00	\$ 26,100.00	\$ 70.00	\$ 40,600.00	\$ 33.00	\$ 19,140.00	\$ 32.25	\$ 18,705.00
12	100	CY	Rock Excavation (00405)	\$ 100.00	\$ 10,000.00	\$ 72.00	\$ 7,200.00	\$ 100.00	\$ 10,000.00	\$ 100.00	\$ 10,000.00
13	100	CY	Boulder Excavation (00405)	\$ 100.00	\$ 10,000.00	\$ 250.00	\$ 25,000.00	\$ 100.00	\$ 10,000.00	\$ 100.00	\$ 10,000.00
14	100	CY	Trench Foundation (00405)	\$ 100.00	\$ 10,000.00	\$ 70.00	\$ 7,000.00	\$ 30.00	\$ 3,000.00	\$ 96.00	\$ 9,600.00
15	170	LF	8 Inch Storm Sewer Pipe, 0-5 Ft Depth (00445)	\$ 100.00	\$ 17,000.00	\$ 75.00	\$ 12,750.00	\$ 174.00	\$ 29,580.00	\$ 105.00	\$ 17,850.00
16	2,640	LF	12 Inch Storm Sewer Pipe, 0-5 Ft Depth (00445)	\$ 125.00	\$ 330,000.00	\$ 84.50	\$ 223,080.00	\$ 105.00	\$ 277,200.00	\$ 115.00	\$ 303,600.00
17	100	LF	Roof Or Field Drain Connections (00445)	\$ 30.00	\$ 3,000.00	\$ 40.00	\$ 4,000.00	\$ 88.00	\$ 8,800.00	\$ 55.00	\$ 5,500.00
18	15	EA	Concrete Storm Sewer Manholes (00470)	\$ 6,500.00	\$ 97,500.00	\$ 9,000.00	\$ 135,000.00	\$ 6,700.00	\$ 100,500.00	\$ 6,500.00	\$ 97,500.00
19	14	EA	Concrete Inlets, Type CG-2 (00470)	\$ 5,000.00	\$ 70,000.00	\$ 6,800.00	\$ 95,200.00	\$ 3,200.00	\$ 44,800.00	\$ 3,850.00	\$ 53,900.00
20	1	EA	Concrete Inlets, Type Ditch (00470)	\$ 6,000.00	\$ 6,000.00	\$ 6,500.00	\$ 6,500.00	\$ 3,600.00	\$ 3,600.00	\$ 4,250.00	\$ 4,250.00
21	2	EA	Minor Adjustment of Manholes (00490)	\$ 1,500.00	\$ 3,000.00	\$ 1,700.00	\$ 3,400.00	\$ 550.00	\$ 1,100.00	\$ 1,850.00	\$ 3,700.00
22	1	EA	Adjustment of Boxes (00490)	\$ 750.00	\$ 750.00	\$ 125.00	\$ 125.00	\$ 350.00	\$ 350.00	\$ 450.00	\$ 450.00
23	1	EA	Connection to Existing Structures (00490)	\$ 2,000.00	\$ 2,000.00	\$ 10,000.00	\$ 10,000.00	\$ 1,800.00	\$ 1,800.00	\$ 3,500.00	\$ 3,500.00
24	1,900	SF	Retaining Wall, Prefabricated Modular Gravity (00596B)	\$ 125.00	\$ 237,500.00	\$ 48.20	\$ 91,580.00	\$ 61.00	\$ 115,900.00	\$ 90.00	\$ 171,000.00
25	600	CY	3/4"-0 Aggregate Base (00641)	\$ 120.00	\$ 72,000.00	\$ 56.00	\$ 33,600.00	\$ 106.00	\$ 63,600.00	\$ 62.80	\$ 37,680.00
26	1,120	CY	1-1/2"-0 Aggregate Base (00641)	\$ 125.00	\$ 140,000.00	\$ 53.20	\$ 59,584.00	\$ 58.00	\$ 64,960.00	\$ 62.80	\$ 70,336.00
27	1,440	TON	Level 3, 1/2-inch ACP Mixture (00744)	\$ 100.00	\$ 144,000.00	\$ 138.00	\$ 198,720.00	\$ 128.00	\$ 184,320.00	\$ 122.30	\$ 176,112.00
28	2,560	LF	Concrete Curbs, Curb & Gutter (00759)	\$ 70.00	\$ 179,200.00	\$ 42.00	\$ 107,520.00	\$ 54.00	\$ 138,240.00	\$ 30.00	\$ 76,800.00
29	120	LF	Concrete Curbs, Pedestrian (00759)	\$ 60.00	\$ 7,200.00	\$ 45.00	\$ 5,400.00	\$ 45.00	\$ 5,400.00	\$ 45.00	\$ 5,400.00
30	11,600	SF	Concrete Driveways (00759)	\$ 20.00	\$ 232,000.00	\$ 27.00	\$ 313,200.00	\$ 14.00	\$ 162,400.00	\$ 20.00	\$ 232,000.00
31	8,300	SF	Concrete Walks (00759)	\$ 15.00	\$ 124,500.00	\$ 16.00	\$ 132,800.00	\$ 11.00	\$ 91,300.00	\$ 11.50	\$ 95,450.00
32	7	EA	Extra For New Curb Ramps (00759)	\$ 2,000.00	\$ 14,000.00	\$ 3,000.00	\$ 21,000.00	\$ 2,000.00	\$ 14,000.00	\$ 1,500.00	\$ 10,500.00
33	125	SF	Truncated Domes On New Surfaces (00759)	\$ 100.00	\$ 12,500.00	\$ 57.00	\$ 7,125.00	\$ 30.00	\$ 3,750.00	\$ 55.00	\$ 6,875.00
34	1	LS	Remove and Reinstall (3) Existing Signs (00905)	\$ 1,500.00	\$ 1,500.00	\$ 2,500.00	\$ 2,500.00	\$ 1,900.00	\$ 1,900.00	\$ 1,500.00	\$ 1,500.00
35	0.25	AC	Permanent Seeding (1030)	\$ 5,000.00	\$ 1,250.00	\$ 7,000.00	\$ 1,750.00	\$ 8,000.00	\$ 2,000.00	\$ 7,000.00	\$ 1,750.00
36	100	SY	Lawn Seeding (01030)	\$ 10.00	\$ 1,000.00	\$ 6.00	\$ 600.00	\$ 5.00	\$ 500.00	\$ 6.00	\$ 600.00
37	30	CY	Bark Mulch (01040)	\$ 65.00	\$ 1,950.00	\$ 85.00	\$ 2,550.00	\$ 120.00	\$ 3,600.00	\$ 105.00	\$ 3,150.00
38	60	TON	Rock Mulch (01040)	\$ 375.00	\$ 22,500.00	\$ 70.00	\$ 4,200.00	\$ 100.00	\$ 6,000.00	\$ 90.00	\$ 5,400.00
39	200	CY	Planting Soil Mix (01040)	\$ 150.00	\$ 30,000.00	\$ 90.00	\$ 18,000.00	\$ 120.00	\$ 24,000.00	\$ 105.00	\$ 21,000.00
40	20	EA	Arborvitae Tree, 1 Gallon (01040)	\$ 50.00	\$ 1,000.00	\$ 1,450.00	\$ 29,000.00	\$ 12.00	\$ 240.00	\$ 1,450.00	\$ 29,000.00
41	80	LF	Type 1 Wood Fence (01050)	\$ 100.00	\$ 8,000.00	\$ 170.00	\$ 13,600.00	\$ 224.00	\$ 17,920.00	\$ 125.00	\$ 10,000.00
42	180	LF	Type 2 Woven Wire Fence	\$ 85.00	\$ 15,300.00	\$ 50.00	\$ 9,000.00	\$ 68.00	\$ 12,240.00	\$ 60.00	\$ 10,800.00
43	160	LF	6" Chain Link Fence	\$ 115.00	\$ 18,400.00	\$ 75.00	\$ 12,000.00	\$ 95.00	\$ 15,200.00	\$ 85.00	\$ 13,600.00
44	490	LF	Metal Handrail, Two Rails (01069)	\$ 250.00	\$ 122,500.00	\$ 61.22	\$ 29,997.80	\$ 250.00	\$ 122,500.00	\$ 285.00	\$ 139,650.00
45	5	EA	Single Mailbox Supports (01070)	\$ 750.00	\$ 3,750.00	\$ 800.00	\$ 4,000.00	\$ 600.00	\$ 3,000.00	\$ 350.00	\$ 1,750.00
46	8	EA	Multiple Mailbox Supports (01070)	\$ 1,000.00	\$ 8,000.00	\$ 2,200.00	\$ 17,600.00	\$ 950.00	\$ 7,600.00	\$ 650.00	\$ 5,200.00
47	3	EA	Relocate 1" Water Meter Assembly (01170)	\$ 1,000.00	\$ 3,000.00	\$ 1,000.00	\$ 3,000.00	\$ 1,250.00	\$ 3,750.00	\$ 2,500.00	\$ 7,500.00
				\$2,669,635.00		\$2,200,246.80		\$1,977,865.00		\$2,202,142.00	