



Resolution 2003-011

**A RESOLUTION AWARDING THE BID FOR
HOPKINS BALL FIELD IMPROVEMENTS**

WHEREAS, the City of Sherwood Approved Budget for FY 02-03 allocated funds for reconstruction of the Hopkins Ball Field Improvements; and

WHEREAS, the City of Sherwood advertised for bids for the Hopkins Ball Field Improvements; and

WHEREAS, *CORP, Inc.* submitted the low bid for the base bid and Alternate 1 in the amount of \$250,645.00, which consists of all labor, materials, and equipment necessary to complete the work; and

WHEREAS, staff recommends establishing a construction contingency of 20% of the bid or \$50,129.

NOW, THEREFORE, THE CITY RESOLVES AS FOLLOWS:


Section 1. The contract is awarded to *CORP, Inc.* for the Base Bid and Alternate 1 in the amount of \$250,645.00.

Section 2. The City Manager is hereby authorized to execute a contract with *CORP, Inc.* in an amount of \$250,645.00 for the Hopkins Ball Field Improvements.


Section 3. The Council approves a construction contingency of \$50,129.

Section 4. Subject to the limitations of the City's Local Contract Review Board Rules and other applicable laws, the City Manager is authorized to enter into change orders with *CORP, Inc.* or enter into contracts with other contractors for services related to the construction of the Hopkins Ball Field Improvements in an amount not to exceed \$50,129.

Duly passed by the City Council this 6th day of February, 2003.


Mark O. Cottle, Mayor

ATTEST:


C.L. Wiley, City Recorder

Hopkins Ball Field Improvements
 Bid Opening 3PM January 21, 2003

Bidder	Signed Bid Bond	1st Tier Disc Included	Adden #1 Included and signed	Base Bid Amount	Alternate #1	Alternate #2	Grand Total (Base Bid + Alternates)	
Emery & Sons	X	X	X	245,808.00	20,420.00	28,571.00	294,799.00	
Eagle Elsner	X	X	X	303,635.00	23,235.00	40,319.00	367,189.00	
Anderson Pacific	X	X	X	239,116.00	16,632.50	30,933.00	286,681.50	
First Cascade	X	X	X	235,433.71	30,191.38	33,815.95	299,441.04	
Dirt & Aggregate	X	X	X	281,295.75	21,873.75	33,169.50	336,339.00	
Valley Pacific	X	X	X	258,480.10	16,291.00	28,809.00	303,580.10	
Interwest Construction				-			-	Incomplete bid sheet - deemed non responsive
Grants Landscape	X	X	X	309,465.12	6,901.93	51,168.80	367,535.85	
NW Construction	X	X	X	185,045.48	4,372.50	21,793.00	211,210.98	Bid wthdrawn - 1/31/03
Pro Landscape				-			-	Incomplete bid sheet - deemed non responsive
Corp Inc		X	X	233,050.00	17,595.00	40,650.00	291,295.00	Bid bond not signed by contractor
Kerr Contractors	X	X	X	265,661.00	4,582.00	26,032.60	296,275.60	