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ADDENDA

Addenda, in the order of issuance, shall be inserted and fastened in place immediately
before the Table of Contents.




CITY OF NEWBERG
Water System Improvements

September 24, 1980

Contract Drawings and Specifications for: <

TRANSMISSION LINE

ADDENDUM NO. 1

The following items shall be made part of the drawmgs and specifications

for the subject job.

Acknowledgement of this addendum is called for on the proposal form.

A. CHANGES TO SPECIFICATIONS

Item No. Page No.
1. 01010-3

05500-2

05500-4

05500-5

05120-1

05120-3

Location and Description of Change

Section 01010, SUMMARY OF WORK,
Paragraph 1.06, Coordination of Work
with Owner and Others; add the following:
"Schedule B, Contractor shall provide

the couplings and make the connection
between Schedule A and Schedule B
pipeline work. Schedule A Contractor
shall coordinate the scheduling of his
work so that access to the north end

of the bridge remains open to the Schedule
B Contractor."

Section 05500, MISCELLANEOUS METALS,
Paragraph 2.01, Steel Items; delete
Subparagraph H, Steel Edger.

Section 05500, MISCELLANEOUS METALS,
Paragraph 3.02, Installation; delete
Subparagraph C, Steel Edger.

Section 05500, MISCELLANEOUS METALS;
delete Paragraph 3.03, Replacement
of Existing Rivets.

Section 05120, STRUCTURAL STEEL
Paragraph 1. General, Subparagraph
B; delete reference to "Section 09910,
Bridge Painting."

Section 05120, STRUCTURAL STEEL,
Paragraph 2.04, Surface Treatment-
Field Applied, Subparagraph B; delete
the words "as specified in Section 09910,
System No. 3," and replace with "as
specified in Section 05500, 2.03-B."




City of Newberg
Water System Improvements

Contract Drawings and Specifications for:
TRANSMISSION LINE

Page 2 N
Item No. Page No. Location and Description of Change
7. 05500-1 Section 05500, MISCELLANEOQOUS METALS,

Paragraph 1.03, Storage and Handling,
Subparagraph Aj; delete the words "as
required in Section 09910," and replace
with "as required in Paragraph 2.03."

B. CHANGES TO DRAWINGS

Item No. Drawing No. Location and Description of Change
1. ' 7 Add the following general note: "The

existing 12-inch water line is to remain
in the existing location except at the
Approach Section where it shall be
relocated."

-End of Addendum No. 1-
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INVITATION TO BID

Water System Improvements
Water Transmission Line

City of Newberg
City Hall
Newberg, Oregon 97132

Sealed proposals for furnishing all materials, equipment, labor, and services for
construction of a Water Transmission Main for the City of Newberg will be received by
the City Administrator, at his office in the City Hall, 414 E. First Street, Newberg,
Oregon, 97132 until the hour of 2:00 o'clock p.m. on October 1, 1980 for the work

herein described. Bids will then be publicly opened and read by the City Administrator
in the Council Chambers of the City Hall, Newberg, Oregon.

Any and all proposals received after the time specified shall be returned unopened.

The work will consist of:Two Schedules

Schedule A: Construction of approximately 1,310 linear feet of buried 24-inch-
diameter concrete cylinder pipe, with an alternate for construction of the same
using ductile-iron pipe; complete with valves, connections to existing water mains,
and associated miscellaneous work.

Schedule B: Construction of approximately 815 linear feet of 24-inch—diametér
welded steel pipe crossing an abandoned bridge, selective bridge demolition, and

repair, structural steel walkway and bridge approach section, and associated
miscellaneous work.

Schedules A and B may be awarded separately or for the lowest combined total.
Drawings and Specifications may be examined at:
Kramer, Chin & Mayo, Inc., Consulting Engineers, Planners, and Applied Scientists

offices at 10 S.W. Ash Street, Portland, Oregon, Telephone: (503) 221-1814; 2755

Twelfth Street, SE, Salem, Oregon 97302, and 1917 First Avenue, Seattle, Washington
98101. ' '

Newberg_ City.Hall, 414 E. First Street, Newberg, Oregon 97132

Builders Exchange Co-Op, 1125 S.E. Madison Street, Portland, Oregon 97214
Construétion DataA, 925 N.W. Twelfth, Portland, Oregon 97214 '

Northwest Plan Center, 500 N.E. Multnomah, Portland, Oregon 97212

. Drawings and specifications may be obtained at the office of the City Engineer, City

Hall, 414 E. First Street, Newberg, Oregon 97132. In lieu of a deposit, it is requested
that documents be returned after the bid opening.
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Bidders must be prequalified in the classes of work specified below in compliance with
o applicable parts of Chapter 279.041 of the Oregon Revised Statutes.
Séhedule A: Water lines
Schedule B: Demolition, structural steel fabrication, water lines
0 Bidders not previously qualified to bid on the first bidding of the Water Transmission

Line invitation must submit, at least five (5) days prior to the bidding date, a statement
requesting to be prequalified for the specific schedule(s) while the bidder intends to bid
on and submit a current copy of the State of Oregon's Contractor's Prequalification
Application if the City of Newberg does not have a current copy on file.

® Each bidder agrees to comply with provisions of ORS 279.350, payment of not less than
current wages in accordance with the Davis-Bacon Act and with President's Executive
Order No. 11246.
All bids shall be accompanied by a certified check, a cashiers check or a bid bond in the
amount of 10 percent of the bid. The successful bidder shall furnish a payment and

® performance bond satisfactory to the City in the full amount of the contract. The
successful bidder upon his failure or refusal to execute and deliver the contract and
bonds within ten days after he has received notice of acceptance of his bid, shall forfeit
to the City, for such failure or refusal the security deposited with his bid.

S The contract will either be awarded, or all proposals rejected within 30 calendar days
¢ after the opening. The successful bidder shall execute a contract within 10 days from
the date of notification and shall complete the work covered by the contract within:

Schedule A 90 Calendar Days
Schedule B
Pipeline 120 Calendar Days .
® All Work 150 Calendar Days -

The City of Newberg reserves the right to reject any and all proposals, to waive
informalities and to accept that proposal which is in the best interests of the City.

®
CITY OF NEWBERG
Arvilla Page
Recorder

® Publication:

o
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BCL-1

BIDDER'S CHECK LIST

([ ] The bidder is advised to use the following list to assemble all forms and information
~ required to be submitted with his bid.

X
X
X
X

Bid Proposal
Bid Bond
Statement of Bidder's Qualifications (Do not submit with bid)

Noncollusion Affidavit Certificate

End of Bidder's Check List

D



INSTRUCTIONS TO BIDDERS

1.1 PREPARATION AND DELIVERY OF PROPOSAL

A.

Preparation of Proposal

Each bid shall be made on the forms furnished by the Owner and shall be
signed by the bidder with the signature in full. If the proposal is made
by a partnership, it shall contain the name of each partner and shall be
signed in the firm name, followed by the signature of the person autho-
rized to sign. If the proposal is made by a corporation, it shall be signed
in the name of the corporation by the officer or officers having authority
to sign contracts. The address and telephone number of the bidder shall
be typed or printed on the proposal.

Bids shall be made only on the proposal form accompanying these instructions.
A lump sum or unit price shall be submitted on each item of work. The

lump sum or unit price shall be typed or written in ink in both words and
figures.

In the case of a discrepancy between the words and the figures, the words
shall govern. Any errors in addition will be corrected to determine the

low bidder. Any omission of prices on items shown in the proposal form

or any addition in writing to the form ‘of bid, or any condition, limitation
or provision not officially invited in the proposal or special provisions may
render the proposal as being incomplete or modified and may become cause
for rejection of the bid.

Delivery of Proposal

Each proposal or bid shall be completely sealed in a separate envelope,
properly addressed to the Owner at the address indicated on the proposal
form, with the name and address of the bidder and the name of the project
for which the bid is submitted, plainly written on the outside of the envelope.

Proposals will be received at the time and place stated in the Call for Bids.
It is the sole responsibility of the bidder to see that his bid is delivered

in time. Any bid received after the scheduled closing time for receipt

of bids will be returned to the bidder unopened.

Error in Proposal

No consideration will be given by the Owner to a claim of error in a pro-
posal unless written notice of such claim and supporting evidence for such
claim including cost breakdown sheets are delivered to the City within
forty-eight (48) hours after the opening of proposals.
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1.2 EXAMINATION OF SITE, DRAWINGS, ETC.

Each bidder shall visit and investigate the site of the proposed work and fully
acquaint himself with conditions relating to construction and labor so that he
may fully understand the facilities, difficulties, and restrictions attending the
execution of work under the contract. Bidders shall thoroughly examine and

be familiar with the drawings and specifications. The failure or omission of

any bidder to receive or examine any form, instrument, addendum or other docu-
ments or to visit the site and acquaint himself with the conditions there existing
which have bearing on construction costs, shall in no way relieve any bidder from
any obligation with respect to his bid or to the contract. The submission of

a bid shall be taken as prima facie evidence of compliance with this section.

INTERPRETATIONS

No oral interpretations will be made to any bidder as to the meaning of the draw-
ings and specifications or other contract documents. Every request for such

an interpretation shall be made in writing and addressed and forwarded to the
Owner's representative. Every interpretation made to a bidder will be in the
form of an addendum to the contract documents which, if issued, will be sent

as promptly as is practicable to all persons to whom the drawings and specifi-
cations have been issued. All such addenda become part of the contract docu-
ments.

ALTERATIONS IN BIDS

Except as otherwise provided herein, proposals which are incomplete, which

are conditioned in any way, or which contain erasures not authenticated as pro-
vided herein, alterations, or items not called for in the proposal, or which are
not in conformity to the law, may be rejected as informal. No oral or telephonic
proposals or modifications will be considered.

ERASURES

The bids submitted must not contain any erasures, interlineations, or other cor-
rections unless each such correction is suitably authenticated by affixing in the
margin immediately opposite the correction the surname or surnames of the
person or persons signing the bid. '

MODIFICATIONS OF BIDS

Modification of proposals already received will be considered only if the request

for the privilege of making such modification and the modifications are made

prior to the scheduled closing time for the receipt of the proposals. All modifi-

cations must be made in writing over the signature of the bidder. No telegraphic
modifications will be considered. Changes in or additions to the bid form, recapitulations
of the work bid upon, alternate proposals, or any other modifications of the bid

form which are not called for in the contract documents may result in the Owner's
rejections of the bid as not being responsive.




201-02 : B-3

1.7

1.8

1.9

1.10

1.11

WITHDRAWAL OF BID

At any time prior to the scheduled closing time for receipt of proposals, any
bidder may withdraw his proposal, either personally or by written request. If
withdrawal is made personally, proper receipt shall be given therefor.

After the scheduled closing time for the receipt of proposals or before award

of contract, no bidder will be permitted to withdraw his proposal unless said
award is delayed for a period exceeding thirty (30) days. Negligence on the part
of the bidder in preparing the bid confers no rights for the withdrawal of the
bid after it has been opened

EXECUTION OF CONTRACT

The successful bidder will be required, within ten (10) days after receiving from
the Owner properly prepared contract documents, to execute five (5) copies

of said contract and to furnish performance bond, other required bonds satisfactory
to the Owner, and certificates of insurance policies.

PREQUALIFICATION OF BIDDERS

A. Bidders must be prequalified in the classes of work specified below in compliance
with applicable parts of Chapter 279.041 of the Oregon Revised Statutes.

-Schedule A: Water lines

Schedule B: Demolition, structural steel fabrication, water lines
Bidders not previously qualified to bid on the first bidding of the Water
Transmission Line invitation must submit, at least five (5) days prior to
the bidding date, a statement requesting to be prequalified for the specific
schedule(s) which the bidder intends to bid on and submit a current copy
of the State of Oregon's Contractor's Prequalification Application if the

City of Newberg does not have a current copy on file. .

B. Prequalifications forms shall not be submitted with the bid.

PERFORMANCE BOND AND OTHER BOND REQUIREMENTS

It shall be the applicable Contractor's responsibility to post the required perfor-

“mance bond and all other reqmred bonds with public bodies for restoration of

public properties.

SECURITY TO BE FURNISHED BY EACH BIDDER

A certified check, bank cashier's check, or bid bond, made payable to the City
of Newberg for an amount equal to at least ten percent (10%) of the total bid,
shall accompany each proposal as evidence of good faith and as a quarantee that
if awarded the contract, the bidder will execute the contract and give bonds

as required by the General Conditions. Should the successful bidder fail to enter
into a contract and furnish a satisfactory performance bond within ten (10) days
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1.12

1.13

1.14

1.15

1.16

1.17

after receiving from the Owner properly prepared contract forms, the certified
check, cashier's check or bid bond shall be forfeited as liquidated damages. Bid
deposits in cash will not be accepted. A power of attorney must be provided
which appoints its true and lawful attorney-in-fact to make, execute, seal and
deliver this bid bond.

RETURN OF PROPOSAL BID SECURITY

Within ten (10) days after the proposals are opened, the Owner will return the
proposal bid security accompanying the proposals which are not to be considered

in making the award. All other proposal bid securities will be held until the contract
has been fully executed after which they will be returned to the respective bidders
whose proposals they accompany.

PROPOSAL SUMS

The sum of money shown on the proposal covering all work included in base bid
contract documents, together with any addenda thereto and shall include all
items of labor, material, equipment, overhead and compensation, to complete
all of the work under each particular heading.

LIQUIDATED DAMAGES

The Contractor agrees to pay to the Owner a sum of two hundred fifty dollars
($250.00) for each calendar day beyond the three substantial completion dates
that the work remains uncompleted, in each portion of the work. The maximum
amount of liquidated damages for any one Contractor will be $250.00 for each
calendar day.

EASEMENT AND RIGHTS-OF-WAY

The Contractor shall not construct any facility in the following areas until he
has been given authority to do so by the Owner. Should the authorization not
be given by the written date of the "Notice to Proceed," the Contractor will
be allowed an extension of time for contract completion equal to the number
of days that the authorization is delayed.

~

PRECONSTRUCTION CONFERENCE

A preconstruction conference will be held within one (1) week award of the contract.

SUBCONTRACTS

The Contractor shall perform with his own organization not less than one-third

of the work and shall not sublet to one Contractor more than one-half of the

work without the previous written consent of the Owner. No subcontractor will
be recognized as such, and all persons engaged in the work will be considered

as employees of the Contractor and their work shall be subject to the provisions
of the contract. When it is stated in the contract documents that a subcontractor,
manufacturer, supplier or any other person other than the Contractor, the Owner
or the Engineer shall do something, it means that the Contractor shall cause

such person to do that thing.
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.» .
1.18 LIST OF SUBCONTRACTORS
Each bid proposal shall have listed on the form provided therewith the name and
address of each subcontractor to whom the bidder proposes to sublet portions of
e the work in excess of three percent (3%) of the total amount of his proposal. For
the purpose of this paragraph, a subcontractor is defined as one who contracts
with the Contractor to furnish materials and labor, or labor only, for the
performance of work at the site of the work. Failure to list subcontractors may
result in the proposal being rejected as not responsive.
[
End of Instructions to Bidders
L )
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- | Date _ /O ~/ =&0
@ BID PROPOSAL

Water System Improvements
Transmission Line
Newberg, Oregon

* SZadel) Hmpd astrution nc
- Legal Name of Bidder

Bid submitted for:

Transmission Line

®
Bid Opening:
To: City of Newberg
City Hall
® Newberg, Oregon

Pursuant to and in compliance with your Invitation for Bids and the other documents
relating thereto, the undersigned bidder, having familiarized himself with the terms
of the contract, the local conditions affecting the performance of the contract, and
the cost of the work at the place where the work is to be done, and with the plans
o (s and specifications and all other contract documents, hereby proposes and agrees to

L AN perform, within the time stipulated, the contract, including all its component parts,

L and everything required to be performed, and to provide and furnish any and all of

the labor, materials, tools, expendable equipment and all utility and transportation

services necessary to perform the contract and complete in a workmanlike manner

all of the work covered by the contract in connection with the Owner's Project desig-

\ nated: Transmission Line, for the indicated schedule(s) ready for successful operation and

* use, all as required by and in strict accordance with the contract documents and draw-
ings, and with all addenda issued by the Owner's authorized representative, for the
lump sum and unit price amounts stated in the following bid items.

SCHEDULE OF PRICES

® It is understood that all the work will be performed undef a unit price contract and
P P
that for said bid price all services, materials, labor, equipment, and all work necessary
to complete the project in accordance with the plans and specifications shall be fur-
nished.

® Bidder agrees to perform all the work described in the contract documents for the
following unit bid prices, to wit:
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BID SCHEDULE
NOTE: BIDS shall include all applicable taxes and fees.

The Contractor shall refer to Section 01150, Measurement and Payment, for measurement,
payment and description of bid items.
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Transmission Mains

2. EA. fég@ﬁff%w/é@ﬁl%cce M«a’re d$iﬁw

Total Schedule A, Basic Bid Price

o ) ° o e o ® ® e ., ®
' 201-02 C-3
| WATER TRANSMISSION LINE - BASIC BID
SCHEDULE A
Item Est. Unit Price Unit Price
No. Description Quantity Unit In Words In Figures Total
1. TRANSMISSION LINE UNDERGROUND PIPELINE
1.1 24-Inch Concrete
Cylinder Pipe, CL 100
0-6 Foot Depth "180 L.F. ;’/L, & /ao $_ 50,50 $ 00
' 6-8 Foot Depth 570 L.F é‘;d% Fouy & f/; $ 54 20 $_-@,£Z%_Qo
8-10 Foot Depth 425 L.F F_ny ouraf 2/0 $ 54, -20 $ 23, 935,00
10-12 Foot Depth 50 L.F. F//-fv Seven ¢ Zeo $5700 $_2850,60
12-14 Foot Depth 100 L.F 525,{55 Seves & o $.57,060 .‘$_& 700,00
1.2 Imported Backfill 375 L.F. Zeelie 8 %a $.,2,.85 s IKIE 75
1.3 Foundation Stabilization 10 C.Y 7 welve 3 %Z $ £ 2.560 $_JZ5.040
1.4 Blowoff Valve Assembly 2 EA. MMMMWM&$ éé ,.00 $.3.362.00
1.5 24-Inch Butterfly Valve 1 EA..  Zcethasandsis handred sidyore $ 3,66 /00 3 3 461.60
1.6 1l4-Inch Butterfly Valve 1 EA. e theusondFhwechundredsinlybiess 4R65.00  $_[,36500
1.7 Pavement Replacement 110 s.v. F&EA §_ JO.0 5_J 10000
1.8 Connection to Existing

$ é'-ﬁéggtw

$ 92 ©co. 25‘/ |
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201-02 C-4
WATER TRANSMISSION LINE - ALTERNATE A
SCHEDULE A
Item Est. Unit Price Unit Price
No. Description Quantity Unit In Words In Figures Total

PRS-

2.0 Basic Bid, Schedule A

2.1

2.2

Delete: Item 1.1

* 24-Inch Concrete

Cylinder Pipe
Add: 24-Inch
Ductile-Iron Pipe
CL 51

0-6 Foot Depth
6-8 Foot Depth
8-10 Foot Depth
10-12 Foot Depth

12-14 Foot Depth

L puithyhrothuasand SihudetdS 92675 $92,40075
. ';‘.’e.
L.s. MMMMQ%%M >67.00 Q_Zéi_i’_mé >

[ 4

180 L.F. ; = 5/00 $ LSO $_ 57/0.60
50 LF. EiFYy Threed%e 54300 $.392/0.00
425 LF. - F’,p«]—(, %A,eeg,ejog $_ £S5 00 $_ 22.525,00
50 F. g 2= = ) ; .

L.F 19=7F4u SiX s.56.00  $_Z8cow
100 L.F. £ Eé# <K 4‘ /50 $ 5$6.00 $ 5, 660.62

TOTAL SCHEDULE A, ALTERNATE A BID PRICE $ L1076, 75 /

S AL A A Sy
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201-02 C-5
WATER TRANSMISSION LINE
SCHEDULE B
Item Est. Unit Price Unit Price
No. Description Quantity Unit In Words , In Figures Total
3. TRANSMISSION LINE - BRIDGE CROSSING 4
3.1 24-Inch Welded Steel Pipe 875  L.F. s/x-{-tl, & =, $ 60,50 $ 5293750
3.2 . 24-Inch Mechanical )
Couplings 18 EA. ce WE $ . OO $ éi750.®@
3.3 Pipe Supports, Thrust , W '
Restraint L.S. /& fv. d .S'Wem/yﬁg? 12328 $ /2,378,620
3.4 Combination Air Release : ,
Valve Assembly 1 EA. TheusSond 4. s Kok
3.5 Blowoff Valve Assembly L.S. KL fégﬁﬁd $_4M $_4.M
3.6 Connection to Buried 24-Inch
Transmission Line 2 EA.  TivoTheucond Ywolumdred — $ Z2c0.060  $4400.00
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201-02 C-6
WATER TRANSMISSION LINE
SCHEDULE B (Continued)

Item Est. Unit Price . Unit Price
No. Description Quantity Unit In Words In Figures Total
4. BRIDGE RESTORATION ]
4.1 Partial Bridge _ ) . ; dred

Demolition L.S. MME&&M&WM% (08700  $L88,74.60
4.2 Bridge Approach and . . '

Walkway LS. OMELurdred ZightySitthasond  $ [Bboe0 - $.LB6 00000
4.3 Structural Repair, as a2 :

Shown on the Drawings L.S. M%MMJQ $ Z:Q@ $ Z@ch
4.4 Jute Mat Slope -,

Protection 500  S.Y. FE L A/ $ 20 $ 25, go

TOTAL BID PRICE SCHEDULE B

s 425 665,50 7
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BIDDER'S QUALIFICATIONS

Bidders understand that they shall fill out the Statement of Bidder's Qualification
form included with these specifications. Failure to do so may result in the proposal
being rejected as not responsive.

- ACCEPTANCE OF BID

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to
the undersigned within thirty (30) days after the date of opening of the bids, or at

any time thereafter before this bid is withdrawn, the undersigned agrees that he will
execute and deliver a contract in the form attached hereto as required by the contract
documents, in accordance with the bids as accepted, and that he will give performance
bond as specified, with good and sufficient surety or sureties, all within ten (10) days
(unless a longer period is allowed) after the prescribed forms are presented to him

for signature.

AWARD OF BID

The Owner reserves the right to award the bid in a manner and on a basis which will
best serve the Owner, taking into consideration the bid qualifications included with
the bids and the right to reject all bids.

The award of the contract shall be made to the qualified bidder(s) submitting the lowest
responsive bid(s).

“The Bidder declares that he understands the rights reserved by the Owner in letting
and awarding of the contract and the right to limit the size of the project.

The Bidder(s) may bid schedules A, Alternate A, Schedule B or any combination thereof. The
award(s) will be based upon the best single, or combination of bids as determined by
the owner.
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LIQUIDATED DAMAGES

The Contractor agrees to pay to the Owner a sum of two hundred fifty dollars ($250.00)
for each calendar day beyond the three substantial completion dates, that the work
remains uncompleted, in each portion of work. The maximum amount of liquidated
damages for any one Contractor will be $250.00 for each calendar day.

COMPLETION TIME

The Contractor agrees to comply with Paragraph, Time of Commencement and Com-
pletion, in the Summary of the Work, Section 01010, Paragraph 1.03, and accomplish
substantial completion within:

Schedule A Ninety (90) Calendar Days

Schedule B
Pipeline  One hundred twenty (120) Calendar Days
All Work One hundred fifty (150) Calendar Days

from the date specified in the written "Notice to Proceed."

RECEIPT OF ADDENDA

oz
Receipt of Addenda numbered / ,
is hereby acknowledged. ‘

BID BOND

Enclosed is security as required, consisting of - O /%i’d@/’? 7‘
Bid Bond, Certified or Cashier's Check

in the amount of ‘ Dollars

$ ), which amount is not less than ten percent (10%) of the total bid.

BID PROPOSAL BY:

The party to whom this bid is submitted and by whom the contract will be entered

into in case the award is made to him is Sfade ) Rump $Comctroc Fran o
State whether "Corporation," "Partnership"
or "Individual™ ©

State of incorporation, if corporation: & }Qé'&é i/

doing business at y J fer £ Street

to which address notice of acceptance should be mailed,

(City and State)

telegraphed or delivered.




r

201-02 _ C-9

The name of the president, treasurer, and the manager of the bidding corporation,
or the names and residences of all persons and parties interested in this proposal as
partners or principals are as follows:

Name . Address
DMowvin Stadels f/?esm/@v/ |
/Orrji stadels - Sec. - 7res,
Va2 A w1 TG

Legal name of person, firm or
corporation)

%&%&@ 7ZV'<?/4
Signatudte and Title

Contractors State of Oregon License Registration No. 3254 25

PROPGOSED SUBCONTRACTORS

The following information is submitted which gives the name, business address, and
portion of work (description of work to be done) for each subcontractor that will be

used in the work if the bidder is awarded the contract. No subcontractor doing work

in excess of 3% of the total amount of the bid and who is not listed shall be used without
the written approval of the Owner. Additional numbered pages outlining this portion

of the proposal may be attached to this page. Each page shall be headed "Proposed
Subcontractors" and shall be signed by the bidder.

Name Business Address ‘ Portion of Work Percentage

/
g’ézs% S%@@&/j
Ignatlre of Bidder

U - S T ey e S pp s mempn 3 ¢ o peern



STATE OF OREGON

PUBLIC CONTRACT REVIEW BOARD
Salem, Oregon 97310

CONTRACTOR'S
PREQUALIFICATION
APPLICATION

Equipment and Experience Questionnaire
ADOPTED BY THE PUBLIC CONTRACT REVIEW BOARD
PURSUANT TO ORS 279.039

(Name and Address of Public Contracting Agency)

Application of
(Name of Applicant)

An Individual O A Co-Partnership O A Corporation O
Joint Venture O Member of Joint Venture O

(Address to which all applicant’s corespondence is 1o be mailed) Telephone No.

Date Application Prepared

Registered Agent for Service of Process

(Address and Telephone Number)
This Prequalification Application is submitted for the following purpose: (Check one)
O This is a prequalification application [ This is a prequalification applica-
for such perod of time as designated by tion for the
the mandatory prequalification rules
adopted by the Public Contracting . (Name of Project)

Agency. Scheduled bid opening:

(date)




agency.

INSTRUCTIONS

Introductory Statement

In accordance with the statutes of the State of Oregon, every public contracting agency
contemplating receiving bids for and awarding any contract for ‘a public improvement may require any
prospective bidder 1o submit 2 full and complete statement concerning his equipment and experience in
constructing public improvements.

The application and dquéstionnaire forms which are bound herewith comply with the requirements of
Oregon Public Contract Review Board rules and must be used in determining the qualifications of prospective
bidders and in assigning Limits as 1o the size and kinds of projects for which the prospective bidder may
submit bids.

The zpplicant should use care and integrity in preparing this information. The public contracting
agency may make independent inquines conceming the contractor’s past performance and/or capabilities.

Manner of Preparing and Filling in Forms:

This application shall include equipment and experience information for only the specific single
business organization or entity which is applying for prequalification and which would be the signator on a
contract with the public contracung agency.

All answers and other entries on the forms, except signatures, should be filled in on a typewriter or
printed. To' make this possible, the forms may be taken apart by removing the staples by which they are
bound. It shall be the responsibility of the applicant 1o seturn all pages whether applicable or not. Failure to
do so may be grounds for rejection.

-

All answers and entries shall be specific and complete 1n detail.

The prequalification application shall be signed by the applicant and sworn 10 as the form indicates.
The signatory of the statement guarantees the truth and accuracy of all statements and of all. answers to-
questions. ‘

Use of Attachments:

Schedules, reports and other forms of prequalification siatement may be used as attachments to the
prescribed form, provided that the information contained therein specifically includes the information requited __|
by this form. ’

Place of Submission:

Prequalification applications shall be submitted to the designated officer of the public contracting

Time of Submission:

Each Public Contracting Agency may have specific time requirements for filing applications. The
zpplicant should check with the designated officer of the applicable agency for subrnission time.

-

(Instructions continued inside back cover)

e S e
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INSTRUCTIONS-Cominued

Appeal Due to Denial or, Revocation of Prequalification:

In case a contractor's application for prequalification is denied or in case an cXxisling prequalification
is revoked, the contractor may appeal the denial or revocation in accordance with the rules adopted by the
Public Contract Review Board.

Notification of Action Taken:

The applicant will be notified, in writing, of the action on his application. He will then be allowed
to bid on such projects as are within the limits of size and kind of work for which he has been declared
qualified. '

Period During Which a Qualified Bidder Remains Qualified:

A prospective bidder who has been notified of prequalification for projects of a given size and kind
will usually remain qualified until the date specified in the notification. The public contracting agency may
limit prequalification approval to individual public improvement projects. Unless such bidder is otherwise
notified by the public body he will be permitted to submit bids for any and all projects of said kind and
size for which bids are to be ‘received. The public body may from time to time require new or revised
prequalification applications and have them approved prior to allowing a bid.

—

Requirement of Continuing Prequalification:

Prospective bidders who have once been qualified with an agency requiring prequalification and who
desire to maintain an uninterrupted prequalification standing are required to submit a new -application
periodically as required by such agency. Uninterrupted prequalification 1is contingent upon favorable action on
the application. A prequalification may be revoked under the provisions of ORS 279.039.

Changes:

Requests for revision of the prequalification standing of any prospective bidder will be considered
whenever the bidder can make a showing of materally improved ability, but not more often than once in
three months. Each such request must be accompanied by a new prequalification application.

With or without a request from the prequalified bidder, the prequalification limitation on class of
work or size of project may be reviewed and increased or decreased as found - appropriate. The prequalified
prospective bidder will be notified in writing of any such revision. ~

Confidential Information:

The information fumnished in the prequalification  application will be treated as confidential
information if so requested by the appbcant. If so requested in item 14 of the application, contents of the
application will not be disclosed to the public except upon the wrtten order of the person Or persong:
furnishing the same or upon an appropriate order of a court of competent jursdiction.

Joint Venture:

. A pubdblic contracting agency may adopt special requirements concerning joint ventures. Before
submitting a joint venture application, 2 prospective bidder should ascertain if special instructions are
applicable and obtain them from the designated public officer.

Minority Contractors:

Do not fill in item 16 unless required by the public contracting agency.




o ] Inwert the maximum dollar amount for ench class of work which the spplicant declares it s capable of

L, performing.
(‘ . | (Highway, Rosds, Streets, Airports) ) {Other Public Improvements)
® \ . Max. Dollar ’ | Max. Dollar
lag Amount Cless. Amount
Land Cle.ar'mgr - Highways, Roads, Sewer Construction

Streets and Airports

Sewage Treatment Plants

® Earthwork and Drsinage -
' Highways, Roads, Streets, =and Sewage Pumping -Stations
Airport Runways

Water Lines

Aggregate Crushing

4 Water Reservoirs

Aggregate Bases - Highways, Roads,

ilp Streets and Aiurport Runways S Water Tanks - Steel, Concrete,
. Wooden

g Asphelt Concrete Pavement and

Oiling - Highways, Roads, Streets Electrical Wiring

and Auport Runways

Buﬂding Construction
1. Portiand Cement Pavement -

Highways, Roads, Streets and Building Alteration and Repair
Airport Runways

Demolition and Related Excavation

] Reinforced Concrete, and Structural ' and Clearing

Steel Bridges and Grade Separation
’ Structures . Painting and Decorating
‘Painting Steel Bridges and Grade Plumbing
Separation Structures . .
. Heating

Miscellaneous Highway

] Appurtenances (Guardrails, Median Air Conditioning .
Barriers, Curbs, Retaining Walls, ) . o

3 Walks, Fences, Riprap) Roofing
Signing - Temporary and/or Sheet Metal Work
permanent for. Highways, Streets
and Roads - Drainage S —

* IMumination - Highways, Streets, * Well Drilling _ [
Roads, Airports, Parks and Rest . o -
Areas . Other

3

] : Traffic Signals - Highways, Streets

'b. . and Roads

1M - Landscaping - Highways, Streets, .

1 - Roads, Parks =and Rest Areas

41 - (Roadside seeding, lawns, shrubs,

i trees, irrigation systems) -

) Buidings - Highways, Rest Aress,
k;. . Parks (Toilets, Bathhouses,
Maintenance, Sand Sheds)

- : . b R . AN - — 2 A e - e T vy,




2 Indicate the total amount of work, expressed in dollars, which the applicant believes it s capable of

undertaking at any one time:

3 BID AND PERFORMANCE SURETY BONDS:

" If the contracts for which this prequalificetion is sought require bid and performance bonds, the applicant shall

state the name of the agent and name, address and telephone number of the swety company sapplicant expects

to provide the bonds.

4 If an Orcgon corporation,’ answer this:

When Incorporated

President

1st Vice President

Secretary

Treasurer

What officers are authorized to

execute contracts

5 If a co-partnership, answer this:

Date of organization v
State whether partnership is general, limited or association.

If a foreign co-partnership or persons engaging in business
in this state under an assumed business name, but not
domiciled within this stale, state whether or not such part-
nership or business organization has been registered as may
be required in compliance with Chapter 648, Oregon Revised
Statutes.

Name and Address of Partners

6 If a foreign corporation, answer this:

When incorporated

President

In what state

1st Vice President

Date of éutborization to transact

Secretary

business in the State of Oregon

Hes applicant filed with the Department of Revenue execute contracts

forms required by ORS 279.0217?

Yes O No OO

What officers are authorized to




BIDDER'S EQUIPMENT QUESTIONNAIRE

.

7 Equipment owned by applicant: List only major items. Lump together small equipment and tools.

Age §n
Quantity, Description and Capacity of Ylems Years Condition
Total market value of equipment ... .. ... ittt it $
Does applicant intend to rent equipment?
If so, provide 2 general description

Where available?

- ——— . o —— - —--s - o o e - i




BIDDER'S EXPERIENCE QUESTIONNAIRE

Y

8 List major projects applicant bas undertaken in last five ye-eul.

(List most recent projects first)

Name and Address

" Owner Name of Project

Cieas of
Work

Contract
Armount

10

11

12

13

M

15

16

17

18

19

20

21

22

e e e gt s
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BIDDER'S EXPERIENCE QUESTIONNAIRE — Continued

9 List the following sdditional information for brojecu listed under item 8.

(Use same line No. as in opposite page)

Date of Completion
. (Y completed)

Location of Work s

Surety Company
{f Project Bonded

Aschitects or ~°
Engincering Firms

10

11

12

13

14

15

16

17

sy

18

19

20

21

22

* Indicste whether: (P) Prime Contractor, (JV) Joint Venture, (Sub) Subcontractor

*=* Indicate

name, address and phone number including area code.




BIDDER'S EXPERIENCE QUESTIONNAIRE - Continued

q

-,

® ]0 A. How many years has applicant been in business under present name?

B. How many years experience in construction work has applicant had:

(a) As a prime contractor? (b) As a subcontractor?

] ] Whst is the construction experience of the principal individuals in applicant’s organization?

® Individual's Present Position Years of Magnitude and In What
Name or Office Const. Exp. Type of Work Capacity

]2 Indi.czie type of all contractors licenses beld as required by Oregon statutes. (e.g. Landscape Contractor)

]3 Following space may be used for general remarks’ and explanations pertsining to tbe foregoing
prequalification ststements: (Also explain bere any experience claimed wbich is that of a business organization
® or entity, other than the applicant, including a business entity superseded by the applicant.) .

et AT it e DT L ETE e e ST R e D
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]4DOU$ spplicant want the material submitted herein deemed to be a trude secret pursvant to paragrap!
and (e) of subsection (1) of ORS 192.500?

. (Check one) O Yes O No

ibAppHcant': Affilistions: List any organization, owned or controlled by the applicant, or in whic

applicant was or is an officer, director or partner, doing business in Oregon under another name.

o

16 Check the appropriate block identifying applicant.®
O Negro 0 Spanish Speaking American
3 American Oriental O American Eskimo
O American-Indian O American Aleuts

O Non Minority

*See Instructions




® ] 7AFF!DAVIT:

( ‘aATE OF OREGON

[

County of

I, ] i . . being first sworn, state that I am

of the applicant herein and that the statements made in

Title
this application are true; that should there be any subsequent material reduction in applicant’s ability to
o carry out any project for which applicant desires to submit s bid applicant will give written notice of such
change to the designated officer to whom this application is submitted at least ten days. prior to the bid
opening; and that it is understood that such notice may change the eligibility of applicant to submit the
bid. )

(Signature)

(Title)

Subscribed and sworn to before me this __~ day of , 19 .

Notary Public

‘My commission expires

- - ————— - —— - —— e
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(FORM)

NONCOI_LLUSION AFFIDAVIT CERTIFICATE

State of Oregon )

County of M ﬁ/o“ )

The undersigned, being duly sworn, deposes and says that the person, firm, association,
copartnership or corporation herein named has not either directly or indirectly entered
into any agreement, participated in any collusion, or otherwise taken any action in
restraint of free competitive bidding in the preparation and submission of a proposal

to the Owner for consideration in the award of a contract on the improvements described

as follows:

WATER SYSTEM IMPROVEMENTS
TRANSMISSION LINE
City of Newberg, Oregon

S‘/Q,c( P {L%Im g%tﬁgi%é)er

Sworn to before me, this S;' day of OC t

O/M M/W

Notary Public
’ 1n and for the State of Oregon




AGREEMENT

This Agreement, made and entered into this {3 day of No = , 19%0,
by and between Stadeli Pump and Construction, hereinafter called the "Contracter" and
the City of Newberg, a Municipal Corporation in the State of Oregon, hereinafter called
the "City."

WITNESSETH

That the said Contractor and the said City, for the consideration hereinafter named
agrees as follows:

Article 1. The Contractor agrees to do all the work, and furnish all necessary labaor,
tools and equipment for the completion of Water System Improvements - Transmission
Line - Schedule B in accordance with the contract documents referred to herein.

Article 2. The contract documents hereinbefore mentioned are on file in the office of
the City Administrator of the City of Newberg and are hereby made a part of this
contract.

Article 3. In consideration of the faithful performance of the work herein embraced,
the City agrees to pay the Contractor $405,665.50 as payment in full.

Article 4. The Contractor agrees that the work under this contract shall be completed
within one hundred twenty (120) calendar days for the pipeline work and one hundred
fifty (150) calendar days for all work from the date specified in the written "Notice to
Proceed."

Article 5. The Contractor specifically agrees to comply with all laws, ordinances and
regulations applicable to contracts covering municipal contracts and to make prompt
payment of all amounts that may be due from said Contractor in the way of taxes, other
governmental charges or lawful deductions and to make prompt payment of all labor and
materials and save the City harmless from any damages or claims whatsoever in the
performance of the contract.

Article 6. The Contractor shall hold the City harmless from and shall indemnify it for
all loss, costs, claims, demands, damages, suits, actions and judgements for property
damage and/or personal injury, including death, arising out of the work or howsoever
caused.

Article 7. The Contractor shall furnish the City a performance bond in accordance with
the general conditions of the construction specifications.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and
year first above written.

CONTRACTOR oY gF N%BERG, OREGON

City Administrator




o L o o L o [ o [
201-02 C-5
WATER TRANSMISSION LINE
SCHEDULE B
Item Est. Unit Price Unit Price
No. Description - Quantity Unit In Words In Figures Total
3. TRANSMISSION LINE - BRIDGE CROSSING
3.1 24-Inch Welded Steel Pipe 875 L.F. Sixty dollars and fifty cents $ 60.50 $52,937.50
3.2 24-Inch Mechanical
Couplings 18  EA. Three hundred seventy five dollars $ 375.00 $ 6,750.00
$ .Y
3.3 Pipe Supports, Thrust
Restraint L.S.  Twelve thousand three hundred $12,378 $12,378.00
‘ . seventy eight dollars
3.4 Combination Air Release
Valve Assembly 1 EA. One thousand five hundred dollars $ 1,500.00 $_1,500.00
3.5 Blowoff Valve Assembly L.S. One thousand dollars $ 1,000.00 $ 1,000.00
3.6 Connection to Buried 24-Inch
Transmission Line 2 - EA. Two thousand two hundred dollars $ 2,200.00 $ 4,400.00




201-02

WATER TRANSMISSION LINE

SCHEDULE B (Continued)

Item
No. Description

Est.
Quantity

Unit

Unit Price
In Words

Unit Price
In Figures

4 .BRIDGE RESTORATION

4.1 Partial Bridge
Demolition

Bridge Approach and
Walkway

Structural Repair, as
Shown on the Drawings

Jute Mat Slope
Protection

One hundred eight thousand seven

$108,700.00

hundred dollars

One hundred eighty six thousand

$186,000.00

dollars

Seven thousand dollars

$ 7,000.00

Fifty Dollars

50.00

$108, 700

$186,000.00

$ 7,000.00

. 50.00

TOTAL BID PRICE SCHEDULE B $405,665.50




FIREMAN'S FUND INSURANCE COMPANY

[j THE AMERICAN INSURANCE COMPANY BOND NO._SC 6353938

NATIONAL SURETY CORPORATION

FIREMANS FUND D ASSOCIATED INDEMNITY CORPORATION
INSURANCE COMPANIES 0

PERFORMANCE AND PAYMENT BOND

AMERICAN AUTOMOBILE INSURANCE COMPANY

KNOW ALL MEN BY THESE PRESENTS:

That, STADELI PUMP & CONSTRUCTION, INC,

as Principal, hereinalter called the Principal, and FIREMAN'S FUND INSURANCE COMPANY

a corporation organized and existing under the laws of the State of CALIFORNIA : with its principal office in
SAN FRANSISCO, CALIFORNIA as Surety, hereinalter called the Surety, are held and firmly bound unto
THE CITY OF NEWBERG, OREGON ' as Obligee,

hereinafter called the Obligee, in the just and full sum of _FOUR HUNDRED FIVE THOUSAND SIX HUNDRED SIXTY

FIVE AND NO/10Q *¥¥sibddordkidhdilkihtddrdr ( §405,665.00 ) Fddddhdihdihidik Dollars,

to the payment of which sum, well and truly to be made, the said Principal and Surety bind themselves, their respective heirs, adminis-

trators, executors, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the Principal has entered into a certain written contract with the Obligee, dated the___ls_ﬂ:L_dcxy of_OCTOBER

19.80 ,, CONSTRUCT WATER SYSTEM IMPROVEMENTS TRANSMISSION LINE SCHEDULE B

which contract is hereby referred to and made a part hereof, as fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall faithtully perform all of the obligations of
the Principal under the contract. and shall fully indemnify and save harmless the Obligee from all cost and damage which the Obligee
may suffer by reason of the failure of the Principal so to do and shall fully reimburse and repay the Obligee all reasonable expenses
which the Obligee may incur by reason of such failure, and, subject to the Obligee's priority, if' the Principal shall pay all persons who
have contracts directly with the Principal for labor or materials in the performance of the contract, then this obligaticn shall be null and
void, otherwise it shall remain in full force and effect, subject, however, to the following express conditions, the performance of which shall
be a condition precedent to any right of claim or recovery hereunder:

1. In the event of any default on the part of the Principal, a written statement of the important facts showing the date and: nature of such
default shall be given by the Obligee to the Surety as promptly as possible alter such default has become known to the Obligee, and
shall be forwarded by Registered Mail to the Surety at its Principal Office.

2. 1t the Principal shall be, and declared by the Obligee to be in default under the contract, the Obligee having performed Obligee's
obligations thereunder. Surety may elect to complete the contract. If Surety elects to complete, it shall become entitled to receive all
payments which would have become due and payable to Principal if Principal had performed the work, and such payments, including
compensation for extra services, if any, shall be paid Surety at the times and in the manner provided in said contract for payment to
Principal.

3. If Surety does not elect to complete said contract, the Obligee may cause the plans and specifications to be revised so as to show
the work remaining to be done, and shall call for bids for completion of the work upon adequate notice to a list of prospective contrac-
tors to be furnished by the Surety specifying the place and the time when such bids will be received. Obligee may likewise submit
such notice to contractors not appearing on the Surety’s list. If the Obligee after receiving and opening the bids, shall award the com-
pletion of the contract to the lowest responsible bidder who qualifies by furnishing a proper Surety Bond, Principal or Surety shall,
within ten days after such award, pay to the Obligee such sum of money, not exceeding the penalty of its bond, by which the contract
price for completion of the balance of the contract exceeds the unexpended balance of the contract price. Such payment shall relieve
Surety of further liability for completion other than the obligation to indemnify the Obligee against reasonable expenses incurred by
reason of Principal's failure to complete the work.

4. The amount of this bond shall be reduced by or to the extent of any payment or payments made in good faith hereunder, inclusive of
the payment by Surety of mechanics liens which may be filed of record in connection with the improvement covered by the contract,
whether or not claim for amount of such lien be presented under and against this bond. The aggregate liability of the Surety hereunder
to the Obligee and all third parties shall in no event exceed the penalty of the bond.

Signed and sealed this_15th day ofOCTOBER 1980 , P \

W NSTRU TION INC c
/M (Seal)

FIREMAN'S FUND INSURANCE COMPANY (Seal)

" SURETY

'360553—10-68 K G SADOWSKI T Attorney-ini-Fact
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. GENERAL
ATTORNEY FIREMAN’S FUND INSURANCE COMPANY

KNOW ALL MEN BY THESE PRESENTS: That FIREMAN'S FUND INSURANCE COMPANY . a Corporation duly organized and existing under the
laws of the State of California. and having its principal office in the City and County of San Francisco. in said State, has made. constituted and appointed.

and does by these presents make, constitute and appoint

SALEM, OR

its true and lawful Attorney(s)—in-Fgct. with full power and authority hereby conferred in its name, place and stead. to execute, seal. acknowledge and
deliver any and all bonds, undertakings, recognizances or other written obligations in the nature thereof

and to bind the Corporation thereby as fully and to the same extent as if such bonds were signed by the President. sealed with the corporate seal of the
Corporation and duly attested by its Secretary, hereby ratifying and confirming all that the said Attorney(s)-in-Fact may do in the premises.

This powergf attorney is granted pursuant to Article VIII, Section 30 and 31 of By-laws of FIREMAN'S FUND INSURANCE COMPANY now in full
force and effect.

“Article VUL, Appointment und Authority of Resident Assistant Secretaries. und Attornex-in-Fuct and Agents to accept Legal Process and Make Appearances.

Section 30. Appointment. The Chairman of the Board of Directors. the President. any Vice-President or any other person authorized by the Board of Directors. the Chairman of the Board of
Directors. the President or any Vice-President. may, from time to time. appoint Resident Assistant Secretaries and Attorneys-in-Fact to represent and act for und on behalf of the Corporation and
Agents 10 accept legal process and make appearances for and on behalf of the Corporation. .

Section . Authority. The Authority of such Resident Assistant Secretaries. Attorneys-in-Fact. and Agents shall be as prescribed in the instrumeni eviderncing their appointment. and any such
appointment and all authority granted thereby may be revoked at any time by the Board of Directors or by any person empowered 10 make such appoiniment.’”

This power of attorney is signed and sealed under and by the authority of the following Resolution adopted by the Board of Directors of FIREMAN'S .
FUND INSURANCE COMPANY at a meeting duly called and held on the 15th day of July, 1966, and said Resolution has not been amended or
repealed:

“"RESOLVED. that the signature of any Vice-President. Assistant Secretary. and Resident Assistant Secretary of this Corporation. and the seal of this
Corporation may be affixed or printed on any power of attorney. on any revocation of any power of attorney. or on any certificate relating thereto. by

facsimile. and any power of attorney, any revocation of any power of attorney. or certificate bearing such facsimile signature or facsimile seal shall be
valid and binding upon the Corporation.™ :

IN WITNESS WHEREOF. FIREMAN'S FUND INSURANCE COMPANY has caused these presents to be signed by its Vice-President.

19th Ma 80
and its corporate seal to be hereunto affixed this day of g .19

FIREMAN'S FUND INSURANCE COMPANY

By LO‘U-&.‘.._ ‘-’\9: 4‘4—6‘—&-‘—\

Vice-President

STATE OF CALIFORNIA, }
SS

C'ITY AND COUNTY OF SAN FRANCISCO

19th © May 80 william W. Lauber
On this day of .19 before me personally came
to me known. who. being by me duly sworn. did depose and say: that he is Vice-President of FIREMAN'S FUND INSURANCE COMPANY. the
Corporation described in and which executed the above instrument: that he knows the seal of said Corporation: that the scal affixed to the said instrument
is such corporate seal: that it was so affixed by order of the Board of Directors of said Corporation and that he signed his name thereto by like order.

IN WITNESS WHEREOF. I have hereunto set my hand and affixed my official seal. the day and year herein first above written.

Notary Public

LERRANIBERNEAANA R NANIRITRSRNINUNSRIIIRRNRRINY Y
FFICIAL SEAL H

SUSIE K. GILBERT
NOTARY PUBLIC - CALIFORNIA
CGUTY & COUNTY OF SAN FRANCISCO
My Commission Expires Nov. 17, 1980
A0E0000RRRZONRENSEEOETEENCI0RDEN0S NS0 E0RARASRNETRESNE

'\

CERTIFICATE

STATE OF CALIFORNIA, ’ 1
ss.
CITY AND COUNTY OF SAN FRANCISCO I

I. the undersigned. Assistant Secretary of FIREMAN'S FUND INSURANCE COMPANY. a CALIFORNIA Corporation, DO HEREBY CERTIFY
that the foregoing and attached POWER OF ATTORNEY remains in full force and has not been revoked: and furthermore that Article VIH.

Sections 30 and 31 of the By-laws of the Corporation. and the Resolution of the Board of Directors. set forth in the Power of Attorney, are now
in force. :

Signed and sealed at the City and County of San Francisco. Dated the /S‘&!ay of .19 &

Assistant Secretary

36071t (HO)—FF—3-78




-Ja : 111 S. W. COLUMBIA, PORTLAND, OR 97201
"Es Insurance Brokers Since 1858 o

Revised (503) 248-6400
¢ VERIFICATION OF INSURANCE -

THIS IS TO VERIFY THAT THE FOLLOWING POLICY (IES), SUBJECT TO APPLICABLE TERMS, CONDITIONS AND EXCLUSIONS,
HAS (HAVE) BEEN ISSUED BY THE INSURANCE COMPANY (IES) NAMED BELOW AND IS (ARE) IN EFFECT AT DATE OF THIS
VERIFICATION.

HIS VERIFICATION OF INSURANCE. NEITHER AFFIRMATIVELY NOR NEGATIVELY AMENDS, EXTENDS OR ALTERS THE
OVERAGE AFFORDED BY THE POLICIES INDICATED BELOW.

NAME OF INSURED - - -« oo eeeee e Stadeli Pump_ & Construction, Inc. . . ...
ADDRESS ... oo 1205_N._Second Street, Silverton, Oregon 97381 ..
VERIFICATION ISSUED TO ...___... City of Newberg ... . . e
QoDRESS. ... 411 E. 1st, Newberg, OR 97132 .. .. .. ... S
COVERAGES AND LIMITS OF LIABILITY
) INSURANCE POLICY EXPIRATION Not Less Than Not Less Than
KIND OF POLICY COMPANY- NO, DATE BODILY INJURY PROPERTY DAMAGE
. . Each Person |Each OccurrencegEach Occurrenc Aggregate
c h G ' Yasuda _ $ 500,000./% 500,000
omprehensive Genera : reaate: : :
Liability | “Fire & Marine YPB180245| 6/4/81 |—2orewte: |¢ 500,000.]s s
S e Single Limit per Occurrence
$...... e e e e Aggregate
Comprehensive
Automobile Liability $ $ $ XX XX
¥ " " $. 500’000 ........... Single Limit Each Occurrence
Umbrella or Excess
.Liability Granite 3 : $ 2,000,000, . .. Single Limit Each Occurrence
State Ins. | 6580-7428 6/4/81 S - .. Aggregate (where applicable
Ca. excess of primary insurance recorded above)
Worker’s Compensation ' c tion_Statut
d E | Liabilit Renewa] ompensation—otatutory . .
ona Emplavers LY 1 Employee of tatels) of 811 States except monopolistic
Benefits Ins. 508325 | 10/1/81 Employer’s Liability—$ - 100,000.
OTHER: $500,000. each occurrence/
Broad Form > e e
Property Damagé Lloyds of Ldndon 55-1158 6/4/81 | $500,000. aggregate P. D. Liability

Water System Improvements Transmission Lines  Schedule "B"

Following does not apply to Worker's C%wgeas,anon and Employer’'s Liability:

3

| T 1S UNDERSTOOD AND AGREED...the C 1ty .of Newberg and Kramer,. Chin.and. Maya,.Inc..,.10. S. W..Ash
IS ADDED AS AN ADDITIONAL INSURED BUT ONLY AS RESPECTS St., Portland, Orego
® | 97204
OPERATIONS OF THE NAMED INSURED
IT IS ALSO UNDERSTOOD AND AGREED THAT, NOTWITHSTANDING ANYTHING CONTAINED HEREIN TO THE CONTRARY,
THIS VERIFICATION DOES NOT APPLY TO ANY CLAIM OR CLAIMS FOR BREACH OF ANY PROFESSIONAL DUTY BY REA-
SON OF ANY NEGLIGENT ACT, ERROR OR OMISSION OF THE ADDITIONAL INSURED(S) NAMED HEREIN, WHENEVER OR
WHEREVER THE SAME WAS OR MAY HAVE BEEN COMMITTED.
o
This pollcy shall not be cancelled nor reduced in coverage until after . (] 0) . . days written notice of such cancellation or
reduction in coverage shall have been mailed to this verification holder, '
Verified this |11 ceenth day of . OCtODEr .4 80 FRED. S. JAMES & CO. OF OREGON
[
wasMionT T R. 'T’H'O'MAS' ‘E‘L'L'I'OTT




ADDITIONAL INSUREDS

! ENDORSEMENT

Attached to and forming part of Policy No. YPB 18 02 45

Issued to Stadeii Pump & Construction

Endorsement effective . .-  -October 15, 1980

It is understood and agreed that - o S

The City of Newberg and Kramer, Chin and_Mayo s=Inc.

are additional Insureds under this Policy but only in regard to
claims arising out of or in connection with work being performed by

Stadeli Pump & Construction

under contract for operations of the named insured

However, it is specifically agreed that in regard to additional Insured (s)
above, this Policy does not cover any liability arising out of professional
services, including the preparation or approval of maps, plans, opinions,
reports, surveys, designs, specifications, and supervisory inspections or

. engineering services. : : . -

4 .

It is further understood and agreed that the foregoing shall not act to
increase the Company's limit of liability under this Policy.

Prior to the cancellation of this Policy ten (10) days

written notice will be given by; Rathhone, King & Seeley. Inc,

on behalf of the Company to _the-City of Newberg and Kramer, Chin and

Mayo, Inc.
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CERTIFICATE OF OWNER'S ATTORNEY

I, the undersigned, ?mj«;ﬂﬂo 0 FAW, s the

duly authorized and acting legal representative of THg Ci‘r9 O‘\( N«’:’uﬂ&z 2¢

, do hereby certify as follows:

I have examined the attached contract(s) and performance and payment bond(s)
and the manner of execution thereof, and I am of the opinion that each of the afore-
said agreements has been duly executed by the proper parties thereto acting through
their duly authorized representatives; that said representatives have full power and
authority to execute said agreements on behalf of the respective parties named thereon;
and that the foregoing agreements constitute valid and legally binding obligations
upon the parties executing the same in accordance with terms, conditions and provisions
thereof.

| @NMQ iﬁ-@m

Date: ]' )|3') B0

NOTE: DelLte phrase "performance and payment bonds" when not applicable.




GENERAL CONDITIONS

These General Conditions have been
modified by the Provisions of the
Supplemental General Conditions.

In case of conflict, the Supplemental
General Conditions shall control.
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NUMERICAL INDEX

o
1. Contract and Contract Documents B 32. Murual Responsibility of Contractors
-2. Definitions ' 33. Separate Contracts
3. Nor Used _ 34. Subcontracting
+. Shop or Serting Drawings 35. /Engineer Authority
5. Marerials, Services and Facilities 36. Stated Allowances
e 6. Conrractor’s Title to Material 37. Use of Premises and Removal of Debris
7. Inspection and Testing of Materials 38. Quantities of Estimate
8. “Or Equal” Clause ' _ . 39. Land and Rights-of-Way
9. Patents and Royalties ' 40. General Guaranty
10. Surveys, Permits, and Regulations . 41, Not Used
11. Contractor’s Obligations : 42. Notice and Service Thereof
® 12, Weather Conditions ' 43. Required Provisions Deemed Inserted
- 13. Protection of Work and Property- Emergcncy 44. Safery and Health Regulations for Construction
14. Observation of Completed Work 45. Minimum Wages
15. Reports, Records and Dara . 46. Withholding of Payments
16. Superintendence by Conmcror : +7. Not Used
'17. Changes in Work ) . - 48. Apprendces and Tramecs
18. Extras 49. Copeland “Anti-Kickback™ Provisions
@ 19. Time for Completion and Liquidated Damages 50. Subcontractors
20. Correction of Work . 51. Contract Termination
21. Subsurrace Conditions Found Dxfferent 52. Overtime Requirements
22. Claims for Extra Costs 33. Nor Used
23. Right of the Owner to Terminate Contract ’ 54. Other Prohibited Interests _
24. Construction Schedule and Periodic Estimates 55. Use and Occupancy Prior to Acceptancz by Owner
@ 25. Payment to Contractor 56. Suspension of Work -
26. Acceptance of Final Payment as Release 57. Not Used =
27. Payments by Contractor . 58. Not Used »
28. Contractor's and Subcontractor’s Insurance 59. Narional Historical Preservation Act of 1966
29. Conrtract Security 60. Clean Air Act and Federal Water Pollution Control Act
30. Additional or Substitute Bond - . 61. NotUsed v~
® 31. Assignments _ 62. Indemnity
) 63. Not Used
o
®
L

ii
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ALPHABETICAL INDEX

Subject ' Section Subject Section
Acceptance of Final Payment as Release . ... .. 26 “OrEqual”Clause. .. ......coavianen 8
Additional or Substitute Bond. . . ... ..ol 30 Other Prohibited interests. . .. ......... ... 3%
“Anti-Kickback™ Provisions. . .. ..o 49 Overtime Requirements . ... ... ..cc.cvnv.. 52
Apprentices and Trainees .. .....oovenenen 48 Patents and Royalties. . . .. et 9
/Engineer Authority . ... cioq.cv-n 35 - Paymentsby Contractor. . . .. ccccveeeon. 27
ASSIZNMENTS. v cvvvvvoccnnns R 2 Payment to Contractor. . ... ... .. Gt 25
ChangesinWork .. .. .......... R ¥ Protection of Work and Property- Emergencv c.- 13
Claimstor ExtraCosts . .. ..o vt ceveeenn 22 Quantitiesof Estimate . . . . .. ... ieae o nn 38
Clean Air Act and Federal Water Pollutdion - Reports, Recordsand Data . . . ... creeeeee 15
Conttol ACE . .o vvvvvieecreaccoanans 60 Required Provisions Deemed Inserted .. ... ... 43
Compliance with Copeland Regulations. .. .... 49
Construction Schedule and Periodic Estimates . . 24 Right of Owner to Terminate Contract . ... ... 23
Contract and Contract Documents . e 1 Safety and Health Regulations for ' ]
Contract SECurity . . oo vvevcercnoeonnanns 29 COoNStIUCHON., . . oo v v v vt vt oneonncnans +5
Contract TErmination. . « « v v cvvveeoooennss 51 : . , :
Contractor’s and Subcontractor’s Insurance . ... 28 Separate Contracts ............. P 33
Contracror's Obligations. . . ... cov v ve et en 11 Shop or Setting Drawings . . . . .. .. .ooennn. g
Cuntractor's Title to Material. . .. ... . ... .. 6 Stated Allowances. . . ... ... ....... e 36
Correctionof Work . . .. .....cvenen. ... 20 Subcontracting. . ... .....0 . N 34
Definitions. . « v e cceeevencansancanenon 2 Subcontractors. .. . ..ot veenoesanaoon 50
EXTraS. « o oe ot enneonocaosnss e ... 18 Subsurface Conditions Found Different. ... ... 21
CGeneral Guaranty .. ... ... e eee 40 Superintendence by Contractor . . .. ..... ... 16
Histoncal Preservation . . .. .. oo e v e enes 59 Surveys, Permits, and Regulations. . . . ....... 10
Indemnity ... ovnninne e cenneoenaans 62 Suspensionof Work. . ........ ... .. 56
Inspection and Testing of Materials. . ........ 7 - Time for Completion and Liquidated
Land and Rights-of-Way . . . ... .veeeneonnn 39 Damages. . -« c o evvvvnnnnnans e 19
Materials, Services and Facilities. . .. ... ..... 5 Use and Occupancy Prior to Acceprance
MinimumWages .. .......o0ceene cee. 45 byOwner.......ccevtvniieeenanann 55
Mutual Responsibility of Contractors .. .. ... .. 32 Use of Premises and Removal of Debris . . .. ... 37
Notice and Service Thereof . . .. ... ... vvn +2 ~ WeatherConditions . . .. .....coeennennnn 12
Observation of Completed Work. . .. .. ...... 14 Withholding of Payments . . ...... e e 46
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GENERAL CONDITIONS

CONTRACT AND CONTRACT DOCUMENTS

The Plans, Specuﬁcnuons and Addenda hereinafter enumerated in pamgraph 1 of the Supplemcmal General Conditions,
shall form part of the contract, and the provisions thereof shall be as binding upon the parties hereto as if they were
herein fully set forth, The table of contents, titles, hcadings. running headlines and marginal notes contained herein and
in said documents are solely to facilitate reference to various provisions of the contract documents and in no way affect,
limit, or cast light on the lntefpretanon of the provwons to whlch they refer.

DEFINITIONS

The following terms as used in these General Conditions are respectively defined as follows:

a. “Contractor™: A person, firm or corporation with whom this Contract is made by the Owner.

*Subcontractor™: A person. firm or corporation supplying labor and materials or only labor for work at the site of
the project for. and under separate contract or agreement with, the Contractor.

“Work on (at) the project™: Work to be performed at the location of the project. including the transportation of
materials and supplies to or from the location of the project by employees of the Contractor and any Subcontractor.

“Apprentice™: (1) A person employed and individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Bureau of Apprenticeship and Training. or with a State apprenticeship agency
recognized by the Bureau: or (2) a person in his first 90 days of probationary employment as an apprentice in such an
apprenticeship program. who is not individually registered in the program, but who has been certified by the Bureau
of Apprenticeship and Training or a State Appremxceshxp Council (where appropriate) 1o be ehglble for
probationary cmployment as an apprenuce

“Trainee™: A person receiving on-the-;ob trammg ina constructxon occupation under a program whnch is approved

(but not- necessarily sponsored) by the US. Department of Labor. Manpower Administration. Bureau of

~ Apprenticeship and Training, and which is rcvnewed from time to time by the Manpower Adrmmslrauon to insure
".tbal the v.ralmng meets adequate standards :

L.

NOT USED
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SHOP OR SETTING DRAWINGS

The Contractor shall submit promptly to the. ... ’Engineer two copies of each shop or setting drawing preparad in ®
accordance with the schedule predetermined as aforesaid. After examination of such drawings by the. ‘Engineer
‘and the return thercof. the Contractor shall make such corrections to the drawings as have been indicated and shall
furnish the “Engineer with two corrected copics. Regardless of corrections made in or approval given to such
drawings by the . _Engineer, the Contractor will nevertheless be responsible for the accuracy of such drawings
and for their conformity to the Plans and Specifications. unless he notifies the ‘Engineer, in writing, of any
deviations at the time he furnishes such drawings. : _ ®

MATERIALS, SERVICES AND FACILITIES

1t is understood that. except as otherwise specifically stated in the contract documents, the Contractor shall provide and
pay for all materials, labor. tools. equipment, water. light, power, transportation. superintendence, temporary
construction of every nature. and all other services and facilities of every nature whatsoever necessary to execute, o
complete. and deliver the work within the specified time. . »

Any work necessary to be performed after regular hours. on Sundays or Legal Holidays. shall be performed without
additional expense to the Owner.* .

CONTRACTOR'S TITLE TO MATERIAL g

No materials or supplies for the work shall be purchased by the Contractor or by any subcontractor subject to any
chattel mortgage or under a conditional sale contract or other agreement by which an interest is retained by the seller.
The Contractor warrants that he has good title to all materials and supplies used by him in the work, free from all liens.
claims or encumbrances. ®

INSPECTION AND TESTING OF MATERIALS

All materials and equipment used in the construction of the project shall be subject to adequate inspection and testing in
accordance with accepted standards. The laboratory or inspection agency shall be selected by the Owner. The Owner will
pay for all laboratory inspection service direct. and not as a part of the contract. ®

Materials of construction. particularly those upon which the strength and durability of the structure may depend, shall
be subject to inspection and testing to establish conformance with specifications and suitability for users intended.

”

“OR EQUAL™ CLAUSE
Whenever a material. article or piece of equipment is identificd on the Plans or in the Specifications by reference to‘
manufacturers’ or vendors' names. tradenames. catalogue numbers. etc.. it is intended merely to establish a standard:
and. any material, article. or equipment of other manufacturers and vendors which will perform adequately the duties
imposed by the general design will be considered equally acceptable provided the material. article, or equipment so
proposed is. in the opinion of the _Engineer. of equal substance and function. It shall not be purchased or

installed by the Contractor without the. _ Engineer’s written approval. _ ®

PATENTS AND ROYALTIES

If any design, device, material or process covered by letters, patent or copyright is used by the Contractor, he shall
provide for such use by legal agreement with the owner of the patent or a duly authorized licensee of such owner,
and shall save harmless the Owner and the Enginecr from any and all loss or expense on account thereof, includ@
ing its use by the Owner.



SURVEYS. PERMITS AND REGULATlONs S e

Unless otherwise expressly prowded for in thts contract. the Owner will furnish to the Contractor all surveys necessary
for the execution of the work. The Contractor shall procure and pay for all permits. licenses and approvals necessary for
the execution of his contract. The Contractor shall comply with all laws. ordinances. rules, orders. and regulations
relating to the performance of the work. the protection of adjacent property. and the maintenance of p.asx.:geu ays. guard
fences or other protective facilities. .

CO‘JTRACTOR 'S OBLlGATIONS

The Contructor shall and mll in good workmanhke manner. do and perform all work and furnish all supphn and -
materials. machinery. equipment. fucilities and meuns. except as herein otherwise expressly specified. necessary or
- proper to perform and complete all the work required by this contract. within the time herein specitied. in accordunce
with the provisions of this contract and said specifications and in accordance with the plans and druwings covered by this
contract and any and all supplemental plans and drawings. and in accordance with the directions of the
Engineer as given from time to time during the progress of the work. He shull furnish, erect. maintain and remove such-
construction plant and such temporary works as may be required. The Contractor shall observe. comply with, and be
subject to all terms. conditions, requirements, and limitations of the contract and specifications, and shall do carry on,
. and complete the entire work to satisfuction of the ‘Engineer and the Owner.

WEATHER CONDITIONS

In the event of temporary suspension of work. or during inclement weather. or whestever the - Englnccr shall
direct. the Contractor will. and will cause his subcontractors to protect carefully his and their work and
materials against dumuge or injury from the weather. If. in the opinion of the : Engineer. uny work or
materials shall have been dumaged or injured by reason of failure on the part of the Contractor Qr any of his
subcontractors to so protect his work. such materials shall be removed and replaced at the expense of the Contractor.

PROTECTION OF WORK AND PROPERTY%EMERGENCY

" The Contractor shall at all times safely guard the Owner’s property from injury or loss in connection with this contract.
He shall at all times safely guard and protect his own work. and that of adjacent property. from damage. The Contractor
shall replace or muke good any such dumage. loss or injury unless such be cuused directly by errors contained in the
contract or by the Owner. ur his duly authorized representative.

In case of un emergency which threatens Ioss or injury ofpropen_v and/or safety of life, the Comruc(or will be allowed to
act. without previous instructions from the . . Engineer. in a diligent manner. He shall notify the .

Engineer immediately thereafter. Any claim for compensation by the Contractor due to such extra work shall be
promptly submitted to the ~ ~ . Engineer for approval.

3
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Where the Contractor has not taken action but has notified the " Engincer of un emergency threatening injury
to persons or damage to the work or any adjoining property, he shall act as instructed or authorized by the .~
Engincer.

The amount of reimbursement claimed by the Contractor on account of any emergency action shall be determined in the
manner provided in paragraph 17 of the General Conditions.

14. OBSERVATION OF COMPLETED WORK '

The Contractor shall remove or uncover such portions of the completed work as may be directed by the Owner at
any time before acceptance of the work. After examination, the Contractor shall restore the work to the standard
required by the Contract Documents. Should the work thus exposed or examined prove acceptable, the uncover-
ing or removing and the restoring of the work shall be paid for as Extra Work but, should the work exposed or
examined prove unacceptable, the uncovering, removing and restoring of the work shall be at the Contractor's
expense. .

REPORTS. RECORDS AND DATA

The Contractor shall submit to the Owner such schedule of quantities and costs, progress schedules. payrolls, reports,
estimates, records and other data as the Owner may request concerning work performed or to be performed under this
contract. : :

SUPERINTENDENCE BY CONTRACTOR

At the site of the work. the Contractor shall employ a construction superintendent or foreman who shall have full
authority to act for the Contractor, It is understood that such representative shall be acceptable to the
Engineer.

CHANGES IN WORK

No changes in the work covered by the approved contract documents shall be made without having prior written
approval of the Owner. Charges or credits for the work covered by the approved change shall be determined by one or
more, or a combination of the following methods:

a. Unit bid prices previously approved.
b. Anagreed lumpsum.
" ~c.  The actual cost of:
(1) Labor, including f.ore'men‘:

(2) Materials entering permanently into the work:

{3) Theownership or rental cost of construction plant and equipment during ti:e time of use on the extra work:

(4) Power and consumable supplies for the operation of power equipment:
(5) Insurance;
(6) Social Security and old age and unemployment contributions.

To the cost under 17c. there shall be added a fixed fee to be agreed upon but not to exceed filteen percent (15%) of the
estimated cost of the work. The fee shall be compensation to cover the cost of supervision. overhead. bond. profit and
any other general expenses. N




EXTRAS

Without invalidating the contract. the Owner may order extra work of the kind bid upon or muke chunges by altering.
adding to or deducting from the work. the contract sum being adjusted accordingly. and the consent of the Surety being
first obtained where necessary or desirable. All the work of the kind bid upon shall be paid for at the price stipulated in
the proposal. and no claims for any extra work or materials shall be allowed unless the work is ordered in writing by the
Owner or its Architect/Engineer. acting officially for the Owner. and the price is stated in the order.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES

It is hereby understood and mutually agreed. by and between the Contractor and Owner. that the date of beginning and
the time for completion as specified in the contract of work to be done hereunder are ESSENTIAL CONDITIONS of
this contract: and it is further mutually understood and agreed that the work embraced in this contract shall be
commenced on a date to be specified in the Notice to Proceed.

The Contractor agrees that said work shall be prosecuted regularly. diligently. and uninterruptedly at such rate of
progress as will insure full completion thereof within the time specified. It is expressly understood and agreed. by and
between the Contractor and the Owner. that the time for the completion of the work described herein is a reasonable
time for the completion of the same. taking into consideration the average climatic range und usual industrial conditions
prevailing in this locality.

If the said Contractor shull neglect, fail or refuse 1o complete the work within the time herein specified. or any proper
extension thereof granted by the Owner. then the Contractor does hereby agree. as a part consideration for the awarding
of this contract, to pay to the Owner the amount specified in the contract. not as a penalty but as liquidated damages for
such breach of contract as hereinafter set forth, for each and every calendar day that the Contractor shall be in default
after the time stipulated in the contract for completing the work.

The said amount is fixed and agreed upon by und between the Contractor and the Owner because of the impracticability

and extreme difficulty of fixing and ascertaining the actual damages the Owner would in such event sustain. and said
amount is agreed to be the amount of dumages which the Owner would sustain and said amount shall be retained from
time to time by the Owner from current periodical estimates.

It is further agreed that time is of the essence of each and every portion of this contract and of the specification wherein
a definite and certain length of time is fixed for the performance of any act whatsoever; and where under the contract an -
additional time is allowed for the completion of any work, the new time limit fixed by such extension shall be of the
essence of this contract. Provided, that the Contractor shall not be charged with liquidated damages or any excess cost
when the Owner determines that the Contractor is without fault and the Contractor’s reasons for the time extension are
acceptable to the Owner; Provided further. that the Contractor shall not be charged with liquidated damauges or any
excess cost when the delay in completion of the work is due:

a. Toany preference. priority or allocation order duly issued by the Government:

b. To unforeseeable cause bevond the control and without the fault or negligence of the Contractor. including but not
restricted to. acts of God. or of the public enemy. acts of the Owner. acts of another Contractor in the performance
of a contract with the Owner. fires. floods. epidemics. quarantine restrictions, strikes, freight embargoes, and
severe weather: and )

To any delays of subcontractors or suppliers occasioned by any ofithe causes specified in subsections a and b of this
article: Provided further, that the Contractor shall, within ten (10) days from the beginning of such delay, unless the
Owner shall grant a further period of time prior to the date of finul settlement of the contract. notify the Owner. in
writing. of the cause of delay, who shall ascertain the facts and extent of the delay and notify the Contractor within

a reasonable time of its decision in the matter.




CORRECTION OF WORK

All work, all materials. whether incorporated in the work or not, all processes of manufacture, and all methods of
construction shall be at all times and places subject to the inspection of the . “Engineer who shall be the final
judge of the quality and suitability of the work. materials, processes of manufacture. and methods of construction for the
purposes for which they are used. Should they fail to mest his approval they shall be forthwith reconstructed, made good,
replaced and/or corrected, as the case may be. by the Contractor at kis own expense. Rejected material shall immediat=ly
be removed from the site. If, in the opinion of the Engincer. it is undesirable to replace any defective or
damaged materials or to reconstruct or correct any portion of the work injured or not performed in accordance with the
contract documents. the compensation to be paid to the Contractor hereunder shall be reduced by such amount as in
the judgment of the " Engineer shall be equitable. : <

SUBSURFACE CONDlTIONS. FOUND DIFFERENT

Should the Contractor encounter subsurface and/or latent conditions at the site materially differing from those shown
on the Plans or indicated in the Specifications. he shall immediately give notice to the Engineer of such
conditions before they are disturbed. The -~ Engineer will thereupon promptly investigate the conditions, and if
he finds that they materially differ from those shown on the Plans or indicated in the Specifications, he will at once make
such changes in the Plans and/or Specifications as he may find necessary. and any increase ot decrease of cost resulting
from such changes to be adjusted in the manner provided in paragraph 17 of the General Conditions.

CLAIMS FOR EXTRA COSTS

No claim for extra work or cost shall be allowed unless the same was done in pursuance of a written order of the

Engineer approved by the Owner. as aforesaid. and the claim presented with the first estimate after the
changed or extra work is done. When work is performed under the terms of subparagraph 17(c) of the General
Conditions. the Contractor shall furnish satisfactory bills. payrolls, and vouchers covering all items of cost and, when
requested by the Owner. give the Owner access to accounts relating thereto.

RIGHT OF THE OWNER TO TERMINATE CONTRACT

In the event that any of the provisions of this contract are violated by the Contractor, or by any of his subcontractors, the
Owner may serve written notice upon the Contractor and the Surety of its intention to terminate the contract. such
notices to contain the reasons for such intention to terminate the contract, and unless within ten (10) days after the
serving of such notice upon the Contractor. such violations or delay shall cease and satisfactory arrangement or
correction be made. the contract shall. upon the expiration of said ten (10) days. cease and terminate. In theevent of any
such termination. the Owner shall immediately serve notice thereof upon the Surety and the Contractor. and the Surety
shall have the right to take over and perform the contract: Provided. however, that if the Surety does not commence
performance thereof within ten (10) days from the date of the mailing to such Surety of notice of termination, the Owner
may take over the work and prosecute the same to completion by contract or by force account for the account and at the
expense of the Contractor. and the Contractor and his Surety shall be liable to the Owner for any excess cost occasioned
by the Owner thereby. and in such event the Owner may take possession of and utilize in completing the work. such
materials, appliances. and plant as may be on the site of the work and necessary therefor.

CONSTRUCTION SCHEDULE AND PERIODIC ESTIMATES

Immediately after execution and delivery of the contract. and before the first partial payment is made. the Contractor
shall deliver to the Owner an estimated construction progress schedule in form satisfactory to the Owner, showing the
proposed dates of commencement and completion of euch of the various subdivisions of work required under the
Contract Documents and the anticipated amount of each monthly payment that will become due the Contractor in

6
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26.

accordance with the progress schedule. The Contractor shall also furnish on forms to be supplied by the Owner (a) a
detailed estimate giving a complete breakdown of the contract price and (b) periodic itemized estimates of work done for
the purpose of making partial payments thereon. The costs employed in making up any of these schedules will be used
only for determining the basis of partiai payments and will not be considered as fixing a basis for additions to or
deductions from the contract price. :

PAYMENT TO CONTRACTOR

" Not fater than the____day of cach calendar month. the Owner shall make a Progress payment to the Contractor on the

basis of a duly certified and approved estimate of the work performed during the preceding calendar month under the

" contract. To insure proper performance of the contract, the Owner shall retain ten percent (10%) of the amount of each

estimate until final completion and acceptance of all work covered by the contract.
In preparing estimates, the material delivered on the site and preparatory work done may be taken into consideration.

All material and work covered by partial payments made shall thereupon become the sole property of the Owner. but
this provision shall not be construed as relieving the Contractor from the sole responsibility for the care and protection
of materials and work upon which payments have been made or the restoration of any damaged work. or as a waiver of
the right of the Owner to require fulfillment of all the terms of the contract. :

The Contractor agrees that he will indemnify and save the Owner harmless from all claims growing out of the lawful
demands of subcontractors. laborers, workmen, mechanics. materialmen, and furnishers of machinery and parts thereof.
equipment, power tools. and all supplies. including commissary. incurrea in the furtherance of the performance of this
contract. The-Contractor shall, at the Owner’s request, furnish satisfactory evidence that all obligations of the nature
hereinabove designated have to be paid. discharged. or waived. If the Contractor fails to do so. then the Owner may,
after having served written notice on the said Contractor. either pay unpaid bills, of which the Owner has written notice,
direct, or withhold from the Contractor's unpaid compensation a sum of money deemed reasonably sufficient to pay any
and all such lawful claims until satisfactory evidence is furnished that all liabilities have been fully discharged wher zupon
payment to the Contractor shall be resumed. in accordance with the terms of this contract, but in no event shali the
provisions of this senteace be construed to impose any obligations upon the Owner to either the Contractor or his Surety.

In paying any unpaid bills of the Contractor. the Owner shall be deemed the agent of the Contractor, and any payment
so made by the Owner, shall be considered as a payment made under the contract by the Owner to the Contractor. and
the Owner shall not be liable to the Contractor for any such payment made in good faith. '

ACCEPTANCE OF FINAL PAYMENT AS RELEASE

The acceptance by the Contractor of final payment shall be and shall operate as a release to the Owner of all claims and
all liability to the Contrctor for all things done or furnished in connection with this work and for every act and neglect

" _of the Owner and others relating to or arising out of this work. No payment, however, final or otherwise, shall operate to

27.

release the Contractor or his Sureties from any obligation under this contract or the Performance and Payment Bond.

PAYMENTS BY CONTRACTOR

The Contractor shall pay (a) for all transportation and utility services not later than the 20th day of the calendar month
following that in which services are rendered. (b) for all materials, tools. and other expendable equipment to the extent of
90% of the cost thereof, not later than the 20th day of the calendar month following that in which such materials. tools.
and equipment are delivered at the site of the project, and the balance of the cost thereof not later than the 30th day
following the completion of that part of the work in or on which such materials. tools. and equipment are incorporated
or used. and (c) to each of his subcontractors. not later than the 5th day following each payment to the Contractor. the
respective amounts allowed the Contractor on account of the work performed by his subcontractors to the extent of each
subcontractors interest therein. ’ : ‘




28. CONTRACTOR'S AND SUBCONTRACTOR'S INSURANCE

The Contractor shall not commence work under this contract until he has obtained all the insurance required under this
paragraph and such insurance has been approved by the Owner, nor shall the Contractor allow any subcontractor to
commence work on his subcontract until the insurance required of the subcontractor has been so obtained and approved:

Compensation Insurance. The Contractor shall procure and shall maintain during the life of this contract Work-
men's Compensation Insurance as required by applicable State or territorial law for all of his employees to be
engaged in work at the site of the project under this contract and, in case of any such work sublet, the Contractor
shall require the subcontractor similarly to provide Workmen's Compensation Insurance for all of the latter’s
employees to be engaged in such work unless such employees are covered by the protection afforded by the Con-
tractor's Workmen's Compensation Insurance. In acase any class of employees engaged in hazardous work on the
project under this contract is not protected under the Workmen's Compensation Statute, the Contractor shall pro-
vide and shall cause each subcontractor to provide adequate employer’s liability insurance for the protection of such
of his employees as are not otherwise protected.

Contractor’s Publ.ic Liability and Property Damage Insurance and Vehicle Liability Insurance. The Contractor |

shall procure and shall maintain during the life of this contract Contractor's Public Liubility Insurance,
Contractor’s Property Damage Insurance and Vehicle Liability Insurance in the amounts specified in paragraph 3 of
the Supplemental General Conditions.

Subcontractor's Public Liability and Property Damage Insurance and Vehicle Liability Insurance. The Contractor
shall either (1) require each of his subcontractors to procure and to maintain during the life of his subcontract,
Subcontractor's Public Liability and Property Damage Insurance and Vehicle Liability Insurance of thetype and in
the amounts specified in paragraph 3 of the Supplemental General Conditions specified in subparagraph b hereof,
or.(2) insure the activities of his subcontractors in his policy. specified in subparagraph b hereof.

Scope of Insurance and Special Huzards. The insurance required under subparagraphs b and c hereof shall provide

adequate protection for the Contractor and his subcontractors. respectively. against damage claims which may
arise from operations under this contract, whether such operations be by the insured or by any one directly or

indirectly employed by him and. also against any of the special hazards which may be encountered in the

performance of this contract as enumerated in paragraph 3 of the Supplemental General Conditions.

Builder's Risk Insurance (Fire and Extended Coverage). The Contractor shall procure and shall maintain during the
fife of this contract Builder's Risk Insurance (Fire and Extended Coverage) on a 100 percent (100%) completed
value basis on the insurable portion of the project. The Owner. the Contractor. and subcontractors (as their interests
may appear) shall be named as the Insured. :

Proof of Carriage of Insurance. The Contractor shall furnish the Owner with certificates showing the type, amount,
class of operations covered. effective dates and dates of expiration of pulicies. Such certificates shall also contain
substantially the following statements: “The insurance covered by this centificate will not be cancelled or materially
altered. except afier ten (10) days written notice has been received by the Owner.”

29. CONTRACT SECURITY .

The Contractor shall fumish a performance bond in an amount at least equal to onc hundred percent (100%) of the
contract price as security for the faithful performance.of this contract and also a payment bond in an amount equal to
one hundred percent (100%) of the contract price or in a penal sum not less than that prescribed by State, territorial or
local law, as security for the payment of all persons performing labor on the project under this contract and furnishing
materials in connection with this contract. The Performance bond and the Payment bond may be in one or in separate
instruments in accordance with local law. ‘




ADDITIONAL OR SUBSTITUTE BOND

If at any time the Owner for justifisble cause. shall be or become dissatistied with the Surety or Sureties for the
Performance and/or Payment Bonds. the Contractor shall within five (S) days afier notice from the Owner {6 do so.
substitute an acceptable bond (or bonds) in such form and sum and signed by such other Surety or Sureties as may be
satisfactory to the Owner. The premiums on such bond shall be paid by the Contractor. No further payments shall be
deemed due nor shall be made until the new Surety or Sureties shall have furnished such an acceptable bond to the
Owner.

ASSIGNMENTS

The Contractor shall not assign the whole or uny part of this contract or any moneys due or to become due hereunder
without written consent of the Owner. In case the Contractor assigns all or any part of any moneys due or to hecome due
under this contract, the instrument of assignment shall contain a clause substantially to the effect that it is agreed that the
right of the assignee in and 1o any moneys due or to become due to the Contractor shall be subject to prior claims of all
persons. firms and corporations for services rendered or materials supplied for the performance oflhe work called for in
this contract.

MUTUAL RESPONSIBILITY OF CONTRACTORS

If. through acts of neglect on the part of the Contructor. any other Contractors or any subcontractor shall sulTer loss of
damage on work. the Contractor agrees to settle with such other Contractor or subcontractor by agreement or
arbitration if such other Contractor or subcontractor will so settle. If such other Contractor or subcontractor shuli assert -
any claim against the Owner on account of any damage alleged to have heen sustained. the Owner shall notify the
Contractor, who shall indemnify and suve harmless the Owner ugainst any such claim.

SEPARATE CONTRACTS

The Contractor shall coordinate his operations with those of other Contractors. Cooperation will be required in the
arrangement for the storage of materials and in the detailed execution of the work. The Contractor, including his
subcontractors, shall keep informed of the progress and the detail work of other Contractors und shall notify the
Engineer immediately of luck of progress or defective workmanship on the part of other Contractors, Failure
of a Contractor to keep informed of the work progressing on the site and failure to give notice of luck of progress or
defective workmanship by others shall be construed as acveptance by him of the status of the work as heing satisfuctory
for proper coordmduon with his own work. .

SU BCONTRACTING

The Contractor may utilize the services of specialty subcontractors on those parts of the work which. under normal
contracting practices. are performed by specialty subcontractors.

The Contractor shall not award any work 10 any subcontractor without prior written approval of the Owner, which
approval will not be given until the Contractor submits to the Owner a written statment com.cmmg the propused .aw.srd
to the subcontractor. which statement will contain such information as the Owner may reqmre

The Contractor shall be as fully rcsponsuble 10 the Owner for the acts and omissions of his subcontractors, and of persons
either directly or indirectly employed by them. as he is for the acts and omissions of persons directly employed by him.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work to bind subcon-
tractors to the Contractor by the terms of the General Conditions and other contract documents insofar as applicable to
the work of subcontractors and to give the Contractor the same power as regards terminating any subcontract thut the
Owner may exercise over the Contractor under any provision of the contract documents..

Nothing contained in this contract shall create any contractual relation between any subcontractor and the Owner.

9




. ENGINEER AUTHORITY

The Engineer shall give all orders and directions comtemplated under this contract and specifications
relative to the execution of the work. The Engineer shall determine the amount. quality. acceptability. and o
fitness of the several kinds of work and materials which are to be paid for under this contract and shall decide all
questions which may arise in relation to said work and the construction thereol. The Engineer’s estimates and
decisions shall be final and conclusive. except as herein otherwise expressly provided. In case any question shall arise
between the parties hereto relative to said contract or specifications, the determination or decision of the .

Engineer shall be a condition precedent to the right of the Contractor to receive any money or payment for work undcr
this contract affected in any manner or to any extent by such question.

The - Engineer shall decide the meaning and intent of any portion of the specifications and of any plun or
drawings where the same may be found obscure or be in dispute. Any differences or conflicts in regard to their work
which may arise between the Contractor under this contract and other Contractors performing work for the Owncr shall
be adjusted and determined by the -~ _ Engineer.

STATED ALLOWANCES

The Contractor shall include in his proposal the cash allowances stated in paragraph 2 of the Supplemental General
Conditions. The Contractor shall purchase the **Allowed Materials™ as directed by the Owner on the basis of the
lowest and best bid of at least three competitive bids. If the actual price for purchasing the “*Allowed Materials™ is
more or less than the **Cash Allowance.™ the contract price shall be adjusted accordingly. The adjustment in contract
grice shall be made on the basis of the purchase price without additional charges for overhead. profit. insurance or
any other incidental expenses. The cost of installation of the ““Allowed Materials™ shall be included in the applicable
sections of the contract Specifications covering this work.

USE OF PREMISES AND REMOVAL OF DEBRIS

The Contractor expressly undertakes at his own expense:
a. Totake every precaution against injuries to persons or damage to property:

To store his apparatus, materials, supplies and equipment in such orderly fashion at the site of the work as will
not unduly interfere with the progress of his work or the work of any other contractors; ®

To place upon the work or any part thereof only such loads as are consistent with the safety of that portion of the
work:

To clean up frequently all refuse, rubbish, scrap materials, and debris caused by his operations, to the end that at
all times the site of the work shall present a neat, orderly and workmanlike appearance;

Before final payment to remove all surplus material, falsework, temporary structures, including foundations thereof. @
plant of any description and debris of every nature resulting from his operations, and to put the site in a neat,
orderly condition: .

To effect all cutting. fitting or patching of his work required to make the same to conform to the plans and specifica-
tions and. except with the consent of the "Engineser, not to cut or otherwise alter the work of any other
Contractor. :
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38.

39.

41.

42.

43.

QUANTITIES OF ESTIMATE

Wherever the estimated quantities of work to be done and materials 10 be furnished on a unit price basis under this
coniract are :hu-ut in any v! the quﬂmel‘las ll‘lCluulllg the DEOPOSGI. iney afc EIVEII lor UsS€ in CGi'ﬁpanng Ulds. and the
right is expressly reserved. except as hercin otherwise specifically limited. to increase or diminish them us may be
deemed reasonably necessary or desirable by the Owner to complete the work comempl.ned by this contruct, and such
increase or diminution shall in no way vitiate lhns contract. nor shall any such increase or diminution give cause for
claims or liability for damages.

LAND AND RIGHTS-OF-WAY

Prior to the start of construction. the Owner shall obtain all land rights-of-way necessary for lhe carrymg out and
completion of work to be performed under this contract. : ,
GENERAL GUARANTY

Neither the final certificate of paymmt nor any. provision in the contract documents nor partial or entire occupancy
of the premises by the Owner shall constitute an acceptance of work not done in accordance with the contract documents
or relieve the Contractor of liability in respect to any express warranties or responsibility for faulty materials or work-
manship. The Contractor shall remedy any defects in the work and pay for any damage to other work resulting there-
from, which shall appear within a period of one year from the date of final acceptance of work unless a longer period
is specified. The Owner will give notice of observed defects with reasonable promptness. :

NOT USED

NOTICE AND SERVICE THEREOF

Any notice to any Contractor from the Owner relative to any part of this contract shall be in writing and considered
delivered and the service thereof completed. when said notice is posted. by certified or registered mail. to the saiy Con-
tractor at his last given address. or delivered in person to said Contractor or his authorized representative on the work.

REQUIRED PROVISIONS DEEMED INSERTED
Each and every provision of law and clause required by law to be inserted in this contract shall be deemed to be inserted
herein and the contract shall be read and enforced as though it were included herein. and if through mistake or other-

wise any such provision is not inserted, or is not correctly inserted. then upon the application of either party the contract
shall forthwith be physically amended to make such insertion or correction.

SAFETY AND HEALTH REGULATIONS FOR CONSTRUCTION

In order to protect the lives and health of his employees under the contract. the Contractor shall comply with all perti-

nent provisions of the Contract Work Hours and Safety Standards Act. as amended. commonly known as the Construc-
tion Safety Act as pertains to health and safety standards: and shall maintain an accurate record of all cases of death,
occupational discase. and injury requiring medical attention or causing loss of time from work. arising out of and in
the course of employment on work under the contract. :

The Contractor alone shall be responsible for the safety. efficiency. and adequacy of his plant, appliances, and méxhods.
and for any damage which may result from their failure or their improper construction. maintenance. or operation.
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45.

46.

MINIMUM WAGES

All mechanics and laborers employed or working upon the site of the work. or under the United States Housing Act@
of 1937, or under the Housing Act of 1949 in the consiruction or development of the project, will be paid uncondi-
tionally and not less often than once a week. and without subsequent deduction or rebate on any account (except such
payroll deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR
Part 3)). the full amounts duc at time of payment computed at wage rates not less than those contained in the wage
determination decision of the Secretary of Lubor which is attached hereto and made a part hereol, regardiess of any
contractual relationship which may be alleged 1o exist between the Contractor and subcontractor and such laborers and
mechanics: and the wage determination decision shall be posted by the Contractor at the site of the work in a prominent ®
place where it can be casily seen by the workers. For the purpose of this clause, contributions made or costs rcasonably
anticipated under section | (bX2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid

to such laborers or mechanics. subject to the provisions of 29 CFR 5.5 (a) (1) Gv).

Also for the purpose of this clause. regular contributions made or costs incurred for more than a weckly period under
plans. funds. or programs. but covering the particular weekly period. ure deemed to be constructively made or incurred o
during such weekly period. . .

The Owner shall require that any class of laborers or mechanics. including apprentices and trainees. which is not listed

'in the wage determination and which is to be émployed under the contract. shall be classified or reclassified conformably

to the wage determination and a report of the action taken shall be sent by the Federal agency to the Secretary of
Labor. In the event the interesied parties cannot agree on the proper classification or reclassification of a particular
class of laborers and mechanics. including apprentices and trainees, to be used. the question accompanied by the rec- @
ommendation of the contracting officer shall be referred to the Secretary for final determination. )

The Owner shall require whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly wage rate and the contract is obligated to pay a cash equiv-
alent of such a fringe benefit. an hourly cash equivalent thereof to be established. In the event the interested parties
cannot agree upon a cash equivalent of the fringe benefit. the question. accompanied by the recommendation of the
Owner. shall be referred 1o the Secretary of Labor for determination. ‘ ' o

If the Contractor does not make payments 1o a trustee or other third person, he may consider as part of the wagss of
any laborer or mechanic the amount of any costs reasonably anticipated in providing benefits under a plan or program

of a type expressly listed in the wage determination decision of the Secretary of Labor which is a part of this contract:
provided. however. the Secretary of Labor has found. upon the written request of the contractor. that the applicabie
standards of the Davis-Bucon Act have been met. The Secretary of Labor may require the Contractor o set aside in a ®
scparate account assets for the meeting of obligations under the plan or program.

The Contractor agrees to comply with Executive Order 11588, issued March 29. 1971. and any other Executive Order,
statute. or reulation regarding the stabilization of wages and prices in the construction industry.

WITHHOLDING OF PAYMENTS o , ‘ . ' ®

The Contractor shall pay and cause his subcontractors to pay any and all accounts for labor including workmen'’s
compensation premiums, state unemployment, and Federal social security payments and all other wage and salary
deductions required by law, services and material used by him and his subcontracrors during the fulfillment of the
contract as and when such accounts become due and payable, and shall furnish the Gwner with proof of payment
of such accounts in such form and as often as the Owner may request. Should payment of such accounts not be |
made when and as they become due, the Owner shall be at liberty to pay the same, and all money so paid by the @
Owner shall be charged to the Contractor, |

The Contractor shall indemnify and hold the Owner harmless from any liability or expense, including legal
expenses, arising out of claims of subcontractors, materialmen or those fumnishing labor or services in connection
with the fulfillment of the contract. ‘



NOT USED
APPRENTICES AND TRAINEES

Apprentices will be permitted to work as such only when they are registered, individually. under a bona fide apprentice-
ship program registered with a State apprenticeship agency which is recognized by the Bureau of Apprenticeship and
Training. US. Department of Labor: or. if no such recognized agency exists in a State. under a program registered
with the Bureau of Apprenticeship and Training. U.S. Depaniment of Labor. The allowable ratio of apprentices to
journeymen in any craft classification shall not be greater than the ratio permitted to the Contractor as to his sntire
work force ynder the registered program. Any employees listed on a payroll at an apprentice wage rate, who is not a
trainee as defined in section 2e or is not registered as above. shall be paid the wage rate determined by the Secretary
of Labor for the classification of work he actually performed. The Contractor or subcontractor will be required to
fumish to the Owner written evidence of the registration of his program and apprentices as well as of the appropriate
ratios and wage rates, for the area of construction prior to using any apprentices on the contract work.

Trainees will permitted to work as such when they are bona fide trainees employed ;;ursuant to é program approved
by the U.S. Department of Labor. Manpower Administration. Bureau of Apprenticeship and Training, and where the
subparagraph below is applicable. in accordunce with the provisions of Pant Sa. Subtitle A. Title 29. Code of Federal

Regulations,

On contracts in excess of $10.000, the employment of all laborers and mechanics, including apprentices and lrain?es.
as defined in Section 2 shall also be subject to the provisions of Part Sa. Subtitle A. Title 29, Code of Federal Regula-
tions. Apprentices and trainees shall be hired in accordance with the requirements of Part Sa.

The provisions of Sections 45. 46. and 48 shall be applicable to every invitation for bids. and to every negotidtion,
request for proposals. or request for quotations, for an assisted construction contract. issued after January 30, 1972,
and to every such contract entered into on the basis of such invitation or negotiation. Part 5a.3, Subtitle A. Title 29,
Code of Federal Regulations shall constitute the conditions of each assisted contract in excess of $10.000. and each
Owner concerned shall include these conditions or provide for their inclusion. in each such contract. Parts 5a.4, 5a.5,
5a.6. and 5a.7 shall also be included in each such contract for the information of the Contractor,
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49. COPELAND “ANTI-KICKBACK™ PROVISIONS

These provisions of this section. 29 CFR Part 3. prescribe “Anti-Kickback™ regulations under section 2 of the Act of
June 13, 1964, as amended (40 U.S.C. 276¢). popularly known as the Copeland Act.

Each Contractor or subcontractor shall furnish each week a Statement of Compliance, Form ED—162. to accompany
the weekly submission of payroll forms.

Section 1001 of Title 18 of the United States Code (Criminal Code und Criminal Procedure) shall apply to such statd)
ment as provided in 72 Stat. 967 (18 U.S.C. 1001, among other things. provides that whoever knowingly and willfully
makes or uses a fraudulent document or statement of entry. in any matter within the jurisdiction of any department or
agency of the Uniled States. shall be fined not more than $10,000 or imprisoned not more than five years. or both).

The requirements of this section shall not apply to any contract of $2,000 or less.

Upon a written finding by the head of a Federal agency. the Secretary of Labor may provide reasonable limitations@)
variations. tolerances, and exemptions from the requirements of this section subject to such conditions as the Secretary

of Labor may specify.

Deductions made under the circumstances or in the situations described in the paragraphs of this section may be made
without application to and approval of the Secretary of Labor:

a. Anydeduction made in compliance with the requirements of Federal. State.or local law such as Federal or State with-
holding income taxes und Federal social security taxes.

b. Any deduction of sums previously paid to the employee as a bona fide prepayment of wages when such prepayment
is made without discount or interest. A **bona fide prepayment of wages™ is considered to have been made only when
cash or its equivalent has been advanced to the person employed in such a manner as to give him complete freedom
of disposition of the advanced funds.

c. Any deduction of amounts required by court process to be paid to another unless the dcducuon is in l’.:vor of the
" Contractor. subcontractor, or any affiliated person. or when collusion or collaboration exists.

d. Any deduction constituting a contribution on behalf of the person employed to funds established by the employer
or representative of employees. or both. for the purpose of providing either from principal or income. or both.
medical or hospital care, pensions or annuities or retirement, death benefits. compensation for injuries, illness!
accidents. sickness. or disability, or for insurance to provide any of the foregoing. or unemployment benefits,
vacation pay. savings accounts, or similar payments for the bencfit of employees. their families and dependents:
Provided, however, that the following standards are met: (1) The decduction is not otherwise prohibited by law;
(2) it is either: (i) voluntarily consented to by the employee in writing and in advancs of the period in which the
work is to be done and such consent is not a condition either for the obtaining of or for the continuation of employ-
ment. or (ii) provided for in a bona fide collective bargaining agreement between the Contractor or subcontractor
and representatives of its employees: (3) no profit or other benefit is otherwise obtained. directly or indirectly.
by the Contractor or subcontractor or any affiiliated person in the form of commission. dwndcnd or otherwise.
and (4) the deductions shall serve the convenience and interest of the employee.

€. Any deduction contributing toward the purchase of United Stiates Defense Stamps and Bonds when voluntarily
authorized by the employee.

f. Any deduction requested by the employee to enable him 10 repay loans 1o or to purchase shares in credit unions
organized and operated in accordance with Federal and State credit union statutes.

g.- Any deduction voluntarily authorized by the employee for making of contributions to govemmentali or quasi-
government agencies. 7

h. Any deduction voluntarily authorized by the employee for making of contributions to Community Chests, United @
Givers Funds. and similar charitable organizations.

14
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50.

St.

52.

i. Any deductions to pay regular union intiation fees and membership dues. not including fines or speciual assessments:
Provided. however, that a collective bargaining agreement between the Contractor or subcontractor und repre-
sentatives of its employees provided for such deductions and the deductions are not otherwise prohibited by law.

j- Any deduction not more than for the “reasonabie cost™ of bourd. lodging. or other facilities meeting the reyuire-
ments of section ¥m) of the Fair Labor Standards Act of 1938, as amended. and Part 531 of this title. When such
a deduction is made. the additional records required under S516.25(a) of this title shall be kept.

SUBCONTRACTORS

The Contractor will insert in any subcontracts the clauses contained in 29 CFR 5.5(a)(1) through (5) and (7), and
also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts which they may
enter into, together with a clause requiring this insertion in any further subcontracts that may in turmn be made.

CONTRACT TERMINATION

A breach of sections 44 through S0 may be grounds for termination of the contract. and for debarment as provided in
29 CFRS5.6. :

OVERTIME REQUIREMENTS

No Contractor or subcontractor contracting for any part of the contract work which may require or involve the em-
ployment of laborers or mechanics shall require or permit any laborer or mechanic in any workweek in which he is
employed on such work to work in excess of eight hours in any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation at a rate not less than one and one-half times his basic
rate of pay for all hours in excess of eight hours in any calendar duy or in excess of forty hours in such workweek,
as the case may be. - '

In the event of any violation of the clause set forth in the subsection above. the Contractor and any subcontractor
responsible therefor. shall be liable to uny affected employee for his unpaid wages. In addition, such Contractor and sub-
contrzctor shall be liable to the United States (in the case of work done under contract for the District of Columbia or a
territory. to such District or to such territory), for liquidated damages. Such liquidated damages shall be computed
with respect to each individual laborer or mechanic employed in violation of the clause set forth in the above subsection
in the sum of $10.00 for each calendar day on which such employee was required or permitted to work in excess of eight
hours or in excess of the standard workweck of forty hours without payment of the overtime wages required by the clause .
set forth in subsection above.

The Contractor shall insert in all subcontracts the clause set forth in the above subsections of this section and also

a clause requiring the subcontractors to include these clauses in any lower tier subcontracts which they may enter
into, together with a clause requiring this insertion in any further subcontracts that may in turn be made.

53. NOT USED

15
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$4. OTHER PROHIBITED INTERESTS

No official of the Owner who is authorized in such capacity and on behalf of the Owner to negotiate. make, accepl or
approve. or to take part in negotiating. making. accepting. or approving any architectural, engineering. inspection,
construction or maicrial supply contract or any subcontract in connection with the construction of the project. shall
becoime directly or indirectly interested personally in this contract or in any part hereol. No officer, employee. architect,
attorney, engineer or inspector of or for the Owner who is authorized in such capacity and on behalf of the Owner to
exercise any legislative. executive, supervisory or other similar functions in connection with the construction of the
project. shall become directly or indirectly interested personally in this contract or in any part thereof, any material
supply contract, subcontract. insurance contract. or any othér contract pertaining to the project.

USE AND OCCUPANCY PRIOR TO ACCEPTANCE BY OWNER
@

The Contractor agrees to the use and occupancy of a portion or unit of the project before formal acceptance by the
Owner. provided the Qwner:

a. Seccures written consent of the Contractor except in the event. in the opinion of the Architect/Engineer, the Con-
tractor is chargeable with unwarranted delay in completing the contract requirements:; :

Secures consent of the Surety: ®

Secures endorsement from the insurance carrier(s) permitting occupancy of the building or use of the project during .
the remaining period of construction: or

When the project consists of more than one building. and one of the buildings is occupied. secures permanent fire
and extended coverage insurance. including a permit from the insurance carrier to complete construction.

The Owner shall have the right to take possession of and use any completed or partally completed portions of ®
the work not withstanding the time for complering the work or such portions may not have expired, but such
taking possession and use shall not be deemed an acceptance of any part of the work. If such prior possession or
use increases the cost of the work, the Contractor shall be entitled to claim for extra compensation within 5 days
of each occurrence. The amount of extra compensation shall be as determined by the Owner. The Contractor
shall not, however, be enttled to claim extra compensation for portions of the work which are specifically requir-
ed by being integral to the performance of the work of the contract documents to be placed into use and/or @
operation before completion of the entirety of the work.

SUSPENSION OF WORK

Should the Owner be prevented or enjoined from proceeding with work or from authorizing its prosecution either before ®
or after its prosecution, by reason of any litigation. the Contractor shall not be entitled to make or assert clzim for
damage by reason of said delay. but time for completion of the work will be extended to such reasonable time as the
Owner may determine will compensate for time lost by such delay with such determination to be set forth in writing.

57. NOT USED
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NATIONAL HISTORIC PRESERVATION ACT OF 1966

The contractor agrees to contribute to the preservation and enhancement of structures and objects of historical. archi-
tectural or archaeological significance when such items are found and/or unearthed during the course of project con-
struction and to consult with the State Historic Preservation Officer for recovery of the items. (Reference: National
Historic Preservation Act of 1966 (80 Stat 915. 16 USC 470) and Execuxivg Order No. 11593 of May 31.1971.) .

CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT

The Contractor agrees to comply with Federal clean air and water standards during the performance of ihis contract
and specifically agrees to the following: :

a. The term “facility " means (a) any building. plant. installation. structure. mine. vessel or other floating craft, location
or site of operations (b) owned. leased. or supervised (c) by the contractor and the subcontractors (d) for the con-
struction, supply and service contracts entered into by the contractor:

that any facility to be utilized in the accomplishment of this contract is not listed on the Environmental Protection
Agency's List of Violating Facilities pursuant to 40 CFR. Part 15.20; . :

that in the event a facility utilized in the accomplishment of this contract becomes listed on the EPA list, this contract
may be cancelled, terminated or suspended in whole or in part;

that it will comply with all the requirements of Section |14 of the Air Act and Section 308 of the Water Act relating
to inspection, monitoring, entry. reports. and information. as well as all other requirements specified in Section 114 -
and Section 308, respectively. and all regulations and guidelines issued thereunder:

that it will promptly notify the Government of the receipt of any notice from the Director. Office of Federal Activi-
ties, Environmental Protection Agency. indicating that any facility utilized or to be utilized in the accomplishment
of this contract is under consideration for listing on the EPA list of Violating Facilities:

that it will include the provisions of paragraphs a. through g. in every subcontract or purchase order entered into
for the purpose of accomplishing this contract. unless otherwise exempled pursuant to the EPA regulations impl=-
menting the Air or Water Act (40 CFR. Pant 15.5). so that such provisions wijll be binding upon each subcontractor .
or vendor; ’ :

that in the event that the contractor or the subcontractors for the construction. supply and service contracts entered
into for the purpose of accomplishing this contract were exempled from complying with the above requirements
under the provisions of 40 CFR. Part 15.5(a), the exemption shall be nullificd should the facility give rise to a
criminal conviction (See 40 CFR, Part 15.20) during the accomplishment of this contract. Furthermore, with the
nullification of the exemption, the above requirements shall be eflective. The contractor shall notify the Govern-
ment. as soon as the contractor or the subcontractors’ facility is listed for having given rise to a criminal conviction
noled in 40 CFR, Part 15.20.




61. NOT USED

62. INDEMNITY
: ' o
The Contractor shall hold harmless, indemnify and defend the Owner, the Engineer and his consultants, and each
of their officers and employees and agents, from any and all liability claims, losses or damage arising or alleged to
arise from the performance of the work described herein, but not including the sole negligence of the Owner or the
Engineer, employees and consultants,

63. NOT USED
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2.

SUPPLEMENTAL GENERAL CONDITIONS
ENUMERATION OF PLANS, SPECIFICATIONS, AND ADDENDA
Fbllowing are the Plans and Specifications which form a part of this contract,

as set forth in Section I of the General Conditions, "Contract and Contract
Documents':

“A. DRAWINGS

Vicinity Map and Standards
Bridge Renovation
Structural Details
Structural Details

Sta. 1400 to Sta. 19+00
Sta. 13+00 to Sta. 22+57
Pipeline Details
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B. SPECIFICATIONS: See Table of Contents.
STATED ALLOWANCES - None.
SPECIAL HAZARDS

The Contractor and his Subcontractor's Public Liability and Property Damage
Insurance shall provide adequate protection against public liability, property damage
and vehicular liability.

As required under Paragraph 28 of the General Conditions, the Contractor's public
liability insurance shall be in an amount not less than $500,000 for bodily injury,
including accidental death, to any one person and an amount not less than $1,000,000
on account of any one occurrence. Property damage insurance in an amount not .
less than $500,000 per occurrence and $1,000,000 aggregate. Vehicular liability

of $500,000 for any one person or $1,000,000 for each occurrence.

The Contractor shall either (a) require each of his subcontractors to procure and
to maintain during the life of his subcontract, Subcontractor's Public Liability
and Property Damage and Vehicular Liability of the type and in the same
amounts as specified in the preceding paragraph, or (b) insure the activities of
his subcontractors in his own policy.

ADD THE FOLLOWING TO SECTION 28 OF THE GENERAL CONDITIONS:

g. Public Liability Insurance. Such liability insurance shall indemnify the
Contractor and his subcontractors against loss from liability imposed by
law upon, or assumed under contract by the Contractor or his subcontractors
for damages on account of such bodily injury and property damage. Such
insurance shall be provided on a comprehensive liability policy form written
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by underwriters through an agency satisfactory to the Owner; covering
bodily injury and broad form occurrence property damage, operations, owned
and nonowned vehicles and equipment, Contractor's protective coverage

and blanket contractual liability. Such liability insurance shall not exclude
explosion, collapse, underground excavation or removal of lateral support.
The Owner and the Engineer shall be named as an additional insured on

the above liability policy, but only in respect to the Contractor's operations.
Whenever the performance of any portion of the work involves the use

of watercraft, comprehensive insurance shall include watercraft exposure
with appropriate endorsements for the Jones Act with Federal longshoremen
and harbor workers' coverage.

The General Contractor shall furnish "All Risk" Builders Risk insurance
including, but not limited to, earthquake, flood, volcano and the results
of faulty workmanship. The Owner and all subcontractors shall be named
as additional insured as their interests may appear.

MINIMUM WAGE RATES AS REQUIRED UNDER PARAGRAPH 45 OF THE GENERAL
CONDITIONS.

Delete the phrése in the first paragraph, sixth line of the General Conditions,
"which is attached hereto and made a part thereof," and add the following at the
end of the section.

"The provisions of ORS 279.348 and ORS 279.350 shall be included in this contract.
The Contractor shall make application to the Commissioner of Labor, State of
Oregon, for final determination of the prevailing wage for all class of labor to

be employed for this project."

ADD THE FOLLOWING TO SECTION 2 OF THE GENERAL CONDITIONS:
f. "Day": A day is a calendar day of 24 hours.

g. "Contract Drawings": Contract drawings or drawings mean and include
(a) all drawings which have been prepared on behalf of the Owner and which
are included in the contract documents and all modifying drawings issued
by addenda thereto; (b) all drawings submitted pursuant to the terms of
the contract by the Contractor with his proposal and by the Contractor
to the Owner or the Engineer; and (c) all drawings submitted by the Owner
" or the Engineer to the Contractor during the progress of the work.

"Contractor's Plant and Equipment': Contractor's plant and equipment
mean everything, except labor, brought onto the site by the Contractor
in order to carry out the work, but not to be incorporated into the work.

"Act of God": Act of God means a cataclysmic phenomenon of nature.

A rain, windstorm, high water, volcanic ash or other natural phenomenon

of unusual intensity for the specific locality of the work, which might reasonably
have been anticipated from historical records of the general locality of

the work, shall not be construed as an Act of God.
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je "Provide": Provide, wherever and in whatever manner used, shall be understood
to mean provide complete in place, that is, furnish and install.

k. "Shall or Will": Shall or will whenever used to stipulate anything, means
shall or will be done or be performed by either the Contractor or the Owner
and means that the Contractor or the Owner has thereby entered into a
covenant with the other party to do or perform the same.

l. "Substantial Completion": Substantial completion is that date as certified
by the Engineer when the construction of the project or a specified part
thereof is sufficiently completed, in accordance with the contract documents,
so that the project or specified part can be utilized for the purposes for
which it is intended.

m. "Work": Work shall be all labor necessary to produce the construction required
by the contract documents, and all materials and equipment incorporated
or to be incorporated into the project.

n. "Contract Price" means either the total lump sum bid of the Contractor
or the total of the unit price bids of the Contractor extended, based upon
the estimated quantities set forth in the proposal, or combinations thereof,
plus or minus any adjustments made in accordance with the contract.

o. "Engineer" means the Engineer of the Contracting Agency, acting either
directly or through his authorized representatives, and designated by the
Contracting Agency to supervise the work during its execution.

ADD THE FOLLOWING TO SECTION 4 OF THE GENERAL CONDITIONS:

Effect of Review of Contractor's Information. Review by the Engineer of any
drawing, method of work or any information regarding materials and equipment

the Contractor proposes to furnish shall not relieve the Contractor of his responsibility
for any errors therein and shall not be regarded as an assumption of risks or liability
by the Engineer or the Owner, or any officer or employee thereof, and the Contractor
shall have no claim under the contract on account of the failure or partial failure

or inefficiency or insufficiency of any plan or method of work or material and
equipment so reviewed. Action other than rejection shall be considered to mean
merely that the Engineer has no objection to the Contractor using, upon his own

full responsibility, the plan or method of work proposed, or furnishing the materials
and equipment proposed. -Markings or comments shall not relieve the Contractor
from compliance with the plans and specifications, nor any requirements of the
contract documents. :

DELETE THE FIRST SENTENCE OF SECTION 10 OF THE GENERAL CONDITIONS
AND ADD THE F'OLLOWING'

‘a. Surveys and Soils Data

Unless otherwise specified, the Owner will establish reference bench marks
and base lines adjacent to the work. From the information thus provided,
the Contractor shall develop and make such additional surveys as are needed
for construction such as slope stakes, batter boards and other working points,
lines and elevations.

e - —— - v = R e
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10.

Bench marks, base lines, property boundaries, line and grade hubs, and

other reference and construction points as originally established by the
Owner shall thereafter be maintained by the Contractor who shall be respon-
sible for keeping their accuracy and who shall pay to the Owner all costs for
re-establishing them if they are disturbed. The Contractor shall notify

the Engineer in writing at least 10 days in advance of the time he will com-
mence work on any parts of the construction requiring surveys to be furnished
by the Owner.

The Contractor shall provide reasonable and necessary opportunities and
facilities for setting point and making measurements during construction.

He shall not proceed until he has made request to the Engineer for and

has received from him such points as may be necessary as the work progresses.
The construction work shall be done in strict conformance with such points.

All field and laboratory test data resulting from testing for groundwater,
soil or geologic conditions performed by the Contractor shall be furnished
to the Engineer as soon as available.

CHANGE SECTION 21 OF THE GENERAL CONDITIONS AS FOLLOWS:

Delete the end of the next to the last line, starting with "and any increase" and
all of the last line ending with "of the General Conditions." And add the following
at the end of the section:

"Bidders must satisfy themselves by personal examination and by such other means
as they desire with respect to actual conditions in regard to the nature of the
ground and subsoil water and in regard to the location of existing groundwater

or surface structures."

CHANGE SECTION 25 OF THE GENERAL CONDITIONS AS FOLLOWS:
1) In the first line, add the word "Twentieth" in the blank space. .

2) When, in the opinion of the Engineer, the Contractor is not diligently pursuing
completion of the work, the Engineer with withhold the monthly estimate
payment until the Contractor has demonstrated to the Engineer that the
project is being pursued diligently in compliance with the approved construction
schedule.

DELETE SECTION 39 OF THE GENERAL CONDITIONS AND REPLACE WITH
THE FOLLOWING:

. 39. LAND AND RIGHTS-OF-WAY

a. Lands Provided by Owner

The Owner will provide certain lands, as indicated, in connection with
work under the contract together with the right-of-access to such
lands. The Contractor shall not unreasonably encumber the premises
with his plant or materials. He shall notify the Owner in writing in
advance of the time he intends to occupy these lands. :
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Documents relating to the acquisition of land in fee, or its use by ease-
ment, permit or franchise are on file at the offices of the Owner and
are available for examination. The Contractor shall comply with all

of the conditions and terms contained in such documents pertaining

to the use of the lands provided by the Owner.

Areas available for use by the Contractor are as shown on the drawings.
The Contractor may use these sites as best suits his operation provided
such use is not contrary to the terms of the easements, permits or
franchises.

Lands Provided by Contractor

The Contractor shall provide, with no liability to the Owner, any additional
land and access thereto not shown or described that may be required

for temporary construction facilities or storage of materials. He shall
construct all access roads, detour roads, or other temporary works

as required by his operation. The Contractor shall confine his equipment,
storage of materials and operations of his workmen to those areas

shown and described and such additional areas as he may provide.

Whenever any of the work is accomplished on or through property

other than that in fee ownership of the Owner, the Contractor shall
furnish the Owner, before final acceptance of the work by the Owner,

a written release form the Owner of the property or proper authority
acting for the Owner of the property affected, stating that the restoration
of structures and surfaces has been satisfactorily accomplished. If

in the opinion of the Owner the release is arbitrarily withheld, the

Owner may, at his sole discretion, accept the portion of the work involved
and cause final payment therefor to be made.

In addition to the requirements of any applicable utility permit, street
use permit, or franchise relating to the contract, unless otherwise .
shown, the Contractor shall as a minimum for any restoration work,
conform to standard plans and specifications of the agency which controls
the use of the right-of-way in which the construction work is performed.

11. CHANGE THE FIRST SENTENCE OF SECTION 35 OF THE GENERAL COI\DITIONS

TO READ:

"The Engineer shall act as advisor and consultant to the Owner on Architectural/
Engineering matters relating to the contract and shall give all orders and direc-
tions contemplated under this contract and specifications related to the execution
of the work." '

12. EQUAL OPPORTUNITY. The Contractor will comply with all provisions of Execu-
tive Order No. 11246 of September 24, 1965, and of the rules, regulations, and
relevant orders of the Secretary of Labor.
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15.

APPLICABLE STANDARD SPECIFICATIONS. The Standard Specifications for
Public Works Construction, Oregon Chapter of APWA, 1970 are hereby incorpo-
rated by reference and become a part of this contract; however, standard APWA
Specifications are superseded by the printed words of Instruction to Bidders, Agree-
ment, General Conditions, and Special Provisions of this contract. Copies of said
standard specifications may be acquired from DCE Publications, Waldo Hall 100,
Corvallis, Oregon.

ADD THE FOLLOWING TO SECTION 10 OF THE GENERAL CONDITIONS:

The Contractor shall obtain a Marion County work permit from the Owner for
display while performing work within Marion County.

ADD THE FOLLOWING TO SECTION 17 OF THE GENERAL CONDITIONS:
A. PAYMENT FOR FORCE ACCOUNT (EXTRA) WORK

When extra work is ordered by the Engineer to be done on a force account
basis (either by the Contractor or an approved subcontractor), such work
will be paid for on the basis of the actual cost to the Contractor or subcon-
tractor plus an allowance of fifteen percent (15%) thereof. Where said
work is performed by an appraved subcontractor, five percent (5%) will

be allowed the Contractor for supervision of the subcontractor's work.

The items of cost to which the above percentage will be added and to which
payment will be restricted are as follows:

1. The payment to be made for labor used in the work will be made at
the rates actually paid (plus a sum certified by the Contractor as being
actually paid for items of direct overhead on labor payroll such as
but not limited to welfare or fringe benefit payments, social security,
insurance, etc.) to the laborers and foremen by the Contractor or sub-
contractor unless these rates are in excess of the current local prevail-
ing wage rate. The time allowed will be the number of hours worked
directly on force account operations.

2. Payment for purchased materials, equipment, and supplies used on
force account work will be made at the prices billed to the Contractor
or subcontractor by the supplier less all discounts. It will be assumed
that the Contractor or his subcontractor has taken advantage of all

- possible discounts on bills for materials and supplies, and such discounts
will be subtracted from the total amounts of bills regardless of any
failure of the Contractor to take advantage of same. Freight and
express on material and supplies will be considered to be a part of
the cost and will be paid for as materials and supplies.

3. Materials and supplies produced by the Contractor or subcontractor
will be paid for at prices to be agreed upon between the Contractor
and the Engineer, which prices will be no greater than the prices at
which the materials and supplies can be obtained elsewhere.
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Where the use of rental equipment is authorized by the Engineer, rental

on such equipment used will be paid at the rate actually paid by the
Contractor or subcontractor unless these rates are in excess of th
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current local rates or unless the equipment is owned by the Contractor
or subcontractor in either of which events payments will be made

at the rates to be agreed upon between the Contractor and the Engineer
prior to beginning work, which rates will in no case be greater than

the current local rates.

For equipment rented on a daily or hourly basis, rental will be allowed
for only those days or hours during which the equipment is in actual

use. For equipment rented on a monthly basis, straight time rental

will be allowed from the day the equipment is first used on the particu-
lar price of force account work until and including the last day on
which it is used on that particular work, provided the equipment is

not used on other work during the period, and provided further that

the equipment is not idle for a continuous period of more than 6 days.
No rental will be allowed for any parts of idle periods of lengths greater
than 6 days or for any time during which the equipment is used on

‘other work.

The rental allowance for equipment will in all cases be understood

to cover all fuel, supplies, repairs, and renewals, and no further allow-
ances will be made for those items unless specific agreement to that
effect is made in writing before the work is commenced. Individual
pieces of equipment having a value of one hundred dollars ($100) or
less will be considered to be tools or small equipment, and no rental
will be allowed on such. :

The fifteen percent (15%) allowance to be made to the Contractor or
subcontractor will be made on all items of cost listed above except

for rental on equipment authorized by the Engineer to be used in the .
work in which case the allowance will be five percent (5%).

The percentage allowances made to the Contractor-in accordance

with the terms outlined above will be understood to be reimbursement
and compensation for all superintendence, use of tools and small equip-
ment, overhead expenses, bond cost of all kinds, and all other items

of cost not specifically designated herein as items involved are furnished
or incurred by the Contractor or by the subcontractor. No other reim-
bursement, compensation, or payment will be made for any such services,
costs, or other items.

Should any percentage allowance or other corresponding allowance

- be made by the Contractor to a subcontractor (other than specified
herein), in connection with force account work, such allowance shall

be at the sole expense of the Contractor and the Contractor shall

not be reimbursed or otherwise compensated for the same by the Owner.




201-02

™

FORCE ACCOUNT BILLS

Bills for force account work must show in payroll form the dates, names,
hours worked each day, rates of pay, and amounts paid to each individual
employed on such work and must give in detail the nature of the work done
by each. Bills for materials must be fully itemized showing dates of delivery,
quantities, unit prices, amounts, and discounts and must be accompanied

by receipted invoices covering every item.

All bills, payrolls, and other forms of claims for payment on force account
work must be submitted in triplicate, must state the number of force account
work or change order applicable and the name or number of the contract
under which the work was performed and must be approved by the Engineer.
Failure to present claims in proper form within thirty (30) days after the
close of the month in which the work covered was performed shall constitute
a waiver on the part of the Contractor of his right to present such claim
thereafter or to receive payment thereof.

End of Supplemental General Conditions
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( | | REQUIREMENTS
'SECTION 01010-1

) ] SUMMARY OF THE WORK
1. GENERAL

A. WORK INCLUDED

@ 1.01 Work Covered by This Contract
1.02 Related Contracts
1.03 Time of Commencement and Completion
1.04 Specifications
1.05 Contractor's Copies of Contract Documents
1.06 Coordination of Work with Owner and Others
L 1.07 Items Not Included
. 1.08 Information Concerning Conditions
1.09 Franchises and Easements
1.10 Field Relocation
1.11 Waste Site for Excess Materials and Debris
1.12 Drains, Culverts and Roadside Ditches
@ 1.13 Notice to Utility Companies and Agencies
1.14 Existing Utilities
1.15 Salvage
1.16 Restoration of Structures and Surfaces
1.17 Permits and Fees
(zﬂ : 1.18 Pipeline Construction Across Agricultural Fields
o 1.19 Abbreviation Schedule
1.20 Referenced Specifications

1.0 WORK COVERED BY THIS CONTRACT. The work contemplated shall
‘ comprise two schedules A and B.

® A. WORK FOR SCHEDULE A shall include the construction of approximately
1,325 linear feet of buried 24-inch-diameter concrete cylinder pipe,
(with an alternate for construction of the same using ductile-iron
pipe), complete with valves, connections to existing water mains,
and associated miscellaneous work.

e : B. WORK FOR SCHEDULE B shall include construction of approximately
875 linear feet of 24-inch-diameter welded steel pipe crossmg an
abandoned bridge, selective bridge demolition and repair, structural

.- steel walkway and bridge approach section, associated miscellaneous
work, and connection to the underground pipeline in Schedule A.

L C. THE ABOVE OUTLINE is for general information only. Provide all
) work required by the contract documents.

.. e
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1.02

1.03

1.04

01010-2
RELATED CONTRACTS

A. THE CONTRACTOR is advised that the Owner has or will have the
following projects in progress in the vicinity of the project:

Water Treatment Plant Expansion

B. EXAMINE THE DRAWINGS AND SPECIFICATIONS for related contracts
to ascertain the relationship of the work of this contract to such
related contracts.

Drawings may be examined at the office of the Newaerg Public Works
Director.

TIME OF COMMENCEMENT AND COMPLETION

A. NOTICE TO PROCEED. Within 10 days after the execution of the
contract, written notice to proceed will be given by the Owner to
the Contractor. The Contractor shall begin the work within 10 days
of the date specified in the notice to proceed. Notwithstanding any
other provision of the contract, the Owner shall not be obligated

- to accept or to pay for any work furnished by the Contractor prior

to delivery of notice to proceed, whether or not the Owner has knowledge
of the furnishing of such work.

B. COMPLETION. Substantial completion of all items of work shall
be within:

Schedule A 90 Calendar Days
Schedule B _
Pipeline 120 Calendar Days
All Work 150 Calendar Days

of the date specified in the "Notice to Proceed."

SPECIFICATIONS. The following standard specifications, including current”
revisions and supplements, shall be referred to in these contract documents
to establish minimum standards for materials, construction and inspection
procedures.

Unless otherwise shown or specified, the provisions for measurement and
payment contained in such Standard Specifications will not apply.

Standard Specifications for Public Works Construction, 1970 Edition
as prepared by the Oregon State Chapter of the American Public
Works Association (APWA)

City of Newberg Standard Specifications

Standard Specifications for Highway Construction, Oregon State
Highway Division

In case of conflict between the several parts of the specifications and between
the various referenced standard specifications, the most stringent shall

govern as determined by the Engineer. Where these specifications refer

to recognized standards, such as ASTM, Federal Specifications, N.F.P.A,,

the reference shall be to the latest edition, unless specified otherwise.
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1.06

1.07

1.08

1.09

1.10

01010-3

CONTRACTOR'S COPIES OF CONTRACT DOCUMENTS. The Contractor

will be supplied by the Owner with 5 sets of full-size drawings, 5 sets of
specifications. At least one complete set of contract documents, including

one full-size set of drawings shall be kept at the site of construction in

good condition, and at all times available to the Owner and Engineer. Additional
copies of the contract documents, if required, will be furnished by the

Engineer at net cost of reproduction.

COORDINATION OF WORK WITH OWNER AND OTHERS. The Contractor
shall coordinate his work with other contractors who may be working in

the project area and cooperate with them. He shall also coordinate his
activities with the Owner, and no streets or private drives may be closed
off without a minimum of 48 hours notice to the Owner and/or the private
property owner. Should the property owner or the Owner have adequate
reason to limit access at the scheduled time, the Owner or property owner
shall respond within 24 hours to the Contractor, who shall reschedule his
work to meet the new condition.

ITEMS NOT INCLUDED. The following items shown on the drawings are
not included in this contract:

A. . ITEMS INDICATED "N.I.C." (Not in Contract).

INFORMATION CONCERNING CONDITIONS. The Contractor shall make
his own deductions and conclusions as to the nature of the materials to

be excavated, the difficulties which may arise from subsurface conditions,
and of doing any other work affected by the subsurface conditions and
shall accept full responsibility.

Bidders must satisfy themselves by personal examination and by such other
means as they desire with respect to actual conditions in regard to the

nature of the ground and subsoil water and in regard to the location of
existing groundwater or surface structures. Unforeseen conditions shall

not constitute a claim for additional payment under the terms of the contract
or constitute a basis for cancellation thereof. .

Subsoil investigations were carried out at the top of bank near the north

end of the bridge prior to the advertisement of the CONTRACT. These
investigations were carried out for the design purposes and are not considered
adequate for construction. The report is available for review at the offices
of the City of Newberg Public Works Director. :

A copy of structural drawings for the Newberg Bridge (1913) and bridge
repair (1927), were obtained from the Oregon State Highway Department.
These drawings were used for design purposes only and may not be considered
adequate for construction. The drawings are available for review at the
offices of the City of Newberg, Public Works Director.

FRANCHISES AND EASEMENTS. All franchises and easements required
for construction will be obtained by the Owner.

FIELD RELOCATION. During the progress of construction, it is expected
that minor relocations of the utility lines may be necessary. Such relocations
shall be made only by direction of the Engineer. Unforeseen obstructions
encountered as the result of such relocations will not be subject to claim

for additional compensation by the Contractor to any greater extent than
would have been the case had the obstructions been encountered along

the original location.
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1.12

1.13

1.14
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WASTE SITE FOR EXCESS MATERIALS AND DEBRIS. No waste site has
been approved for excess materials and debris removed from the project.

The Contractor shall make his own arrangements for disposal of this material
and shall protect the Owner from any and all damages arising therefrom.

DRAINS, CULVERTS AND ROADSIDE DITCHES. The Contractor shall
replace and/or repair all drain pipe or inlets removed or damaged by the
Contractor's construction work. All excavated material and debris shall

be remoaved from the roadside ditches, and affected ditches shall be cleaned
and reshaped.

NOTICE TO UTILITY COMPANIES AND AGENCIES. The Contractor shall
notify all utility companies and public agencies affected by the construction
48 hours prior to excavation. The following is a partial list:

Agency Telephone
City of Newberg Engineering Office 538-9421
Portl.and General Electric | 643-5454
General Telephone Company ‘ 639-1002
Northwest Natural Gas Company 226-4211
Publishers Paper Co. (Andy Anderson) 538-2151

The Contractor shall arrange with the owners and operators of the respective

~ utility systems to mark the location, and if necessary or prudent, to expose

the existing utilities prior to construction of the facilities contained in
this contract. If in the course of the work required hereunder, it is found
necessary to relocate, revise or repair publicly or privately owned utility
systems, the said relocations, repairs or revisions shall be accomplished
at the Contractor's expense by the employees of those respective utilities
and services.

EXISTING UTILITIES. In general, the locations of existing major underground
utilities are indicated on the drawings. This information has been obtained
from utility maps and from oral descriptions provided by the various agencies
involved. The Owner does not guarantee the accuracy or completeness

of this information, and it is to be understood that other aboveground or
underground facilities not shown on the drawings may be encountered during
the course of the work.

Existing aboveground utilities including, but not limited to, power transmission
and distribution, telegraph, telephone and traffic control systems, whether
shown on the drawings or not, shall be maintained, relocated, rerouted,
removed and restored as may be necessary by the Contractor in a manner
satisfactory to owners and operators of the utilities and to the Owner.
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Existing major underground utilities and appurtenance structures, whether
shown on the drawings or not, shall be maintained, relocated, rerouted,
removed and restored by the Contractor in a manner satisfactory to owners
and operators of the utilities and to the Owner. In the following special
cases, the Contractor will be reimbursed in accordance with Article 17

of the General Conditions for all costs of modifying, rerouting or relaying
major underground utilities:

A. AN EXISTING UTILITY is shown on the drawings as being above or
below the pipeline or structure to be constructed under this contract
but is found during construction to be in conflict with the proposed
work.

B. AN EXISTING UTILITY is shown on the drawings in plan, but not
in profile, and is found during construction to be in conflict with
the proposed work.

C. AN EXISTING UTILITY is not shown on the drawings but is found
during construction to be in conflict with the proposed work. )

D. AN EXISTING UTILITY is not shown on the drawings and is found
during construction to cross or project into the allowable excavation
for the proposed work at an angle of 30 degrees or less at any elevation.

For the purposes of this section, an existing underground utility shall be
considered to be in conflict with the proposed work if it crosses or projects
into the allowable excavation for the proposed work at an elevation between
the top and bottom of the proposed pipeline or structure.

Minor underground utilities service lines including, but not limited to sanitary
and drainage service laterals up to 8 inches in diameter, gas and water
services up to and including 3 inches in diameter, house or yard drains,
electric or telephone services, catch basin leads serving the immediate
intersection, shall be maintained, relocated, rerouted, removed and restored
by the Contractors with least possible interference of such services, and

in no case shall the interference of such service lines by considered for
extra compensation under any of these special cases listed here and before.

~

The right is reserved by owners of public utilities and franchises to enter
upon any street, road, right-of-way or easement for the purpose of maintaining
their property and for making necessary repairs or changes caused by the
work.

SALVAGE. Unless otherwise indicated on the plans, specifications, or
directed by the Engineer, all salvageable castings, pipe, equipment, and
any discarded facilities shall be designated property of the Owner and shall
be delivered to the city maintenance shops as directed by the Engineer.
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1.16 RESTORATION OF STRUCTURES AND SURF ACES

A.

GENERAL. Whenever any of the work is accomplished on or through
property other than that owned by the Project Owner, the Contractor
shall furnish the Project Owner, before final acceptance of the work

by the Project Owner, a written release from the owner or proper
authority acting for the owner of the property affected, stating that

the restoration of structures and surfaces has been satisfactorily accom-
plished. If in the opinion of the Project Owner the release is arbitrarily
withheld, the Project Owner may, at its sole discretion, accept the portion
of the work involved and cause final payment therefor to be made.

In addition to the requirements of any applicable utility permit, street
use permit or franchise relating to this contract, the Contractor
shall, as a minimum for any restoration work, conform to standard
plans and specifications of the agency which controls the use of the
right-of-way in which this construction work is performed.

STRUCTURES. The Contractor shall remove such existing structures

-as may be necessary for the performance of the work and, if required,

shall rebuild the structures thus removed in as good a condition as
found with minimum requirements as herein specified. He shall also
repair all existing structures which may be damaged as a result of
the work under this contract.

CURBS, GUTTERS, DRIVEWAYS AND SIDEWALKS. All curbs, gutters,
driveways, sidewalks and similar structures that are broken or damaged
by the installation of the work shall be reconstructed by the Contractor.
Reconstruction shall be of the same kind of material with the same
finish and in not less than the same dimensions as the original work.
All concrete shall be as specified herein unless otherwise indicated.
Repairs shall be made by removing and replacing the entire portions
between joints or scores and not merely refinishing any damaged
part. All work shall match the appearance of the existing improvements
as nearly as possible.

~

ROADS AND STREETS. All roads and streets in which the surface

is removed, broken or damaged, or in which the ground has caved

or settled due to work under this contract, shall be resurfaced and
brought to the original grade and crown section unless otherwise
indicated. Before resurfacing material is placed, edges of pavements
shall be trimmed back far enough to provide clean, solid, vertical

faces and shall be free of any loose material. Paving shall be as indicated
and specified. Roadways used by the Contractor for hauling materials,
equipment, supplies, etc., shall be cleaned and repaired if the condition
of the roadway is damaged or otherwise affected due to the Contractor's
operations.
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CULTIVATED AREAS AND OTHER SURFACE IMPROVEMENTS.
All cultivated areas, either agricultural or lawns, and other surface
improvements which are damaged by actions of the Contractor shall
be restored as nearly as possible to their original condition.

EXISTING STAKES AND MARKS. All section, section subdivision,

plat, U.S.C. and G.S., U.S.G.S., and other official monuments or bench

marks, shall be carefully preserved or replaced. In the event any

such monument or marker is disturbed as a result of the Contractor's
operations, the Contractor shall effect the replacement or resetting

of the monument or marker in a manner satisfactory to the Engineer.
Replaced or reset monuments shall be of acceptable type and quality,

and shall be located so as to clear existing utilities or any other interferences.
They shall be placed in a manner consistent with good and recognized
engineering and surveying practices.

WATERWAYS, CHANNELS, DRAINAGE DITCHES, DRAINS AND
CULVERTS. All waterways, channels, drainage ditches and similar
facilities which are damaged by actions of the Contractor shall be
-restored as nearly as possible to their original condition. Where necessary,
the Contractor shall provide temporary facilities or temporarily realign
such water courses to maintain a continuously serviceable facility

until it is restored to its original location and condition. Restoration

of such facilities shall be as shown and specified.

PERMITS AND FEES. The Contractor shall be responsible for obtaining
all permits and payment of associated fees required for construction of
the work.

PIPELINE CONSTRUCTION ACROSS AGRICULTURAL FIELDS
THE CONTRACTOR shall coordinate construction of the 24-inch-diameter

pipeline from Station 1+17 to Station 10+00 with the Farmer Mark Smith
(633-8246) to minimize crop loss and damage to agricultural fields.

ABBREVIATION SCHEDULE. The following abbreviations are standard
with engineers for all projects. Many will not appear on this set of drawings.
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ABOVE . . . . . ABV
ACOUSTICAL . . ACO
ADDENDUM . . y ADD
ADDITION . . . ADD'N
ADJUSTABLE . . ADJ
AGGREGATE . . AGG
ALTERNATE . . ALT
ALTERNATING . . AC ]
ALUMINUM . . . . . AL (ALUM)
AMBIENT . . . . AMB
AMOUNT . . . AMT
AMPERE . . . AMP
ANCHOR BOLT AB
ANGLE. . . .

- APPENDIX . . APPX
APPROVED . . . APP
APPROXIMATE . APPOX
ARCHITECTURAL . . : ARCH
ARCHITEC TURAL WOODWORK INSTITUTE AWI
AREA . v v o o o« o o v . . -A-
ASBESTOS - « « « « - . ASB
ASBESTOS CEMENT PIPE . ACP
ASPHALT. « « « « =« - . ’ ASPH
ASPHALTIC CONCRETE AC
ASSOCIATION. ASSN
AUTHORIZED . AUTH
AUTOMATIC . . AUTO
AUXILIARY . . ) : AUX
AVERAGE . . AVG

BACK TO BACK . .

BACK WATER VALVE

BALL VALVE . . . .

BASE LINE . . . . .

BASE PLATE .« ..
BEAM . . . . . ..
BEARING. . . . . « . « . o . &
BEGINNING OF VERTICAL CURVE
BELL AND BELL . . . . . . . .
BELL AND FLANGE. . . .

BELL AND SPIGOT . .

BELL END . . .

BENCH MARK

BETWEEN. . .

BIOCHEMICAL OXYGEN DEMAND
BITUMINOUS .

BLOCK. . . .

BLOW OFF . .

BOLT CIRCLE

BOLT FACES .

BOTTOM . . .

BRAKE HORSEPOWER.

BRAKE MEAN EFFECTIVE PRESSURE
BRITISH THERMAL UNITS. . . . . .
BUILDING . . . .

BUILDING LINE . .
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CABINET . . .
CALCULATE .

CANDLE POWER

CARBON DIOXIDE

CAST IRON. .
CATCH BASIN

CEILING . . .-

CEMENT . . .
CENTER . . .
CENTER LINE

CENTER OF GRAV]TY

.

« e o = o e e
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e ® s o e = e
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CENTER OF PRESSURE . . . . . .
CENTER TOCENTER . . . . . . .
CENTIGRADE . . .

CENTIGRAM .
CENTIMETER .

CENTIMETER GRAM SECOND

CERAMIC . .
CHECK VALVE
CHLORINE . .
CLEAN OUT .
CLEAR. . . .
COEFFICIENT.
COLD WATER
COLUMN . . .
COMBINATION
CONCRETE . .
CONNECTION.

.

CONSTRUCTION .

CONTINUE . .
CONTRACTOR
COPPER . . .
CORPORATION
CORRIDOR . .
CORRUGATE .
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DEVELOP. . . ¢ ¢ ¢ ¢ ¢ ¢ o o« o o o o o »
DEW POINT . . . . . ¢ o o v ¢ o o s o & &
DIAGRAM . . ¢ ¢ ¢ v o o o o o o o » . - .
DIAMETER . . . ¢« ¢« ¢ ¢« ¢ ¢ = o =« « » .- . .
DIFFERENTIAL . . . ¢ ¢ ¢ ¢ ¢ ¢ o « =« .« o s
DIMENSION . . . e e e e e e e e e e e e
DIRECT CURRENT e e e e e e e e e e e ..
DISPENSER « &« ¢ ¢ ¢ ¢ ¢ o o o o o o o o o =
DISTANCE. . « ¢ ¢« ¢ = ¢ ¢ ¢ o & = « e s o .
DITTO . ¢ ¢« ¢ ¢ ¢ o ¢ o o & o @ « e e e e s
DIVISION . . . . ¢ + ¢« ¢« ¢ &« o & e e e e o
DOMESTIC COLD WATER . . . . «. . . . . .
DOMESTIC HOT WATER FLOW . . . . . . .
DOMESTIC HOT WATER RETURN . . . . . .
DOOR .« ¢ ¢ ¢ o ¢ ¢ ¢ o o o o o = = .« o e .
DOWN . . . ¢ ¢ v o o ¢ ¢ o o o o = e e o .
DOWNSPOUT . & ¢« ¢ ¢ ¢ o ¢ ¢ ¢ o & - e e .
DOZEN. . ¢ ¢ ¢ ¢ e v o v o o o o o .- ..
DRAIN . . ¢« ¢ ¢ ¢ ¢« &« o o o o« o = c e o o .
DRAWING . . e e e e e e e e e e e
DRINKING FOUNTAIN R T

EACH « « = ¢« o o o o o
EACH FACE + v v v v o o = o o o o o o « -
EACH WAY. « « « « « « .

EACH WAY EACH FACE .

EAST v v e e e e e e e e e e e e e e e e
ECCENTRIC + v = v ¢ o v o o s o e o e v &
EFFICIENCY - v v v v e v s e e e e e e e
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ELECTRIC « = v v « = « = o o « «
ELEVATION. « « v « o « « & « « «
EMBEDDED « « v « o e 0 o = o v o o « o « =
EMERGENCY &« v v v « o o « « o «
ENCLOSE. v v v =« o = = o o @ o « a o o o«
END OF VERTICAL CURVE . - o v v + + + .
END TO END v v v v v o o o o o oee o e o
ENGINE & & v e o e e e e e e e e e o e o
ENGINEER . .
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FEDERAL .

FEET . . . . e e e e e e e e e e e e e e e e
FEET PER MINUTE + + v o o o e e e e e e e e e e e s
FEET PER SECOND « « =+ + o ¢ ¢ o o o o o o o o o o = =
FIGURE & v o o o = = o+ o o o e e e e m e e e e
FILLET ¢ « v o o o o m et e e e e e e e e e e e
FINISH « « v o o o o o o o o o o o e e e e e e e e
FIRE HYDRANT « « ¢ ¢ ¢ ¢ v o e o e e e e e e e e e
FIXTURE « « = = = = = o« o o o o o e e e m e e e e
FLANGE &« » = = o « o o s o o o o oo m e e e e e e
FLAT BAR « « ¢ = = o o v oie o e e e e e e e e e e
FLAT HEAD « « « o o « o o o o o o o et e e e e e s
FLEXIBLE = = o o o o o o o o o o o e o e oo e e e n
FLOAT GLASS = « « o o o = o o o o o o o v e e n e e
FLOOR . « v o & o o v o e e e e e e e e e e e e e e
FLOOR DRAIN « & « « o v v v v v o o a o oo e o e o
FLODR LINE & & o« o o o o o o e e e e e e e e o
FLUORESCENT « &« ¢ c.v v v o o o o o o o v o e e oo
FLUODROCARBON . « ¢ « o o o v v v v o o o e e e e s
FOOT v v v o e e e e et e e e e e e e e m e e e e
FOOT CANDLE « = « = « & o ¢ ¢ o o o o o s v e e o e
FOOT-POUNDS = = « « « ¢ v v o v o o s v e e e e e
FODTING « = v v o o o o o o o o o o e e e e e e e e
FOUNDATION. « « « = « « o o o v o o o o e e e e e
FRACTIONAL . e e e e e e e e e e e
FREQUENCY MODULATION - « « = = « o o o « o o o o &
FURNISH « « o v @ & = o o o e e v e e e e e e e e e
FUTURE « = = = = = = ¢ o o o o v oo e e e e e e e
G-

GAGE « v v s e e e e e e e e e e e e e e e e e e
GALLON « « « « « « « « . e e e e e e e e e e
GALLONS PER ACRE PER DAY - « « + o « = « = « o o
GALLONS PER DAY  « « ¢ « = = o o o o o v o o o o oo
GALLONS PER HOUR « « o ¢ & o o o o o o o = = o o o -
GALLONS PER MINUTE = « ¢ « ¢ v v o v v o o o o o &

CALLONS PER SECOND .« « « « + v v o o o o o o & v o &
GALVANIZE = = = o o = o o o v o o v e e e e e e e a
GALVANIZED IRON ¢ o ¢ ¢ ¢ v v v o o o v o o o o o o -
GAS v v e s e e e e e e e e e e e e e e e e
GENERATOR - « o « o « « o o o o s o v o o aa o e o
GLASS « v v o e e e e e e e e e e e e e e e e e
GOVERMENT & & « = « o o o o v o o o o o e e e e e
GRAM &« & v o o e e ot e e e e e e e e e e e e e
GYPSUM « v o o e e e e e et e e e e e e e e e
GYPSUM BOARD - = = « « o o o o o o o o e a e n e o

_H-

HANGER « = ¢ = = o oo o o v oo e e e e e e e
HARDWARE + = o « = « o o o o o o o o o o o oo e
HEAD « « = = = = o = o o o o o e e e e e e
HEATER . . . . e e e e e e e e e e
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IGNITION. . . .
ILLUMINATE . .
INCH .. . ...
INCH-POUND . .
INCHES PER SECOND
INCLUDE. . . . . .
INFORMATION . . .~
INSIDE DIAMETER
INSIDE FACE . .
INSPECT . . . .
INSTALL . . . .
INTERIOR . . . .
INVERT . . . . .
INVERT ELEVAT]ON.

JACKET WATER
JOiIsT . . . . .
JUNCTION . . .
JUNCTION BOX.

KILN-DRIED

KLO . . .

KILOGRAM .

KILOLITER .

KILOMETER

KILOVAR . .

KILOVOLT .

KILOVOLT- AMPERE. . .
KILOVOLT-AMPERE HOUR
KILOWATT . . . .
KILOWATT HOUR .

KIP (1,000 LB) . .
KNOCKED DOWN .
KNOCKOUT . . .

LABORATORY . .
LANDSCAPE ARCH]TECT
LATERAL . .
LAVATORY . .

LEFT .. . .

LIMIT

LINEAR . . .

LINEAR FOOT

LIGUD. . . .

LITER . . . .

LIVE LOAD. .

LOAD FACTOR (TABULAR
LOCATION . . . . . .
LOCKOUT STOP -~
LOGARITHM . .
LONGITUDE . .

LUMBER . . .
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MACHINE « ¢ o v v o o oo oo oo o oo ae e e e e e e e e e . . . MACH
MALLEABLE IRON = o o o v o o o o o o o e e e e e e e e e e e .. MI
MANHOLE = v e e o o o e e e e e e e e e e e e e e e et e e .. W™MH
MANUFACTURE = o = o v =« o o o o o o et e e e e e oo e e e e e . . MFR
MATERIAL v v o o o o o o o e e e e e e e e e e e e e e eee e e e .  MAT
¢ MAXIMUM o o o e e e e e e e e e e e e e e e el e e e e e e e e e e
MEAN HIGH TIDE . « « v o o o o o o e e e e e e e e e e s e e e ns . .«  MHT
MEAN HIGH WATER  « ¢ v o v o o e e e e e e e e e e e e e e s
MEAN HIGHER HIGH WATER & v & v v o o o o o s e e e e e e e e e e e
MEAN LOW TIDE « + v v e o e e e e e e e e e e e e e e e e e e e e e e e MLT
MEAN LOW WATER « « « =« « v = = = « o =« e e e e e e e e e e e e . . MLW
N MEAN LOWER LOW WATER « + & + o o o o & o o s e et e e e e e e e e« MLLW
- MEAN SEA LEVEL « « = v = o = = o =« o o « o « « e e e e e e e e e e e . MSL
[ ) © MECHANICAL & = v o o e e e e e e e e e e e e e e e e e e e e e MECH
MEMORANDUM « « o « o o o o o o o o o oo e e oo e e . e e . ... MEMO
METER & & = v e e v e e e e e e e e e e e e e e e e e e e e e e e e e e e =M
MEZZANINE & o v o e e e e e e e e e e e e e e e e e e e e e e e e e .. MEZ
MICRON & v o v oo e e e e e e e e e e e e e e e e e e e e R
MICROPHONE . .

MILES PER GALLON B e e MPG
@ MILES PER HOUR ¢ & ¢ + = o o o o o o o o o o o o » o o o o« o o o « = = MPH
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. 1.20 REFERENCED SPECIFICATIONS. References in technical divisions to
(.\ ) the following organization's standard data means latest edition at the time

o of date on this specification book, unless otherwise noted. Conform with
referenced requirements, as if data were repeated verbatim in specifications,
except where supplemented and modified by specifications.

References:

® Standard referenced data and abbreviations follow. Copies of standard

specifications and data may be obtained from the organization.
ASHTO:  American Association of State Highway and Transportation
Officials, 341 National Press Bldg., Washington, D.C. 20004.
® ACI: American Concrete Institute, P.O. Box 19150, Redford Station,
Detroit, Michigan 48219.
AGMA: American Gear Manufacturer's Association, 1330 Massachusetts
Avenue, N.W., Washington, D.C. 20005.
* A.LA.: American Insurance Association (Successor to NBFU), 85 John .
Street, New York, New York 10038.
AISC: American Institute of Steel Construction, Inc., 1221 Avenue
of the Americas, New York, New York 10020.
® C AISI: American Iron and Steel Institute, 150 East 42nd Street, New
York, New York 10017.
ANSI: American National Standards Institute, 1430 Broadway, New
York, New York 10018.
® APA: Asphalt Paving Association, 220 W. Harrison St., Seattle, Wash- -
ington 98119
APWA: American Public Works Association, Oregon Chapter.
o ASME: American Society of Mechanical Engineers, 345 East 47th Street,
New York, New York 10017. .
AWS: American Welding Society, Inc., 2501 NW 7th Street, Miami,
Florida 33125. ’
o AWWA: American Water Works Association, 6666 W. Quincy Avenue,
Denver, Colorado 80235. :
o
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CRSI:

CSI:

NEC:

NEMA:

NFPA:

OSHD:

" PCA:

uBC:

UL

01010-19

Concrete Reinforcing Stee!l Institute, 228 North LaSalle Street,
Chicago, Illinois 60601.

Construction Specifications Institute, Suite 300, 1150 Seventeenth
Street NW, Washington, D.C. 20036.

National Electric Code, 470 Atlantic Avenue, Boston, Massa-
chusetts 02210.

National Electrical Manufacturer's Association, 155 East 44th
Street, New York, New York 10017.

National Fire Protection Association, 470 Atlantic Avenue,
Boston, Massachusetts 02210.

Oregon State Highway Division

Portland Cement Association, 5420 Old Orchard Road, Skokie,

"Illinois 60076.

Uniform Building Code of International Conference of Building -
Officials, 5360 South Workman Mill Road, Whittier, California
90601.

Underwriters' Laboratories, 207 East Olive Street, Chicago,
Illinois 60611.

End of Section 01010
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A.

1. GENERAL

SECTION 01150-1
MEASUREMENT AND PAYMENT

WORK INCLUDED

1.01 Measurement, Payment, and Description of Bid Items
1.02 Bid Items

o 1.01 MEASUREMENT, PAYMENT, AND DESCRIPTION OF BID ITEMS

A.

PARTIAL PAYMENT OF BID ITEMS shall be in conformance with
Section 25 of the General Condition. Partial Payment for work com-
pleted, and materials on site, which will become an integral part

of the finished work, shall be determined by the Owner and shall

be made only on the basis of duly certified and approved estimates

of the work, which, in the opinion of the Owner, has been satisfac-
torily completed. It is understood that the determination by the
Owner as to whether or not a certificate or estimate for payment
should be issued, or the amount of said payment, shall be based en-
tirely upon the opinion of the Owner. Said determination shall include

" without limitation the following factors:

1. All phases of the work being accomplished in a proper manner
and being pursued in a proper sequence of operation, particu-
larly with regard to testing, cleanup and surface restoration.

2. The observance by the Contractor of the requirement that all
‘work and operations be preceded by necessary submittals and
approvals.. ‘

3. On the monthly estimates, partial payments for work performed
but not completed may be made in accordance with the following
schedule: ~

Cost of material 90% of the invoice cost of theA
delivered to the site. . material.

Materials installed, back-  80% of unit price for material -
filled and compacted. in place.

Cleanup and surface 95% of unit price.
restoration completed.

Testing completed. 100% of unit price upon satisfactory
completion.

THE CONTRACT PRICE shall constitute full compensation for furnish-
ing all plant, labor, equipment, and materials, and performing all
operations required to complete the work, as specified, and as shown
on the drawings, or as otherwise directed.
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01150-2

‘ 1.02 BID ITEMS

® SCHEDULE A

A.

®
DQ
. 7
- E
®
o

BID ITEM 1.1. 24-INCH CONCRETE CYLINDER PIPE - L.F.

The unit price bid at the depth shown per linear foot of pipe, accepted
in-place, shall be full payment for all work including excavation,
backfill, bedding, compaction, disposal of excess material, dewatering,
pipe, pipe placement, fittings, thrust restraint, disinfection, testing,
restoration and cleanup, curb replacement, utility protection and
relocation, and other miscellaneous items as shown or specified.
Measurement for payment will be along the horizontal centerline

of the pipe. Depth shall be measured from the ground elevation to

the pipe invert. '

BID ITEM 1.2. IMPORTED BACKFILL - CU. YD.

The unit price bid per cubic yard for imported backfill shall be full
payment for all work including excavation, imported material, place-
ment, compaction, removal, and disposal of unsuitable materials

for Bid Item 1.1. Measurement for payment shall be computed by
multiplying the trench pay width by the depth of the trench above

" the pipe bedding.

BID ITEM 1.3. FOUNDATION STABILIZATION - CU. YD.

The unit price bid per cubic yard for foundation stabilization shall

be full payment for all work including excavation, imported material,
placement, compaction, removal, and disposal of unsuitable materials.
Measurement for payment shall be computed by multiplying the trench
pay width by the depth of extra excavation below the pipe invert

by the length of trench over-excavated. -

BID ITEM 1.4. BLOWOFF ASSEMBLY - EA:

The unit price bid per each, accepted in-place, shall be full payment
for all work including excavation, backfill, dewatering, valve, valve
box, pipe, connection to main line, and testing. Measurement for
payment will be the number of assemblies installed.

BID ITEM 1.5. 24-INCH BUTTERFLY VALVE - EA.

The unit price bid per each, accepted in-place, shall be full payment
for all work including valve with ends as shown, valve box, installa-
tion, testing. Measurement for payment will be the number of valves
installed. ’
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BID ITEM 1.6. 14-INCH BUTTERFLY VALVE - EA.

The unit price bid per each, accepted in-place, shall be full payment
for all work including valve with ends as shown, valve box, installa-
tion, testing. Measurement for payment will be the number of valves
installed.

BID ITEM 1.7. PAVEMENT REPLACEMENT - SQ. YD.

The unit price bid per square yard shall be full payment for all work
including asphaltic concrete pavement and base rock removed and
replaced within the limits of the trench pay width. Measurement
for payment will be the number of linear feet of asphaltic pavement
replacement multiplied by the width of pavement within the limits
of the trench pay width. No separate payment will be made for curb
replacement.

BID ITEM 1.8. CONNECTION TO EXISTING TRANSMISSION MAINS -
EA.

The unit price bid per each connection shall be full payment for all
work including pipe cutting, topping sleeve, thrust blocking, fittings;
transition or flexible couplings, and miscellaneous items as required

_ to connect to the existing transmission main at the well field and

at the water treatment plant. Measurement for payment will be
the number of connections made.

SCHEDULE A - ALTERNATE BID ITEM

L

BID ITEM 2.2. 24-INCH DUCTILE-IRON PIPE CL 51 - L.F.

The unit price bid per linear foot of pipe, accepted in-place, shall

be full payment for all work including excavation, bedding, compac-
tion, disposal of excess material, dewatering, pipe, pipe placement,
fittings, thrust restraint, disinfection, testing, restoration and cleanup,
curb replacement, utility protection and relocation, and other miscel-
laneous items as shown or specified. Measurement for payment will

be along the horizontal centerline of the pipe. Depth shall be measured
from the ground elevation to the pipe invert.
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SCHEDULE B

A. BIDITEM 3.1. 24-INCH WELDED STEEL PIPE, 3/16-INCH WALL
THICKNESS - L.F.

The unit price bid per linear foot of pipe, accepted in-place, shall
be full payment for all work including pipe, pipe placement, saddles,
hoops, fittings, disinfection, testing, restoration and cleanup, utility
protection and relocation, and other miscellaneous items as shown
or specified. Measurement for payment will be along the horizontal
centerline of the pipe and vertical centerline for the riser pipe.

BID ITEM 3.2. 24—INCH MECHANICAL COUPLINGS - EA.

The unit price bid per each mechanical coupling shall be full payment
for all work to provide an installed mechanical coupling for Bid Item 3.1.
Measurement for payment will be the number of mechanical couplings
installed. .

BID ITEM 3.3. PIPE SUPPORTS AND ELBOW THRUST TIE - L.S.

The unit price bid shall be full payment for all work to install pipe
supports and elbow thrust ties for Bid Item 1.5.

BID ITEM 3.4. COMBINATION AIR RELEASE VALVE ASSEMBLY - EA.

The unit price bid per each, accepted in-place, shall be full payment
for all work including air release valve, insulation, shut-off valve,
connection to welded steel pipe, testing, and pipe. Measurement
for payment will be the number of assemblies installed.

BID ITEM 3.5. BLOWOFF ASSEMBLY - EA. -

The unit price bid per each, accepted in-place, shall be full payment
for all work including excavation, backfill, dewatering, valve, valve
box, pipe, connection to main line, and testing. Measurement for
payment will be the number of assemblies installed.

BID ITEM 3.6. CONNECTION TO 24-INCH TRANSMISSION LINE-
EA.

The unit price bid per each, accepted in-place, shall be full payment
for all work including pipe cutting, fittings, transition couplings,

and miscellaneous items as required to connect each end of the 24-
inch welded steel pipe to the 24-inch concrete cylinder pipe (Bid
Item 1.1) or the Alternate (Bid Item 2.2). Measurement for payment
will be the number of connections made.

End of Section 1150
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BID ITEM 4.1. PARTIAL BRIDGE.DEMOLITION - L.S.

The lump sum bid shall be full payment for the removal, cleanup,
and disposal of portions of the City of Newberg Old nghway Bridge
as shown on the drawings including:

Asphalt Surfacing

Tongue-and-groove Plank Decking
Timber Stringers

Timber Wheel Guards

Timber Posts and Railings

‘Two Timber Bents North of Bridge
Timber Abutment at North End of Bridge
Abandoned Metal Conduit

BID ITEM 4.2. BRIDGE APPROACH AND WALKWAY - L.S.

The lump sum bid shall be full payment for installation of the bridge
.approach and walkway including handrails, drilled intrusion piling,
footings, relocation of the existing 12-inch water line, relocation

of electrical and telemetry services, and painting.

BID ITEM 4.3. STRUCTURAL REPAIR (AS SHOWN ON DRAWING) -
L.S.

The lump sum bid shall be full payment for the construction of all
repairs to the existing bridge structure as shown on the drawing.
Payment for pamtmg the repaired areas shall be included in the lump
sum bid.

BID ITEM 4.4. JUTE MAT SLOPE PROTECTION - SQ. YD.
The unit price bid shall be full payment for installation of jute mat

for protection of the North River Bank. Measurement shall be the
number of square yards of material accepted in place.
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1.

GENERAL

A.

SECTION 01200-1
ADMINISTRATIVE PROCEDURES

WORK INCLUDED

1.01 General
1.02 Preconstruction Conference
1.03 Bi-weekly Job Meetings

1.01 GENERAL. Project meetings will be held to accomplish the following:

A.

COORDINATE the work of the project.

ESTABLISH a sound working relationship between the Contractor
and the Engineer.

ESTABLISH sound working procedures.

REVIEW job progress, quality of work and approval and delivery-.of

materials.

" EXPEDITE the work to completion within the scheduled time limit.

PRECONSTRUCTION CONFERENCE

A.

THE ENGINEER will call the preconstruction conference at the site
of the work. He will notify all parties concerned of the time and
place of the meeting. . .

THE MEETING will be conducted by the Engineer. In order to ensure
completeness, uniformity and orderly procedures, an agenda for the
meeting will be developed.

BI-WEEKLY JOB MEETINGS

A.

UNLESS OTHERWISE DIRECTED, bi-weekly job meetings will be

held by the Engineer. Present at these meetings shall be the Contractor
or his duly authorized representative, such subcontractors' represen-
tatives as may be needed, the Engineer and any other interested party,
i.e., public utility, local governmental representatives, and suppliers
when needed.

THE SPECIFIC PURPOSE of the bi-weekly meetings is to coordinate

the efforts of all concerned so that the project progresses without
delay to "on time" completion, with the least inconvenience.

End of Section 01200
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GENERAL

A.

SECTION 01300-1
SUBMITTALS

WORK INCLUDED

1.01 Related Requirements Specified Elsewhere
1.02 Submittal Requirements

1.03 Schedules

1.04 Detailed Breakdown of Lump Sum Prices
1.05 Preconstruction Photographs

1.06 Construction Photographs

1.01 RELATED REQUIREMENTS SPECIFIED ELSEWHERE. Other provisions
pertaining to submittals are included in the General Conditions, the Supplemental
General Conditions and in the various sections of the specifications.

SUBMITTAL REQUIREMENTS

A.

GENERAL. All submittals shall be identified by project title, and
number and shall include Contractor's name, date and revision date.

"In addition, shop drawings, product data and samples shall include

names of subcontractor and supplier, applicable specification section
number and Contractor's stamp, initialed or signed, certifying to
review of submittal, verification of field measurement compliance
with contract documents.

SHOP DRAWINGS. Submit 5 copies of each shop drawing required

by the specifications. Show the information, dimensions, connections
and other details necessary to ensure that the shop drawings accurately
interpret the contract documents. Show adjoining work in such detail
as required to indicate proper connections. Where adjoining connected
work requires shop drawings or product data, submit such information
for review at the same time so that connections can be accurately
checked.

PRODUCT DATA. Submit 5 copies of each item of product data
required by the specifications. Modify product data by deleting informa-
tion which is not applicable to the project or by marking each copy

to identify pertinent products. Supplement standard information,

if necessary, to provide additional information applicable to project.

EFFECT OF ENGINEER'S REVIEW. The Engineer will review shop
drawings and product data, and will return 2 stamped copies. If returned .
copies are stamped "Rejected" or "Re-Submit," promptly resubmit
5 copies of shop drawings and product data meeting contract requirements.

ADDITIONAL COPIES FOR CONTRACTOR. Contractor may submit
2 additional copies for his purpose.
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1.03 SCHEDULES

A.

01300-2

THE CONTRACTOR shall provide the following schedules and submit
them not later than 5 days after notice to proceed or with the bid
as required.

1. Contractor's construction schedule:

a.

The Contractor will be required to prepare and submit
to the Engineer for review an overall construction sche-
dule covering all work to be performed in accordance
with the instructions to bidders.

The schedule shall indicate the sequence of the work,

the time of starting and completion of each part, and

the installation dates for major items.

The schedule shall be submitted to the Engineer for review.
This schedule shall be revised and resubmitted as necessary
until it is acceptable to the Engineer. Action on payment
requests will be contingent upon receipt of an acceptable .
construction schedule.

The construction schedule shall include, but not be limited
to the following items:

1) Shop drawing receipt from Contractor; submitted
to Engineer; review and return to Contractor.

2) Material and equipment order; delivery and installation;
and check-out.

3)  Bridge surface preparation and painting.
4) Bridge demolition and restoration.
S) Piping installation.

6) Backfilling, grading, seeding, and paving.

7 Subcontractor's items of work.

8) Final cleanup.
9)  Testing activities.

Allowance for inclement weather.
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The construction schedule shall be a series of line diagrams
showing a step-by-step sequence of each construction
activity. Construction activities proceeding simultaneously
should be shown as parallel lines. Each activity shall

be labeled and the estimated number of days to complete
the activity shall be shown on the schedule. '

Should the Contractor fail to meet any critical dates

within the schedule, the Contractor shall immediately

undertake appropriate action which shall assure an acceptable
_return to the approved construction schedule.

The Contractor will be required to accept the risk of -

any delays caused by the rate of progress of the work

to be performed under the above contract, and that in

the event the Contractor is delayed in the prosecution

and completion of his work because of such conditions,

he shall have no claim for damages or contract adjustment.

Contractor’s list of subcontractors: Establish the items of work
proposed to be accomplished by subcontractors, the name and
address of each proposed subcontractor and the date proposed -
to award each subcontract.

Schedule of submittals: Establish for each item for which shop
drawings, product data or samples are required, the date of

submission will be made and the date approval is required for

the installation to be completed in accordance with the construction - -
schedule.

The Contractor's list of subcontractors and schedule of submittals
shall be based upon the Contractor's progress schedule so that

the work can progress in accordance with the approved progress
schedule. : .

THE CONTRACTOR shall immediately advise the Engineer of any
proposed changes in his submitted schedules. If, in the opinion of

the Engineer, any submitted schedule is inadequate to ensure completion
of work within the time limit, or is otherwise not in accordance with
the specifications, or if the work is not being adequately or properly
prosecuted in any respect, the Engineer shall have the right to require
the Contractor to submit new schedules providing for proper and

timely completion of the work. If the Contractor fails to adhere

to the accepted schedules, the Owner may at any time withhold from
the Contractor the amount set forth in Paragraph 19 of General Conditions,
Liquidated Damages, for each day he is behind schedule as of each
progress payment date.
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1.04

1.05

01300-4

C. DURING THE TERM OF THIS CONTRACT, the Engineer may require

' any schedule to be modified so that the changes in the work of this
contract or related contracts (if any) are properly reflected in the
schedule.

DETAILED BREAKDOWN OF LUMP SUM PRICES. The Contractor shall,

within 10 days of receipt of the notice to proceed, submit a complete breakdown
of the lump sum price for each bid item, showing the value assigned to

each part of the work, including an allowance for profit and overhead.

The detailed estimate shall be in the form prescribed by the Engineer and
supported by such evidence, including certified copies of subcontractors,

as he may direct. Upon acceptance by the Engineer of breakdown prices,

they shall be used as a basis for all requests for payment.

PRECONSTRUCTION PHOTOGRAPHS. The Contractor shall provide preconstructio.n
photographs of the work.

The photographs shall be taken by an acceptable commercial photographer
and shall be not less than 2-1/4-inch by 2-1/4-inch film size. Each negative
shall have a separate overlay attached which will photographically indicate
on the front of the print, the date, job title and a brief description of the
photograph to identify the location where the photograph was taken. Before
construction may start, two 8- by 10-inch glossy prints of each exposure,
together with all negatives, shall be delivered to the Engineer. Prints of
acceptable quality and identification are available in the offices of the
Engineer for examination.

Preconstruction photographs shall be taken as directed by the Engineer
as follows: ’ :

For pipeline work, provide 1 photograph per 100 feet, and at each
end connection. '

For bridge work, provide 1 photograph at each area of repair, 1

photograph per 100 feet of bridge length 10 photographs of the North
River Bank plus 50 photographs as directed by the Engineer.

End of Section 01300




201-02 , SECTION 01400-1
QUALITY CONTROL

GENERAL
A. WORK INCLUDED

Scope

Building Code

Testing Methods

Costs

Quality Assurance

Testing Laboratories
Contractor's Responsibility
Inspectors

Test Reports

Defective Work

HOOOODODOOOOO
OCVONONWVEWN -

1.
1
1
1
1.
1.
1.
1
1.
1.

RELATED WORK IN OTHER SECTIONS

Section 02221 - Trenching, Backfilling and Compacting
Section 03300 - Cast-in-Place Concrete

. Section 05500 - Miscellaneous Metals
Section 09910 - Bridge Painting

SCOPE. Work under this section includes all testing required by the contract
as specified herein and further specified in the technical sections.

BUILDING CODE. Conform to the requirements of the Uniform Building
Code, 1976 Edition, as modified herein.

TESTING METHODS. All tests shall be made in accordance with commonly
recognized standards of national organizations unless alternate specific
testing methods are set forth in the technical specifications.

COSTS. The Contractor shall employ and pay for an independent testing
laboratory to perform all testing services as specified in the technical

sections, unless otherwise specified. Additional inspection and tests required
because of defective work or ill-timed notices are performed at the Contractor's
expense. :

QUALITY ASSURANCE

A. SAMPLES. The Contractor shall supply samples if and when required
by the specifications or the Engineer. These samples or test specimens
. shall be prepared and furnished with information as to their source
in such quantities and size as may be required for proper examination
and tests, with all freight charges prepaid. All samples shall be submitted
before shipment of materials to the site of the work and in ample
time to permit the making of proper tests, analysis, examination,
rejections and resubmissions before the time required to incorporate
the materials into the work. No such materials shall be used in work
until they have been accepted in writing by the Engineer. Samples
of materials will be retained by the Engineer for reference and comparison
purposes.




01400-2

CERTIFICATION. Producers and associations which have instituted
approved systems of quality control and have been approved by the
building department may submit certifications of compliance in lieu

of further testing. Concrete mixing plants, plants producing fabricated
concrete products certified by building department, lumber and plywood
grademarks by approved associations and materials for equipment
bearing Underwriter's Laboratory label require no further plant inspection
and testing, unless more restrictive requirements are required, or
otherwise specifically required in the specifications.

1.06 TESTING LABORATORIES. The Contractor shall submit to the Engineer
for review the names of the testing laboratories he proposes to use in the
work. The testing laboratories shall be approved by the International Conference
of Building Officials, and shall be recognized as being capable of providing
the type of testing services proposed. No testing laboratory shall be used
by the Contractor until reviewed by the Engineer.

CONTRACTOR'S RESPONSIBILITY

A.  ACCESS. Furnish free access to various parts of the work and assist
testing inspection personnel in performance of their duties at no
additional cost to the Owner.

CONCEALED WORK. When directed by the Engineer, the Contractor
shall open for inspection any part of the work which has been concealed.
Should the Contractor refuse or neglect such a request, the Owner

may employ any other person to open up the same or do so himself.

If any parts of the work have been concealed in violation of the Engineer's
instructions or, if on being opened, it is found not to be in accordance -
with the terms of the contract documents, the expense of opening

and recovering, whether done by the Contractor or not, shall be charged
to the Contractor. If the work has been concealed but not in violation
of the Engineer's instructions and is found to be in accordance with .
the terms of the contract documents, the actual necessary expense

of opening and recovering shall be borne by the Owner, and if the

work of opening and recovering is done by the Contractor, it shall

be considered as extra work and paid for accordingly.

DATA. Furnish samples, records, drawings, certificates and similar
data as may be required by testing and inspection personnel to assure
compliance with the contract documents.

NOTICES. The Contractor shall notify the Engineer not less than

48 hours before work requiring inspection is started. The Contractor
shall schedule portions of the work requiring inspection and testing,
so that the agency's time on the project is continuous and as brief

as possible.
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1.08

1.09

1.10

01400-3
INSPECTORS

A. APPOINTMENT. The Engineer may appoint inspectors to inspect
any and all portions of the work. Such inspection may extend to any
or all parts of the work, and to the preparation or manufacture of
materials to be used.

B. AUTHORITY OF INSPECTOR. Inspectors are not authorized to revoke,
alter, enlarge or relax the provisions of the contract documents, '
and the inspector is placed on the work to keep the Engineer informed
as to the progress of the work and the manner in which it is being
done. He may also call the attention of the Contractor to any deviations
from the plans or specifications. Failure of the inspector or the Engineer
to call the attention of the Contractor to faulty work or deviation
from the contract documents shall not constitute acceptance of said
work. An inspector is not authorized to approve or accept any portions
of the work or to issue instructions contrary to the contract documents.
The inspector will exercise only such additional authority as may
be specially delegated to him by the Engineer, notice of which will
‘be given in writing to the Contractor.

TEST REPORTS. Independent testing and inspection agency and/or agencies

will prepare logs, test reports and certificates applicable to specific tests

and inspections. Reports shall include description of method of test, identification
of samples and portions of the work tested. They shall state description -

of location of work, time and date of obtaining and testing samples, weather

and climatic conditions, and evaluation of results of tests, including recommenda-
tions for action. As a minimum, the following copies shall be submitted:

Owner - 1
Engineer - 3
Contractor - 1 ' .

DEFECTIVE WORK. Remove and replace any work found defective or
not complying with requirements of contract documents, at no additional
cost to Owner.

Work will be checked as it progresses, but failure to detect any defective

work or materials shall not in any way prevent later rejection when such
defect is discovered, nor shall it obligate the Engineer for final acceptance.

End of Section 01400




SECTION 01500-1
TEMPORARY FACILITIES AND
CONTROLS

GENERAL
A. WORK INCLUDED

Security and Access

Hours of Work

Overtime

Public Safety and Convenience
Traffic Control

Construction Utilities and Miscellaneous Facilities
Protection of Existing Construction
Barriers -

Water Control

Fire Prevention Control

Pollution Control

Rubbish Removal

Discontinuance, Changes and Removal
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SECURITY AND ACCESS. Set forth special requirements to protect the Owner's
facilities such as:

A. THE CONTRACTOR will have access to the north end of the bridge
through property owned and controlled by Publishers Paper Company.

B. THE CONTRACTOR shall obtain written permission f0r>entry from
Publishers Paper and shall advise Publishers Paper of scheduled work.

C. THE CONTRACTOR shall observe security and safety rules and regula-
tions of Publishers Paper.
HOURS OF WORK. The Contractor shall so schedule his operations that
the work shall be performed during the daylight hours of 7:00 AM to 7:00
PM. However, when necessary to complete the -project within the time
specified, work may be undertaken during the hours of darkness; provided
the Contractor obtains approval of the Owner for work conducted between
the hours of 7:00 PM and 7:00 AM, and furnishes and operates during such
period an adequate and effective artificial lighting apparatus to ensure
that all work undertaken can be carried on satisfactorily in the manner
contemplated by the specifications. -

1.03 OBJECTIVE j
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1.04 PUBLIC SAFETY AND CONVENIENCE. The Contractor shall comply with

all rules and requlations of the city, state and county authorities regarding
the closing of public streets or highways to the use of public traffic. No
roads shall be closed to the public except by express permission of the
Engineer. The Contractor shall conduct the work so as to ensure the least
possible obstruction to traffic and normal commercial pursuits. He shall
protect all obstructions within travelled roadways with approved signs,
barricades and lights where necessary or where ordered by the Engineer
for the safety of the public. The convenience of the general public and
residents along the work, and the protection of persons and property is

of prime importance and shall be provided for in an adequate and satisfactory
manner.

9
Whenever the Contractor's operations create a hazardous condition, he
shall furnish flagmen and guards as necessary to give adequate warning
to the public of any dangerous condition encountered.

TRAFFIC CONTROL. All traffic control devices shall conform to the
current edition of the "Manual of Uniform Traffic Control Devices."

The cost for all necessary traffic control by the Contractor shall be incidental
to the entire project and shall be included in the contract price. "

CONSTRUCTION UTILITIES AND MISCELLANEQUS FACILITIES

A. GENERAL. The Contractor shall provide the temporary facilities
and controls as hereinafter specified and as required by law.

POWER. Unless otherwise specified, the Contractor shall provide
all necessary power and special connections to power lines.

WATER. Unless otherwise specified, the Contractor shall provide
and pay for all necessary water and special connections to a water
supply. If source of water is the City Water Department, all use

- of water shall be through a meter supplied by the City Water Depart-
ment. The Contractor shall coordinate water uses through the City
Water Department, prepare the necessary applications, and pay the
required fees for water used and meter.

Where applicable, the Contractor shall provide a backflow preventer
device to prevent a direct cross connection between the water supply
and wastewater conveying systems.

If water is to be used from a City fire hydrant, the Contractor shall
notify the City Fire Department when the connection and disconnection
to the hydrant are made.
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TELEPHONE. The Contractor shall provide a telephone service at
the site. A radio telephone service is not acceptable as a substitute
for the required telephone service.

SANITARY FACILITIES. The Contractor shall provide adequate

toilet facilities for all workmen and Owner's representatives employed
on the work. The Contractor shall maintain the same in a sanitary
condition from the beginning of the work until completion and shall
then remove the facilities and disinfect the premises. All portions

of the work shall be maintained at all times in a sanitary condition.

PERMANENT FACILITIES. The Contractor is specifically prohibited
from utilizing permanent facilities, such as pumps, heating and ventila-
tion equipment, water, air and power systems, cranes and hoists in

the construction of the project.

'PARKING FACILITIES. The Contractor shall provide adequate off- .

street parking facilities for the automobiles used by his construction:

employees and the Owner's representatives.

TEMPORARY HEATING. The Contractor shall provide temporary
heating, covering and enclosures as necessary to protect all work
and material against damage by dampness and cold, and to facilitate
completion of the work. The Contractor shall supply all the fuel,
equipment and materials required for temporary heating.

CONSTRUCTION SIGNS. No commercial or advertising signs shall
be allowed on the site of the work.
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- CONTRACTOR'S OFFICE. During the performance of the contract,

~ the Contractor shall maintain a suitable office (at/near) the site
of the work which shall be the headquarters of the Contractor's represen-
tative. The Contractor shall maintain a set of construction drawings
that indicate any field changes authorized during construction. Such
drawings shall be availabie to the Engineer and within the Contractor's
office.

PROTECTION OF EXISTING CONSTRUCTION. The Contractor shall protect
existing constructlon and finishes liable to damage through performance
of the work.

BARRIERS. The Contractor shall erect and maintain guard rails or other
suitable barriers where required.

WATER CONTROL. The Contractor shall provide all.necessary pumping
equipment as required to keep the work areas free from water. Water
shall be discharged as directed by the Engineer.

FIRE PREVENTION CONTROL

A. "GENERAL. Take all precautions necessary and required to prevent
fires. Comply with the requirements of local authorities having juris-
diction.

FUEL for cutting and heating torches shall be gas only, and shall
be contained in Underwriter's Laboratory approved containers.

PROVIDE AND MAINTAIN a 20-pound capacity, dry-chemical type
fire extinguisher in the immediate vicinity of the work when welding
tools or torches of any type are in use. :

DO NOT USE volatile liquids for cleaning agents or as fuels for motorized
equipment or tools within building, except with the written approval
of the Engineer.

TARPAULINS shall be securely anchored and flame-proofed when
attached to any wood scaffolding, and when used to enclose any portion
of a building above the first floor.

POLLUTION CONTROL. The Contractor shall not dispose of volatile fluid
wastes (such as mineral spirts, oil or paint thinner), or any other wastes
which are prohibited by local ordinances, into storm or samtary systems

or into steams or waterways.

RUBBISH REMOVAL

A. RELATED WORK SPECIFIED ELSEWHERE. The removal of debris
and other materials resulting from core drilling, cutting, and removal

of existing construction is included in Section 01070 of the specifications.
: l
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01500-5
GENERAL

1. Clean up the debris resulting from work if it interferes with
the work of others or presents a fire hazard. Closely pile debris
where directed.

2. Remove and dispose of all debris at once if it presents a fire
hazard, or when directed.

3. Remove all waste material from the site in an expeditious manner.
Burning of waste material will not be permitted.

DISCONTINUE THE TEMPORARY SERVICES herein specified when

their use is no longer required or they impede progress on the work,

all as directed. The discontinuance of any temporary service herein
specified prior to the completion of any or all branches of the work,

shall not render the Owner liable for any additional cost of the work
entailed thereby, and the Contractor shall thereafter furnish under

his contract, and at no additional cost to the Owner, any and all temporary
service required by his work to replace that discontinued.

SHOULD A CHANGE IN LLOCATION of any of the temporary facilities
be necessary in order to progress the work properly, remove and relocate
such items as directed without additional cost to the Owner.

WHEN DIRECTED AND NO LONGER REQUIRED, remove the temporary
facilities specified herein. If any of the permanent systems are used
for temporary facilities, restore them to perfect condition. Material
used for temporary facilities, which are removed, shall become the
property of the Contractor which will be removed from the site by
the Contractor. '

End of Section 01500
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SECTION 01600-1
MATERIAL AND EQUIPMENT

1. GENERAL

A.  WORK INCLUDED

1.01 Scope

1.02 Source of Materials

1.03 Quality and Quantity

1.04 Transportation and Handling
1.05 Storage and Protection

SCOPE. This section includes general requirements pertaining to materials
and equipment. Any such requirements as may be specified elsewhere
or required by law are additional to the provisions included in this section.

SOURCE OF MATERIALS. No source has been provided for any of the
materials required for construction of this project. The Contractor shall
make his own arrangements to obtain this material at his own expense

and all costs of acquiring, producing and placing this material in the finished
work will be considered incidental to the bid items involved.

QUALITY AND QUANTITY

A. MATERIAL AND EQUIPMENT shall be new and of a quality equal
to that specified or accepted, and shall be furnished in quantities
required to avoid delays in the progress of the work. Mechanical
and electrical equipment shall be the products of established manufacturer
of good reputation regularly engaged in the fabrication of such equipment.

The work shall be executed in conformity with the best accepted
standard practice of the trade so as to contribute to maximum effi-
ciency of operation, accessibility and appearance, minimum cost

of maintenance and construction of future alterations and additions. .
It shall be so executed that the completed work will conform and
adjust itself to any existing installation.

B. WHEN MATERIALS ARE SPECIFIED to conform to ASTM, Federal
or other reference specifications, the materials delivered to the site
- shall bear the manufacturer's printed labels stating that the materials
meet the requirements of such referenced specifications.

TRANSPORTATION AND HANDLING

A. FACTORY-PACKAGED PRODUCTS shall be delivered in the manufac-
turer's original containers.

B. PRODUCTS shall be transported and handled in such a manner as
to prevent their damage.

o . - —— . e ermm i mTe mTmeTACeTes e e g ——I o
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C. ARRANGE for delivery of products within the time limits established
by the Engineer.

® D. FURNISH workmen to receive and unload products delivered to the
site. Do not deliver, or have delivered, any products to the site unless
such forces are available.

1.05 STORAGE AND PROTECTION

o A. NEATLY PILE, STORE AND PROTECT products in locations where
directed.

B. PROTECT products subject to damage by temperature or other weather
conditions.

® C. STORE bulk volatile liquids outside the buildings where directed by
' the Engineer and only so much volatile liquid shall be allowed within
the building at any given time as he shall so authorize.

D. STORE gas cylinders in sheds constructed of noncombustible materials,
well ventilated and without electric lights or fixtures. Locate sheds
@ where directed, as far from other buildings as is practicable. Remove
gas cylinders not in actual use, or proposed for immediate use, from
o the building under construction. Remove empty gas cylinders prior
ey to bringing in a replacement cylinder. Do not store gases of different-
' : types together.

End of Section 01600




SECTION 01700-1
PROJECT CLOSEOQUT

A.  WORK INCLUDED

Substantial Completion

Final Completion and Final Payment

Written Guarantees

Field Tests and Adjustments

Preparation of Operation and Maintenance Manuals
Final Cleanup

Project Record Drawings (As-Built)

1.01 SUBSTANTIAL COMPLETION

o 201-02
1. GENERAL
® 1.01
1.02
1.03
1.04
1.05
. 1.06
hd 1.07
A.
®
®
&
®
O B.
®
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GENERAL. When the Contractor considers that the work, or a desig-
nated portion thereof which 1is acceptable to the Owner, is
substantially complete as defined in the Supplemental General
Conditions, the Contractor shall prepare for submission to the
Engineer a list of items to be completed or corrected. The failure to
include any items on such list does not alter the responsibility of the

. Contractor to complete all work in accordance with the contract

documents. When the Engineer on the basis of an inspection
determines that the work or designated portion thereof is substantially
complete, he will then prepare a certificate of substantial completion

‘which shall establish the date of substantial completion; shall state the

responsibilities of the Owner and the Contractor for security,
maintenance, heat, utilities, damage to the work, and insurance; and
shall fix the time within which the Contractor shall complete the
items listed therein. Warranties required by the contract documents -
shall commence on the date of substantial completion of the work or
designated portion thereof unless otherwise provided in the certificate
of substantial completion. The certificate of substantial completion
shall be submitted to the Owner and the Contractor for their written
acceptance of the responsibilities assigned to them in such
certificates.

Substantial completion shall be clearly understood to mean that the
facility is actually ready for operation.

PARTIAL PAYMENT. Upon substantial completion of the work or
designated portion thereof and upon application by the Contractor and
certification by the Engineer, the Owner shall make payment,
reflecting adjustment in retainage, if any, for such work or portion
thereof, as provided in the contract documents. The designated
portion of work for adjustment of retainage shall be defined as that
work required to be complete within 120 days and includes demolition,
pipeline, structural repair, approach and walkway work.-




a

L

201-02

01700-2

1.02 FINAL COMPLETION AND FINAL PAYMENT

A.

UPON RECEIPT OF WRITTEN NOTICE that the work is ready for

final inspection and acceptance, and upon receipt of a final application
for payment, the Engineer will promptly make such inspection and,

when he finds the work acceptable under the contract documents

and the contract fully performed, he will promptly issue a final certificate
for payment stating that to the best of his knowledge, information

and belief, and on the basis of his observations and inspections, the

work has been completed in accordance with the terms and conditions

of the contract documents and that the entire balance found to be

due the Contractor, and noted in said final certificate, is due and
payable. The Engineer's final certificate for payment will constitute

a further representation that the conditions precedent to the Contractor's
being entitled to final payment as set forth below have been fulfilled.

NEITHER THE FINAL PAYMENT nor the remaining retained percentage
shall become due until the Contractor submits to the Engineer:

‘1. An affidavit that all payrolls, bills for materials and equipment,

and other indebtedness connected with the work for which the
Owner or his property might in any way be responsible, have
been paid or otherwise satisfied.

2. If required by the Owner, other data establishing payment or
satisfaction of all such obligations, such as receipts, releases
and waivers of liens arising out of the contract, to the extent
and in such form as may be designated by the Owner. If any
subcontractor refuses to furnish a release or waiver required by
the Owner, the Contractor may furnish a bond satisfactory
to the Owner to indemnify him against any such lien. If any
such lien remains unsatisfied after all payments are made, the
Contractor shall refund to the Owner all moneys that the latter
may be compelled to pay in discharging such lien, including
all costs and reasonable attorneys' fees. '

IF, AFTER SUBSTANTIAL COMPLETION of the work, final completion
thereof is materially delayed through no fault of the Contractor or

by the issuance of change orders affecting final completion, and the

Engineer so confirms, the Owner shall, upon application by the Contractor
and certification by the Engineer, and without terminating the contract,
make payment of the balance due for that portion of the work fully
completed and accepted. If the remaining balance for work not fully
completed or corrected is less than the retainage stipulated in the

- contract documents, and if bonds have been furnished as provided

in the contract documents, the written consent of the surety to the
payment of the balance due for that portion of the work fully completed
and accepted shall be submitted by the Contractor to the Engineer

prior to certification of such payment. Such payment shall be made
under the terms and conditions governing final payment, except that

it shall not:constitute a waiver of claims.
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THE MAKING OF FINAL PAYMENT shall constitute a waiver of
all claims by the Owner except those arising from:

1. Unsettled liens.

2. Faulty or defective work appearing after substantial comple-
tion.

3. Failure of the work to comply with the requirements of the
contract documents.

4. Terms of any special warranties required by the contract documents.

THE ACCEPTANCE OF FINAL PAYMENT shall constitute a waiver

of all claims by the Contractor except those previously made in writing
and identified by the Contractor as unsettled at the time of the final
application for payment.

1.03 WRITTEN GUARANTEES, in duplicate, addressed to the Owner, but sub-
mitted to the Engineer:

-
TN
.

A.

GUARANTEE BY CONTRACTOR covering the entire work for the
1-year period from date of certificate of substantial completion as
specified hereinbefore. Letter to be substantially as follows:

(Owner) (Re: Project)
(Address)

Gentlemen:

"] (We) the undersigned do hereby guarantee for a period of one (1)
year(s) from date of certificate of substantial completion all work
performed under the terms of the contract documents. I(We) will
remedy at my (our) expense any defects appearing during that period
due to poor materials or workmanship and will pay for any damage
to other work resulting from occurrence of said defects or the correction
of same.

~-

This guarantee shall not be interpreted as holding the Contractor
responsible for any deterioration of the work due to normal use or

- the abuse of the work by the Owner.

Very truly yours,

Contractor"
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(- 1.04 FIELD TESTS AND ADJUSTMENTS. All mechanical and electrical equipment
shall be tested by the Contractor to the satisfaction of the Engineer before
o any facility is put into operation. Tests shall be as specified herein and
: shall be made to determine whether the equipment has been properly assembled,
aligned and connected. Any changes, adjustments or replacements required
to make the equipment operate as specified shall be carried out by the
Contractor as part of the work.

e At least 30 days before the time allowed in his construction schedule for
commencing testing and start-up procedures, the Contractor shall submit
to the Engineer, in duplicate, details of the procedure he proposes to adopt
for testing and start-up of all mechanical and electrical equipment, except
when such procedures have been covered in the specifications.

o

The Contractor's testing and start-up procedures shall include detailed
descriptions of all preoperational electrical, mechanical and instrumenta-
tion testing work. Each control device, item of mechanical, electrical
and instrumentation equipment, and all control circuits shall be considered |
in the testing procedures, which shall be designed, in a stepwise, logical
® L ~ sequence to ensure that all equipment has been properly serviced, aligned, . , o
/ connected, calibrated, and adjusted prior to operation. The Contractor |
is advised that failure to observe these precautions may place the accept-
ability of the subject equipment in question, and he may either be required
to demonstrate that the equipment has not been damaged, or replace it -
: o as determined by the Engineer. Testing procedures shall be designed to
@ (’ I duplicate as nearly as possible all conditions of operations, and shall be
T carefully selected to ensure that the equipment is not damaged. Once
the testing procedures have been accepted by the Engineer, the Contractor
shall produce checkout, alignment and adjustment, and calibration sign-
off forms for each item of equipment, which shall be used in the field
by the Contractor. and the Engineer jointly, to ensure that each item of
e electrical, mechanical and instrumentation equipment has been properly -
installed and tested.

During the testing of the mechanical, instrumentation and electrical equip-
ment, the Contractor shall make available as necessary, representatives
of the manufacturers of all the various pieces of equipment, or other quali-
>y fied persons who shall instruct the Owner's personnel in the operation and
care thereof. Instructions shall include written step-by-step operation
and trouble-shooting procedures with a complete description of all necessary
~  test equipment and all protective device settings.
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. 1.06 FINAL CLEANUP

AT THE COMPLETION OF THE WORK, leave the site of work in
a neat, unobstructed condition.

REMOVE all tools, appliances, materials and equipment from the
site of work as soon as possible, upon completion of the work of the
contract.

THE FINAL CLEANUP of the project shall be done with care and

all ductwork, cubicles, cabinets, motor control centers, control panels,
rooms and enclosures shall be clean and dust-free prior to final acceptance
of the work.

1.07 PROJECT RECORD DRAWINGS (As-Built)

A.

MAINTAIN, at the jobsite, 1 set of the contract drawings for recording
as-built conditions. Mark (in red) changes made during the course
of construction.

'UPON COMPLETION OF THE WORK, turn over the 1 marked-up

set of prints to the Engineer.

REQUESTS FOR PARTIAL PAYMENT will not be approved if the
marked-up prints are not kept current, and request for final payment
will not be approved until the marked-up prints are delivered to the
Engineer.

WHERE SPECIFIED ELSEWHERE in the technical specification, furnish
the Engineer with corrected reproducible tracings of work included
in the contract.

End of Section 01700




201-02 DIVISION 2 - SITEWORK
SECTION 02110-1
DEMOLITION

1. GENERAL

A. WORK INCLUDED

1.01 Scope
1.02 Job Conditions
1.03 Submittals
[ 1.04 Protection
1.05 Environmental Protection
1.06 Interruption of Utility Services
1.07 Measurement and Payment

3.01 General
o : 3.02 Removal
3.03 Debris Disposal

B. RELATED WORK IN OTHER SECTIONS

: Section 02101 - Clearing and Grubbing
£ 3 Section 02222 - Structural Excavation and Backfill

1.01 SCOPE. The work covered in this section consists of the removal and dispo-
sal of portions of an abandoned bridge crossing the Willamette River to
prepare it to support the proposed transmission line. Removal is to include:

a ()
® C asphalt surfacing
tongue-and-groove plank decking
timber stringers
timber wheel guards
| timber posts and railings .
| two timber bents north of bridge
K 4 timber approach and abutment at north end of bridge
abandoned metal conduit

1.02 JOB CONDITIONS. The Contractor shall inspect the bridge before com-

mencing work and shall perform all demolition work necessary for the proper
» execution of the work under this contract. Much of the wooden decking and
@ , beams of the bridge have deteriorated. The Contractor shall be particu-
larly cautious in his operations on the bridge and shall not exceed the live
load limits shown on the drawings.

1.03 SUBMITTALS. The Contractor shall submit a demolition plan, including
| anticipated construction loads, to the Engineer for review prior to commenc-
. ' ing work.

1.04 PROTECTION of the existing structure must be accomplished. The Con-
“tractor shall provide necessary barricades to protect the public and workmen.
Comply with all state and local requirements. The Contractor shall protect
v all existing utilities; and maintain operation of telemetry cables, navigation
Ld lights, and the 12-inch water line. . |
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ENVIRONMENTAL PROTECTION. The Contractor shall keep debris from
floating down the river, and shall have at least one person responsible for
periodically containing and removing debris that fall into the river.

INTERRUPTION OF UTILITY SERVICES. The Contractor shall notify

any utility company 48 hours prior to any interruption of the service of

that company if the work will in any way interrupt the service. Should

the utility company have adequate reason to avoid the interruption at the
scheduled time, the Contractor shall reschedule his work to meet the condi-
tion. The Contractor shall pay the cost of restoring any active utility whose
service is interrupted. The Owner shall also receive 48 hours notice of
interruption of water service.

MEASUREMENT AND PAYMENT. All work under this section shall be
included in the lump sum bid for the work to which it pertains.

2. PRODUCTS (Not used)

3. EXECUTION

3.01

3.02

3.03

GENERAL. The Contractor shall remove all structures or parts of struc- -
tures shown on the drawings to be removed.

REMOVAL. The Contractor shall promptly remove all debris and materials
from the site and dispose of them in a legal manner. Any salvage material
not specifically designated as remaining the property of the Owner shall
become the property of the Contractor, and shall be removed promptly -

from the site. Remove all debris from the river and river banks.

DEBRIS DISPOSAL. Disposal by explosives and burning will not be permitted.

End of Section 02110
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SECTION 02220-1
STRUCTURAL EXCAVATION
~ AND BACKFILL

1. GENERAL

-1.01

1.02

A. WORK INCLUDED

1.01 Scope

1.02 Job Conditions

1.03 Protection

1.04 Measurement and Payment

2.01 General Fill Material

3.01 Dewatering

3.02 General Excavation

3.03 Placing Backfill Adjacent to Walls

3.04 Preparation of Earth Subgrade for Concrete
3.05 Placing Pipe in Fill

3.06 Fipal Trimming and Cleanup

B. RELATED WORK IN OTHER SECTIONS

Section 02221 - Trenching, Backfilling, and Compacting
Section 02600 - Paving and Surfacing

SCOPE. The work covered in this section consists of general fill material,
dewatering, general excavation, general backfill, drainage fill, final trim-

“ming, and cleanup other than trenching as shown on the drawings and as

specified herein.

JOB CONDITIONS shall be surveyed by the Contractor before commencing
work. Weather conditions must be observed. No work shall be attempted-
in frozen or wet conditions without a review by the Engineer.

PROTECTION of adjacent work must be accomplished. Properly slope
cuts to provide stability. Cover exposed slopes if erosion threatens.

MEASUREMENT AND PAYMENT. All work under this section shall be
included in the contract unit price bid for the work to which it pertains.

2. MATERIALS

®
1.03
1.04
o
2.01
e
®
.

GENERAL FILL MATERIAL. Materials for general fill shall consist of
suitable material and shall contain no legs, stumps, brush, or other organic
material. Sod and humus-bearing soils in excess of the quantity needed
for salvaged topsoil requirements shall be removed from the site.

e e g S bt - o, e
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3. EXECUTION

3.01

3.02

- 3.03

3.04

DEWATERING

A. DEWATERING SYSTEMS. Provide dewatering as specified in Section
02221, Paragraph 3.04.

GENERAL EXCAVATION. General excavation consists of removal of all
materials of whatever nature, including boulders smaller than 1 cubic yard
in volume, required for the construction of various structures. The method
of excavation shall be the Contractor's option, but he shall exercise care
as he approaches the final grade to leave it in undisturbed condition. If
the final grade is disturbed, it shall be restored to requirements and satis-
faction of the Engineer.

A. SOIL CONDITIONS. If the final grade, supporting structures, is dis-
turbed or becomes wet or dried out during the course of construction,
the Contractor shall remove and replace the material as indicated
in this section at no cost to the Owner. The Contractor is advised
that footings should be poured on native material as soon as possible
to minimize these conditions.

B. PROTECTION OF EXISTING WORK. Existing wofk including buried
utilities and piping shall be protected from damages. Damages shall
be repaired at Contractor's expense.

C. SHORING. Shore and brace excavations, as necessary, to prevent
cave-ins or damage to adjacent structures. Remove prior to backfill-
ing. :

D. DISPOSAL OF EXCAVATED MATERIAL. Excavated material not
suitable for general fill due to its content of roots, stumps, excessive
organic material, or its ability to be placed and compacted shall be

removed and disposed of at a site approved by the Engineer. . ~

E. STRIPPING AND STOCKPILING. Stripping and stockpiling of reusable
materials shall be carefully segregated into well defined stockpiles
in the area designated.

PLACING BACKFILL ADJACENT TO WALLS. Heavy equipment for spread-
ing and compacting backfill shall not be operated closer to any wall than

a distance equal to the height of the backfill above the top of the footings.
Backfill adjacent to walls shall be compacted to the same density as the
adjacent fill with a small vibratory or hand tamping compactor.

PREPARATION OF EARTH SUBGRADE FOR CONCRETE. When excavat-
ing for bottom mat slabs to be cast on native soil, final excavation to grade
shall be done in a manner as to not disturb the existing soil. If the soil

is disturbed, the Contractor will be required to remove the disturbed mate-
rial and replace it with backfill material, which has been reviewed by the

.
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Engineer. Concrete shall not be placed on surfaces that are muddy, frozen,
or dried out. IF, DURING THE COURSE OF CONSTRUCTION, BOTTOM
SURF ACES BECOME SATURATED WITH WATER, MUDDY, DISTURBED,
OR DRIED OUT, THE CONTRACTOR SHALL REMOVE THE UNDESIRABLE
MATERIAL AND REPLACE WITH COMPACTED BACKFILL WHICH HAS
BEEN REVIEWED BY THE ENGINEER.

PLACING PIPE IN FILL. When it is necessary to place piping or other
appurtenances in general backfill, the fill shall be brought up at least 1 foot
above the top of the pipe or appurtenance. No areas of backfill shall be
left depressed to allow for trenches. After the compacted fill is complete,
excavation shall be made for the pipe or appurtenance. Pipe installation
shall conform to Section 02221, Trenching, Backfilling, and Compacting.
Backfill materials and compaction shall conform to the fill in which it

is placed unless stricter requirements are stated in Section 02221,

FINAL TRIMMING AND CLEANUP shall consist of all work as follows:

A. ALL IRREGULARITIES shall be made smooth, washouts shall be filled,
slopes made uniform, slightly rounded at top and bottom, and the entire
area of the fill compacted and completed to the required lines, grades,.
and cross sections, within 1/10 foot above or below the established
grade.

WHERE ADDITIONAL MATERIAL is required for filling, it shall be
similar to that used in fill and may be obtained from source reviewed:
by the Engineer.

. WHEN WORK IS COMPLETED, the Contractor shall remove and dispose
of all surplus material including stumps, trees, and brush, and leave
premises in a condition acceptable to the Engineer.

End of Section 02220
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TRENCHING, BACKFILLING,
AND COMPACTING

-

1. GENERAL

o
A. WORK INCLUDED
1.01 Scope
1.02  Utilities ‘
1.03 Measurement and Payment
® .
2.01 Pipe Backfill - General
2.02 Imported Foundation Material
2.03 Pipe Zone Material
2.04 Backfill Zone Material
2.05 Detectable Utility Tape
o -

3.01 Inspection

3.02 Excavation and Trenchlng

3.03 Dewatering

3.04 Cribbing and Sheeting

3.05 Removal of Unsuitable Material
® 3.06 Bedding Placement

3.07 Backfilling

3.08 Detectable Utility Tape

3.09 Construction in Croplands

3.10 Final Trimming and Cleanup

(- - 3.11 Testing
' AN .
B. RELATED WORK IN OTHER SECTIONS
Section 02600 - Paving and Surfacing
Section 15060 - Pipe and Pipe Fittings
o 1.01 SCOPE. The work covered in this section consists of excavating, shoring,

dewatering, pipe foundation, trench backfilling and compacting, grading,
and cleanup of all pipeline trenching for the project.

1.02 UTILITIES. The general location of all known underground utilities and
, other property likely to be encountered in excavation has been shown on
o the plans. This data has been compiled from the best available sources
but is to be used for informational purposes only and accuracy is not guaran-
teed. The Contractor shall be responsible for contacting and working with
the Owner of the particular utility or property involved to determine its
exact location during construction and the failure to locate such utilities
or property or failure to show them on the plans shall not relieve the Con-
® ' tractor of responsibility for their damage. The Contractor shall repair
all damage to existing utilities or property as his own expense. Adequate
provisions shall be made for maintaining the flow of sewers, drains, and
water courses encountered during construction and structures which may
have been disturbed shall be satisfactorily restored upon completion of
the work.
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MEASUREMENT AND PAYMENT. All work under this section shall be
included in the unit price bid.

PRODUCTS

2.01

PIPE BACKFILL - GENERAL. Determination of the source of materials
for backfill shall be the responsibility of the Contractor, but the use of
materials shall be subject to the satisfaction of the Engineer. Native mate-
rial may be used for any or all of the material classifications, provided

it conforms to the specified requirements and the satisfaction of the Engi-
neer. Similarly, approved imported material may be used for all material
classifications.

A. THE FOUNDATION under a pipeline must be strong enough to hold
the pipe on grade under its full backfill load and uniform enough to
avoid load concentration that would cause "beam action" failure or
"punching." When unstable trench-bottom conditions are encountered
and removal of materials in the trench bottom, and replacement with
a layer of foundation material thick enough to adequately distribute
the load on the soft material beneath is ordered by the Engineer, it
shall be paid for on the basis of the unit price for imported foundation
material, which shall include excavation and disposal of the trench
material, imported foundation material, placement, and compaction.

BEDDING SUPPORT shall be provided uniformly along the pipe allow-
ing a small degree of clearance under all joints to prevent "beam action"
in rigid pipe, and to avoid deflection out of round in flexible pipe.

IMPORTED FOUNDATION MATERIAL, where required and when directed
by the Engineer due to unstable foundation conditions, shall be crushed
rock material, free from wood, roots, bark, or other extraneocus matter.
The material shall meet the following requirements.

Passing 2-1/2-inch-square sieve 100%
Passing 1-1/4-inch-square sieve 0%

All percentages by weight.

PIPE ZONE MATERIAL

A. BEDDING shall be clean, well graded granular material, free from
organic matter, commonly known as crushed rock, meeting the require-
ments of APWA Section 15. It shall conform to the following require-
ments (ASTM C 136):
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U.S. Standard Percent Passing
Sieve Size By Weight

1-inch 100

3/4-inch 90-100

1/2-inch 65- 90

1/4-inch 40- 60

No. 10 25- 45

No. 40 8- 26

No. 200 3- 15

B. IMPORTED BACKFILL shall be clean, well graded granular material,
free from organic matter, commonly known as crushed rock, meeting
the requirements of APWA Section 15. It shall conform to the follow-
ing requirements (ASTM C 136):

U.S. Standard : Percent Passing
Sieve Size By Weight
1-inch 100
3/4-inch 90-100
1/2-inch 65~ 90
1/4-inch 40- 60
No. 10 25- 45
No. 40 8- 26
No. 200 3- 15

C. NATIVE BACKFILL shall be selected onsite materials, free from wood,
roots, bark, organic matter, or other extraneous material. Maximum
stone size shall be 2-1/2 inches.

BACKFILL ZONE MATERIAL ;

A. IMPORTED BACKFILL shall be clean, well graded granular material,
free from organic matter, commonly known as gravel, meeting the
requirements of APWA Section 15. It shall conform to the following
requirements (ASTM C 136):

U.S. Standard Percent Passing
Sieve Size By Weight
1-inch 100
3/4-inch . 90-100
1/2-inch 65- 90
1/4-inch ' 40- 60
No. 10 25- 45
No. 40 8- 26
No. 200 3- 15

B. NATIVE BACKFILL shall be selected onsite materials, free from wood,
roots, bark, organic matter, or other extraneous material.
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2.05 DETECTABLE UTILITY TAPE. Metaliied plastic tape, 2 inches in width,
imprinted with "Caution, Buried Water Line Below." Terra Tape D as manu-
| ® factured by Greffolyn Co., or equal.
3. EXECUTION

3.01 INSPECTION. The Contractor shall inspect the site before starting work.
The documents shall be examined and checked with the field layout to

® correct all discrepancies which may exist.

3.02 EXCAVATION AND TRENCHING. The Contractor shall do all excavation
of whatever substance encountered to the lines and grades shown on the
drawings. All material suitable for use as backfill shall be piled in an orderly

® manner a sufficient distance from the bank of the trench to avoid overload-

ing and to prevent sliding into the trench. Free access shall be provided

to all fire hydrants, and clearances shall be left to enable free flow of
stormwater to all conduits and natural water courses. The Contractor

shall do such grading as is necessary to prevent surface water from entering
the excavation. Without specific review of the Engineer, no more than

P 200 feet of open trench shall be excavated prior to laying of pipe. All
operations shall be carried out in an orderly fashion.

If the Contractor encounters existing structures which will prevent the
construction of the pipeline and such structures are not properly shown
on the plans, he shall notify the Engineer before continuing with the con-
PY ( struction in order that the Engineer may make such field revisions as-neces-
sary to avoid conflict with the existing structures. The cost of waiting
or down time during such field revisions shall be borne by the Contractor
without additional cost to the Owner. If the Contractor shall fail to notify
the Engineer when the existing structure is encountered and shall proceed
: with the construction despite the interference, he shall do so at his own
® risk.

The Contractor shall support and protect pipes or other services where
they cross the trench and shall be responsible for all damages incidental
to interruptions of service that may be due to his operations.

® A. WIDTH OF TRENCH. Banks of trenches shall be vertical from the
trench bottom to at least the height of the top of the pipe. Trench
width at the top of the pipe shall be shown on the drawings.

B. BRACING OF TRENCHES. Where required to control the width of
trench, protect adjacent structures, or to safeguard employees, the
Y i Contractor shall provide sheet piling, shoring sheeting, bracing, or
other supports, as described in Paragraph 3.04, Cribbing and Sheeting,
herein. Sheet piling and timbers shall be withdrawn in such manner
as to prevent subsequent settlement of the pipe or additional backfill
loadings which might overload the pipe.




201-02

o~

02221-5

DEPTH OF TRENCH. The bottom of the trench shall be carried to
a grade to provide a minimum cover over the top of the pipe as shown
on the drawings.

Where the soil encountered in the bottom of-the trench is unstable
and unsuitable as a base for the pipe, such soil shall be removed to
the depth specified by the Engineer. Foundation material shall then

_ be installed in a layer the full width of the trench and of proper thick-

ness to form the foundation for the pipe.

THRUST BLOCKS. All caps, tees, and bends of buried piping deflecting
more than 11-1/4 degrees shall be provided with concrete thrust blocks,
unless shown otherwise on the drawings and as herein specified.

In general, no forms or reinforcing will be required, and concrete shall
bear directly against the undisturbed trench wall. However, the Con-
tractor shall shape and compact the trench backfill to minimize the
amount of concrete used. Thrust blocks shall be poured and cured
before the pipe is subjected to any hydrostatic pressure. Concrete
shall have a minimum 28-day strength of 2,000 pounds per square inch..
Concrete shall not cover fitting bolts.

ROCK EXCAVATION (BLASTING). Rock excavation is not anticipated;
however, if rock is encountered, the cost of rock excavation shall
be negotiated. :

Where rock is encountered, it shall be removed to a depth of 6 inches
below the bottom of the pipe bell and the trench shall be refilled with
sand or washed gravel and well tamped. The width of the trench shall
be as shown on the drawings. Boulders or broken and fractured rock
less than 1/2 cubic yard in volume will not be classified as rock nor

will so-called "hard pan" or cemented gravel, even though it may be -
advantageous to use explosives in its removal. Rock excavation (blast-
ing) shall include removal of the blasted rock. Where blasting is resorted
to, it shall be carried on in accordance with local, county, and state
requirements governing this class of work. All necessary precautions
shall be taken for protection of the work, persons, or property.

ASPHALT AND CONCRETE PAVEMENT CUTS. All cuts in asphalt
and concrete pavement for trench openings shall be made 4 inches
wider on each side of the allowable maximum width of the trench.

The existing pavement shall be cut in a neat straight line, saw cut

or line drill not to exceed 6 inches on center with concrete breaker.
All damaged or undermined pavement shall be removed. Pavement
shall be limited to the widths as shown on the plans. Any pavement
damaged in excess of the allowable width shall be repaired at the Con-
tractor's expense.
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3.03 DEWATERING

A. DEWATERING. The Contractor shall furnish, install and operate all
necessary machinery, appliances and equipment to keep excavations
free from water during construction and shall dewater and dispose
of the water so as not to cause injury to public or private property
or to cause a nuisance or a menace to the public. He shall at all times
have on hand sufficient pumping equipment and machinery in good
working condition for all ordinary emergencies, including power outage,
and shall have available at all times competent workmen for the operation
of the pumping equipment. The dewatering systems shall not be shut
down between shifts, on holidays or weekends, or during work stoppages
without written permission from the Engineer.

The control of groundwater shall be such that softening of the bottom
of excavations or formation of "quick" conditions or "boils" during
excavation shall be prevented. Dewatering systems shall be designed
and operated so as to prevent removal of the natural soils.

During excavating, construction of structures, installing of pipelines

and sewers, placing of structure and trench backfill and the placing

and setting of concrete, excavations shall be kept free of water except

as specified. The Contractor shall control surface runoff so as to

prevent entry or collection of water in excavations. The static water
level shall be drawn down a minimum of 1 foot below the bottom of

the excavation so as to maintain the undisturbed state of the foundation
soils and allow the placement of any fill or backfill to the required
density. The dewatering system shall be installed and operated so

that the groundwater level outside the excavation is not reduced to . = ._ -
the extent that would damage or endanger adjacent structures or property.

Before dewatering is started, the Contractor shall submit for review
to the Engineer the method, installation and details of the dewatering .
system he proposes to use.

The release of groundwater to its static level shall be performed in
such a manner as to maintain the undisturbed state of the natural
foundation soils, prevent disturbance of compacted backfill and prevent
flotation or movement of structures, pipelines and sewers.

DESILTING. Water from dewatering operation shall be desilted before
discharging. The Engineer shall review the Contractor's method before
proceeding with any dewatering. The Engineer shall review the exact
location of any contemplated pump discharge areas.

CRIBBING AND SHEETING. The Contractor shall provide all cribbing,
sheeting, shoring, sheet piling, bracing, or other supports as needed to pro-
tect the work, existing property, utilities, pavement, etc., and to provide
safe working conditions in the trench. Such cribbing and sheeting shall

be according to the Contractor's design which shall comply with applicable
local and state safety codes.
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;T A. REMOVAL OF ANY CRIBBING AND SHEETING from the trench shall
3 be accomplished in such a manner as to fulfill the above requirements
@ without placing additional load on the pipe.

B. DAMAGES RESULTING FROM IMPROPER CRIBBING or from failure
to crib shall be the sole responsibility of the Contractor and paid for
by the Contractor.

L 3.05 REMOVAL OF UNSUITABLE MATERIAL. The unsuitable materials encoun-
tered shall be removed and replaced with granular materials from estab-
lished pits satisfactory to the Engineer. The Contractor shall be responsible
for removal, hauling, and disposal of unsuitable material off the site as
incidental to the contract.

o 3.06 BEDDING PLACEMENT. After the bottom of the trench has been excavated
) to the proper depth and grade and the bottom is brought to a reasonably
flat surface and dewatered, the backfill material shall be placed as shown
on the drawings.

A. THE PIPE AND BACKFILL MATERIAL shall be placed in the trench
® without causing any excavated material to slide into the trench or
any cave-in of the trench walls. Prior to placing the pipe, the trench
bottom material shall be compacted and shaped to conform to the
barrel of the pipe to ensure continuous firm bedding for the full length
of the pipe.

o (_J»‘ B. ANY PIPE FOUNDATION MATERIAL required due to unauthorized
L excavation shall be furnished and paid for by the Contractor; or when,
T in the opinion of the Engineer, any pipe foundation material becomes -
unsuitable due to mixture with unsuitable or wet trench side material
or excavated material, it shall be removed and replaced at the Contrac-
tor's expense.

L
3.07 BACKFILLING
A. GENERAL. Backfilling shall be carried out in an orderly fashion and
shall be done as soon as possible after authorization to cover the pipe
® ‘has been given.

B. PIPE ZONE. Extreme care shall be taken in the placing and compaction
so that the pipe is not displaced. Any misalignment of the pipe or
other damage shall be repaired at the Contractor's expense. The mate-
rial shall be carried up evenly on both sides of the pipe simultaneously
in 6-inch horizontal lifts and compacted to obtain no less than 90%

® . or 95% of the maximum density as determined by the Standard Proctor

Compaction Test, AASHTO T-99, Method D, as specified and shown

on the drawings for the respective type of backfill at the location

specified.

The Contractor shall hand-backfill trenches using selected material
® up to an elevation of 6 inches above the top of the pipe making sure
(/“ . the backfill is in contact with the entire periphery of the pipe. The

- balance of the backfill shall be placed as backfill zone material.
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BACKFILL ZONE MATERIAL. This material shall be carefully placed
so as to prevent damage to the pipe and shall be compacted to the
finished grades shown on the drawings. The degree of compaction
shall be as specified on the drawings. Compaction shall be by rolling,
vibrating, jetting, or other approved methods. Prior to commencing
backfill operations, the Contractor shall notify the Engineer of the
method of compaction which he intends to use. No method will be
approved until the Contractor has demonstrated, under actual field
conditions, that such method will produce the degree of compaction
requ1red Compaction in the street and shoulder areas shall be 95%
of maximum dry density as determined by ASTM D 698, Method D.
The backfill material which contains less than optimum moisture shall
have water added in the amounts ordered by the Engineer. Street
crossings and intersections shall be completed in 1 day. All other
trenches shall not remain open longer than 1 day without the review
of the Engineer.

REPLACEMENT BACKFILL. Wherever a trench is excavated in a
paved roadway, graveled shoulder, driveway, sidewalk, or other areas
where minor settlement would be detrimental and where the native
excavated material is not suitable for compaction as determined by
the Engineer, the trench shall be backfilled (with a type of backfill
as detailed on the drawings) as directed by the Engineer.

COMPACTION. Vibrating compaction shall not use a heavy weight
(dropped or driven) into .trench method. Before beginning a controlled
backfill operation, the Contractor shall excavate a trial trench and
experiment, trying different amounts of moisture and different lift

‘thicknesses and not more pressure. Using this method of _compaction;. LT s e

first lubricate the soil particles with water, then incorporate a vibrat-
ing compactor mounted on the boom of a backhoe or other piece of
equipment, applying just enough down pressure to seat the plate firmly.
In any event, the backfill material shall be placed in layers not exceed- ~
ing 12 inches in loose depth, each layer being compacted before succeed-
ing layers are placed.

DETECTABLE UTILITY TAPE

- A. BURY TAPE approxxmately 12 to 20 inches above all underground
piping runs.

B. ALIGN parallel to and within 12 inches of centerline of all pipe runs.

CONSTRUCTION IN CROPLANDS. The transmission line traverses existing
croplands. The Contractor shall be responsible for restoration of disturbed
cropland within the limits shown on the drawings as herein described. The
Contractor shall be wholly responsible for any and all crop damage and
restoration of topsoil required beyond the limits of construction easements
shown on the drawings due to construction damage. Every effort shall

be made to keep crop damage and disruption of agricultural activities to

a minimum.
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Access to existing residences and agricultural operations shall be maintained
at all times in a manner acceptable to the Engineer.

FINAL TRIMMING AND CLEANUP shall consist of all work as follows:

A.

ALL IRREGULARITIES shall be made smooth, washouts shall be filled,
slopes made uniform, slightly rounded at top and bottom, and the entire
area of the fill compacted and completed to the required lines, grades,
and cross sections.

WHERE ADDITIONAL MATERIAL is required for filling, it shall be
similar to that used in fill and may be obtained from a source reviewed
by the Engineer.

THE CONTRACTOR shall maintain his operations in a neat and orderly
manner causing as little inconvenience as possible. Within 2 working
days from the time the trench was opened, all roadside ditches, culverts,
etc., shall be repaired and road surfaces thoroughly cleaned. If the
Contractor fails to comply with the cleanup requirements within 24

hours after receiving written notice from the Engineer, others will

be engaged to do such work and the total expense involved shall be
deducted from the Contractor's payment. All excess excavation shall
be removed from the trench side and disposed of at the Contractor's
expense. The work area shall then be thoroughly cleaned.

IN AREAS OTHER THAN PAVEMENTS, graveled shoulders, driveways,
and sidewalks, the finished trench surface shall be seeded or sodded

to match the existing conditions. All areas adjacent to the trench
shall be cleaned and/or repaired to match the existing conditions.

WHEN WORK IS COMPLETED, the Contractor shall remove and dispose
of all surplus material including stumps, trees, and brush, and leave -
premises in a condition acceptable to the Engineer.

THE CONTRACTOR shall clean ditches and culverts of all foreign
materials caused by construction. The Contractor shall rake and smooth
back slopes disturbed by construction and remove all debris including
large stones. )
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TESTING. The Contractor shall furnish certificates of the following com-
paction tests by a certified testing laboratory, showing compliance with
the requirements of the specifications and drawings.

A. ONE TEST for pipe zone and subsequent backfills for every 500 linear
feet of pipeline in the roadway, and 1,000 linear feet of pipeline in
roadway shoulders. One test for every 2,000 linear feet of pipeline
in all other areas for pipe zone and subsequent backfills. Test areas
shall be determined by the Engineer.

IN THE EVENT that the original tests do not comply with the require-
ments of the specifications, additional compaction shall be performed
or the fill shall be replaced with fill that will comply. Additional tests
for the repaired areas shall be furnished, all at no extra cost to the
Owner, for either the fill or the tests. This process shall be repeated
until the compaction complies with the specifications. Cost of compac-
tion tests shall be included in the unit price for the various types of
backfill. '

End of Section 02221
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SECTION 02271-1
RIPRAP, FILTER MATERIAL,
AND JUTE MATTING

GENERAL

A. WORK INCLUDED

1 Scope
1.02 Job Conditions
3 Measurement and Payment

1 Filter Cloth

2 Filter Material A and B
2.03 Class Il and Il Riprap
4 Jute Matting

3.01 Placement of Filter Cloth

3.02 Placement and Compaction of Filter Material
3.03 Placement and Compaction of Riprap

3.04 Placement of Jute Matting

3.05 Sampling and Testing

1.01 SCOPE. The work covered in this section consists of furnishing all labor, -
material, and equipment required for the placement of filter material,
riprap, and jute matting.

1.02 JOB CONDITIONS shall be surveyed by the Contractor before commencing
work.

1.03 MEASUREMENT AND PAYMENT. All work under this section shall be
included in the applicable unit price or lump sum price bid item. :

PRODUCTS

2.01 FILTER CLOTH shall be Poly-Filter GB or equivalent woven fabric. )

2.02 FILTER MATERIAL A AND B shall be sound, durable, rounded to subrounded,

naturally occurring gravel and sandy gravel that are well graded. Filter A
shall have the following gradation limits: :

U.S. Standard : Percent Passing
Sieve Size . By Weight
3-inch 100
3/4-inch 42- 70
No. 4 22- 47
No. 30 0- 22

No. 200 0- 5

Filter B material shall be similar to Filter A material except 100% shall
be smaller than 12 inches and 66 to 100% shall pass the 3-inch sieve. Both
materials shall meet the required gradation after being placed and com-
pacted as specified.




201-02 02271-2

3.

2.03 CLASS II AND 111 RIPRAP

A. STONE QUALITY. Each stone used in construction of the riprap protec-
tion shall be composed of hard, strong, durable materials that will not
slake or deteriorate on exposure to the action of water or atmosphere,
shall not contain cracks, joints, faults, seams, or bands of minerals
or deleterious materials which would result in breakage or reduction
of specified stone weights or dimensions after final placement in the
revetment, and shall be free of expansive or other materials which
would cause accelerated deterioration by exposure to project climatic
conditions. Each stone shall have a unit weight of at least 160 pounds
per cubic foot, shall have an absorption of not more than 5%, shall
have a weight loss from abrasion of not more than 20%, shall be clean
and angular, and the longest dimension of any stone shall not exceed
3 times its shortest dimension. The weight per cubic foot shall be
determined by multiplying the bulk-saturated surface- dry specific
gravity (BSSD) times 62.3 pounds per cubic foot. °

B. GRADATIONS. Not less than 90% of the individual stones in riprap
.shall range in size from 25 to 250 pounds for Class I riprap and from
25 to 800 pounds for Class Il riprap; provided that at least 75% by
weight of the stone heavier than 25 pounds shall be in sizes of 50 to
250 pounds for Class II and 200 to 800 pounds for Class III; and further
provided that at least 30% by weight of the stone shall be in sizes larger
than 150 pounds for Class II and 400 pounds for Class IIIL. Rxprap stone
shall be reasonably well graded from the smaller to the maximum size -
specified. Stones less than 25 pounds and spalls will not be permitted
in an amount exceeding 10% by weight of each load for either Class II
or Class Il sizes. ... _..__

2.04 JUTE MATTING shall be of a uniform open plain weave of unbleached,
single jute yarn treated with a fire-retardant chemical. The yarn shall be
of a loosely twisted construction and shall not vary in thickness by more
than one-half of its normal diameter. Jute matting shall be furnished in
rolled strips as follows: :

Length abproximately 50 yards.

Matting width shall be 48 inches with an average weight of
0.92 pounds per square yard. A tolerance of + 1 inch in width
and 5% in weight will be allowed.

EXECUTION

3.01 PLACEMENT OF FILTER CLOTH. Place on surface cleaned of organic

‘ matter. Overlap seams a minimum of 24 inches. Upstream segment shall
be top layer of seam. The fabric shall be stapled as required to prevent
excessive movement during placement of rock materials.
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PLACEMENT AND COMPACTION OF FILTER MATERIAL. Filter mate-
rials shall be placed to the lines, grades, and elevations as indicated in
the drawings. The filter materials shall be placed to its full course thick-
ness in one operation and in such manner as to avoid disturbing the filter
cloth and displacing the underlying material. The filter materials shall
be compacted to the extent possible above the water surface with the plac-
ing or hauling and spreading equipment as applicable. No compaction is
required where slopes are 1V on 2H or steeper. Filter materials shall be
placed in position below the water surface and no compaction is required.
End dumping or allowing the materials to fall (settle) through the water
will not be allowed.

PLACEMENT AND COMPACTION OF RIPRAP. Stone for riprap shall

be placed on the prepared base in a manner which will produce a reasonably
well graded mass of rock with the minimum practicable percentage of

voids and shall be constructed to the lines, grades, and thicknesses shown

on the drawings or as directed. Riprap protection shall be placed to its

full course thickness in one operation and in such manner as to avoid dis-
placing the underlying material. Larger stone shall be well distributed

and the entire mass of stones shall be roughly graded to conform to approxi- -
mate gradation. All material going into riprap protection shall be so placed
and distributed that there will be no large accumulations or areas composed
largely of either the larger or smaller sizes of stone. It is the intent of

the specifications to produce a fairly compact riprap protection in which

all sizes of material are placed in their proportions. A tolerance of + 6 inches
from the thicknesses shown on the drawings will be allowed in the finished
surface of the riprap protection, except that either extreme of such toler- .

ance shall not be continuous over an area greater than 50 square feet. .. ... ..

The tolerance limit will be determined on the basis of the average surface
elevation within 2 square feet. Placing riprap protection by dumping into
chutes or by similar methods likely to cause segregation of the various .
sizes will not be permitted. Any area in the completed riprap protection
which contains objectionable segregation of stone sizes shall be excavated,
removed from the site of the work, and shall be replaced with riprap con-
forming with these specifications at no additional cost to the city. The
riprap protection shall be maintained until accepted and any material dis-
placed by any cause, shall be replaced to the lines and grades shown on

the drawings at no additional cost to the city.

PLACEMENT OF JUTE MATTING. Jute matting shall be unrolled parallel
to the flow of water immediately following the establishment of the finished
grade. The jute matting shall overlap the adjacent mat a minimum of 4 inches.
The ends of the jute matting shall overlap at least 6 inches with the upgrade
section on top. The upslope end of each strip of matting shall be staked

and buried in a 6-inch-deep trench with the soil firmly tamped against

the mat. Three stakes per width of matting (one stake at each overlap)

shall be driven below the finish ground line prior to backfilling of the trench.
The Engineer may require that any other edge exposed to more than normal
flow of water or strong prevailing winds be staked and buried in a similar
manner. A check slot shall be placed between the ends of strips by placing
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a tight fold of the matting at least 6 inches vertically into the soil. These
shall be tamped and stapled the same as upslope ends. Check slots must
be spaced so that 1 check slot or 1 end occurs within each 50 feet of slope.

Edges of matting shall be buried around the edges of catch basins and other
structures as herein described. Matting must be spread evenly and smoothly
and in contact with the soil at all points.

Jute matting shall be held in place by approved wire staples, pins, spikes,

or wooden stakes driven vertically into the soil. Matting shall be fastened

at intervals not more than 3 feet apart in 3 rows for each strip of matting,
with 1 row along each edge and 1 row alternately spaced in the middle. All
ends of the matting and check slots shall be fastened at 6-inch intervals
across their width. Length of fastening devices shall be sufficient to securely
anchor matting against the soil and driven flush with the finished grade.

SAMPLING AND TESTING. The Contractor shall provide samples of the
proposed riprap for examination and possible testing by the Engineer. Tests
may include specific gravity, absorption, abrasion, accelerated expansion,
freezing and thawing, wetting and drying, and such other tests as necessary
to demonstrate that the stones are acceptable.

End of Section 02271




201-02 SECTION 02360-1
DRILLED INTRUSION PILES
1. GENERAL
A. WORK INCLUDED
1.01 Scope
1.02 Job Conditions
1.03 Drilled Intrusion Piles
1.04 High-Strength Mortar
1.05 Measurement and Payment
2.01 Portland Cement
2.02 Mineral Filler
2.03 Fluidifier
2.04 Water
2.05 Fine Aggregate
3.01 Mixing and Pumping of High-Strength Cement Mortar
3.02 Location of Piles
3.03 Obstructions
3.04 Pile Tops :
3.05 Augering Equipment
3.06 Testing
1.01 SCOPE. The work covered by these specifications consists of furnishing -
all labor, equipment, and materials for the placing of drilled intrusion piles
in foundations composed of augerable materials.
1.02 JOB CONDITIONS shall be surveyed by the Contractor before commencing
~work.
1.03 DRILLED INTRUSION PILES shall be made by the following method:
A continuous-flight hollow-shaft auger shall be rotated into the ground
to the specified pile depth. High-strength mortar shall be pumped as the
auger is withdrawn to fill the hole, preventing hole collapse and to cause the
lateral penetration of the mortar into soft or porous zones of the surround-
ing soil. The steel WF section shall be placed while the mortar is still fluid.
1.04 HIGH-STRENGTH MORTAR. The mortar used to fill the holes shall consist

of a mixture of portland cement, mineral filler, fluidifier, sand, and water
so proportioned and mixed as to provide a mortar capable of maintaining
the solids in suspension without appreciable water gain, yet which may

be pumped without difficulty and which will laterally penetrate and fill

any voids in the foundation material. The materials shall be so proportioned
as to provide a hardened mortar having an ultimate compressive strength

of 3,000 psi at 28 days. Submit design mix to structural engineer for review
at least 1 week prior to commencing drilling.
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MEASUREMENT AND PAYMENT. All work under this section shall be
included in the applicable unit price or lump sum price bid item.

o 2. PRODUCTS

2.01

2.02

2.03

2.04

o 2.05

PORTLAND CEMENT shall conform to Federal Spec1f1catlons SS-C-192
or ASTM C 150.

MINERAL FILLER shall be finely powdered siliceous material which possesses
the property of combining the lime liberated during the process of hydration
of portland cement.

FLUIDIFIER shall be a compound possessing characteristics which will
increase the flowability of the mixture, assist in the dispersal of cement
grains, and neutralize the setting shrinkage of the high-strength cement
mortar (INTERAID as manufactured by the Grout Supply Company, Brecksville,
Ohio, meets these specifications).

WATER shall be fresh, clean, and free from injurious amounts of sewage,
oil, acid, alkali, salts, or organic matter.

FINE AGGREGATE. Sand shall meet the requirements of ASTM C 33.

The same shall consist of hard, dense, durable, uncoated rock particles

and shall be free from injurious amounts of silt, loam, lumps, soft or flakey
particles, shale, alkali, organic matter, mica, and other deleterious substances.
If washed, the washing method shall be such as will not remove desirable

fines, and the sand shall subsequently be permitted to drain until the residual-
free moisture is reasonably uniform and stable. The sand shall be well

graded from fine to coarse, with fineness modules between 1.40 and 3.40. - -
The fineness modulus is defined as the total divided by 100 of the cumulative
percentages retained on U.S. Standard Sieve Nos. 16, 30, 50, and 100.

| 3. EXECUTION .

3.01

© 3.02

MIXING AND PUMPING OF HIGH-STRENGTH CEMENT MORTAR. Only
approved pumping and continuous mixing equipment shall be used in the
preparation and handling of the mortar. All oils or other rust inhibitors

shall be removed from mixing drums and pressure mortar pumps. The mortar
pump shall be a paositive displacement piston type pump capable of develop-
ing pressures at the pump up to 350 psi. The minimum volume of mortar
placed in the hole shall be at least equal the volume of the augered hole.

All materials shall be such as to produce a homogeneous mortar of the
desired consistency. If there is a lapse in the operation, the mortar shall

be recirculated through the pump.

LOCATION OF PILES. Piles shall be located as shown on drawings or as
otherwise directed by the Engineer. Pile centers shall be located to an
accuracy of +3 lnches.
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In locations where there are no concrete slabs or other means of distributing
the load of the piling placement equipment, the points where this concen-
trated load is applied to the soil shall be at least 10 feet away from the

pile location. This will prevent the weight of the piling placement equip-
ment from compressing or shearing the soil, which may, in turn, squeeze

in the top of the pile.

OBSTRUCTIONS. Should any obstruction (including but not limited to
boulders and timbers) be encountered which shall prevent placing the pile
to the depth required, or shall cause the pile to drift from the required
location, the pile shall be completed in accordance with Section 3.0. If
required by the Engineer, an additional adjacent pile shall be placed and
paid for as extra work.

PILE TOPS. Where the pile cutoff is near the surface or above the bottom
of the excavation, metal sleeves of the proper diameter shall be placed
around the pile tops.

AUGERING EQUIPMENT. The hole through which the high-strength mortar
is pumped during the placement of the pile shall be located at the bottom
of the auger head below the bar containing the cutting teeth.

The auger flighting shall be continuous from the auger head to the top
of auger with no gaps or other breaks.

Augers over 50 feet in length shall contain a middle guide.

The drilled intrusion piling leads should be prevented from twisting by a
stabilizing arm.

-

TESTING.

A. THE MORTAR MIX shall be tested by making 1 set of 2-by-2-inch
cubes for each day during which drilled intrusion piles are placed.
A set of cubes shall consist of 2 cubes to be tested at 7 days and 2 cubes
to be tested at 28 days. Test cubes shall be made and tested in accor-
dance with ASTM C 109, with the exception that the mortar should
be restrained from expansion by a top plate. '

IF PILE LOAD TESTS are required, the test piles are to be loaded
to twice the design load in accordance with ASTM D 1143-61T.

End of Section 02360
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SECTION 02600-1
PAVING AND SURFACING

GENERAL

1.03

1.04

A. WORK INCLUDED

Scope

Job Conditions

Protection

Measurement and Payment

Aggrégate Base
Asphalt Concrete

Street and Shoulder Restoration
Concrete Sidewalks and Curb and Gutter
Cleanup .
Acceptance

RELATED WORK IN OTHER SECTIONS
Section 02221 - Trenching and Backfilling

SCOPE. The work covered in this section consists of furnishing all labor,
material, and equipment for restoration of the road and surfacing as shown
on the drawings and as specified.

JOB CONDITIONS shall be survéyed by the Contractor before commencing
work. Weather conditions must be observed. No work shall be attempted

in frozen conditions without review of the Engineer. . S
PROTECTION of adjacent work must be accomplished.

MEASUREMENT AND PAYMENT. All work under this section shall be
included in the unit price bid.

PRODUCTS

2.01

AGGREGATE BASE shall be crushed rock conforming to Section 15-1 of
the Standard Specifications for Public Works Construction, APWA, Oregon
Chapter, 1970.

ASPHALT CONCRETE shall comply with Section 22 of the Standard Speci-
fications for Public Works Construction, APWA, Oregon Chapter, 1970, as
supplemented and modified by City of Newberg Standard Specifications.

EXECUTION

3.01

STREET AND SHOULDER RESTORATION

A. GENERAL. Roadway surfacing shall be restored to its original condi-
tion as nearly as possible. All excess material shall be removed. Any
damaged concrete walks or driveways shall be restored. All dirt and
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debris that accumulated from the Contractor's operations shall be
removed from the inlets, catch basins, and connecting pipe lines.

All trench cuts shall be kept in a smooth condition throughout the

length of the Contract. Any material entering manholes or ditch culverts
from street resurfacing work and trenching work shall be removed

and, if necessary, the adjacent line reflushed to remove any material
that may have entered the pipe line.

AGGREGATE BASE will be required in all trenches in all driveable
areas, including roadway shoulders. On road shoulders of public rights-
of-way and in all surfaced driveable areas, the minimum depth of aggre-
gate shall be 9 inches. Aggregate base will not be required in unopened
public rights-of-way or on easements not used as driveways. The base
placed in 2 lifts over the compacted trench and compacted as specified
in Section 02221.

ASPHALT CONCRETE. All asphalt street surfacing, where open cuts
are made, shall be restored. The limits of the restoration shall include
all damaged or undermined surfacing. The edge of the existing asphalt
shall be cut in a straight line and a vertical plane with all dirt and
loose material removed. The verticle edge of the asphalt shall be
coated with an asphalt emulsion to ensure a watertight bond with the
new asphalt. Asphalt concrete Class B shall be spread as a leveling
course over the total trench area as shown on the drawings, to a mini-
mum compacted depth of 2 inches, or in 2-inch lifts if existing pave-
ment depth exceeds 3 inches. The asphalt shall be compacted with a
smooth-wheeled tandem-type roller with a minimum weight of 8 tons.
Upon completion of the leveling course or courses, a final surface . .
course of asphalt Class C shall be spread with a spreader, designed

for the purpose, to a compacted thickness of 1 inch. The asphalt shall
be compacted with the 8-ton roller. The edges of the compacted mat
shall be flush with the existing asphalt and provide a smooth riding
surface. No asphalt emulsion shall be used on the street surface to
seal the new asphalt. Joint shall be sealed with AR-4000 and sanded
with a clean uniformly graded sand.

Asphalt shall not be placed during rainfall or before any imminent
storm that might damage construction. Theoapplication of asphalt
when the ground temperature is less than 50 F will not be allowed.

DUST CONTROL. When the weather is dry and when, in the estimation
of the Engineer the dust becomes a nuisance, the Contractor shall
sprinkle water on surfaced streets twice a day in order to keep the

dust down. This sprinkling shall be maintained until the project is
accepted. On the paved streets, when the backfilling has been com-
pleted, the streets shall be washed to remove all dirt and debris, and

if the dust becomes a nuisance before the backfilling is completed,

the Contractor shall wash the portions of streets being used for traffic.
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CONCRETE SIDEWALKS AND CURB AND GUTTER. Any concrete side-
walks or curb and gutter damaged during the course of the work shall be
replaced. The new sidewalk shall match the existing concrete walk in width,
thickness, slope, and finish, except wheelchair ramps shall be installed

if required to comply with state law when curbs are being replaced. The
backfill under the concrete shall be machine-compacted.

CLEANUP. As the work progresses, the Contractor shall maintain his
operation in as neat a manner as possible and shall cause as little inconve-
nience as possible to property owners and the general public. After the
work has been completed in each area, all excess material, debris, and
equipment shall be removed from the area, the roadway restored, and any
other damaged improvement restored so that the area is left in the same
condition as it was prior to the Contractor's activities. Roadway ditches
shall be cleaned and reshaped to match the existing conditions prior to
beginning work. The entire roadway shoulder shall be dressed and cleaned
of all construction debris and restored to a condition equal to or better
than it was prior to the Contractor's activities. If the Contractor fails

to comply with the cleanup requirements within 24 hours after receiving
written notice from the field Engineer, others will be engaged to do such
work and the total expense involved shall be withheld from the Contractor's
payments.

ACCEPTANCE. Final acceptance will not be until final completion of
the entire project including all tests, restoration, and cleanup to the satis-
faction of the Engineer.

End of Section 02600




DIVISION 3 - CONCRETE
SECTION 03300-1
CONCRETE WORK

GENERAL
A. WORK INCLUDED
1.01 Scope

2.01 Transit Mix Concrete

2.02 Reinforcing Steel

2.03 Forms

2.04 Embedded Items

" Nonshrink Grout
Curing Compound

N
oo
Y]

Finished Concrete Tolerances
Formwork Construction Details
Form Cleaning

Form Remaoval

Steel Fabrication

Placing Reinforcing Steel
Depositing Concrete

Protection Requirements
Inserts and Embedding

Curing

Repair of Concrete Construction
Finish of Formed Surfaces

~H~OOOOOODOODO

3
3
3.
3
3
3.
3.
3.
3.
3.
3
3

SCOPE. Requirements of Division 1 apply to work under this section. The
extent of work shall be as shown on the drawings and called for in the
Summary of Work, Section 01010. Performance shall meet the requirements
of the specifications. >

PRODUCTS

2.01 TRANSIT MIX CONCRETE. Concrete used for the construction shall be
composed of Type I cement, aggregate, and water and shall conform to
ASTM C 94. Minimum cement content shall be 5-1/2 sacks per cubic yard.
Maximum slump shall be 4 inches. Aggregate shall be 1-1/2 inch minus
material and shall conform to the material and gradation requirements
of ASTM C 33. Time in the mixer truck shall not exceed 1-1/2 hours.
Minimum concrete strength shall be f'c = 3,000 psi.

REINFORCING STEEL shall consist of deformed bards of the size called
for on the drawings. Steel shall conform to ASTM A 615, Grade 40 or 60.
Deformation shall conform to ASTM A 305.

FORMS. For formed surfaces not exposed to view may be of metal or
of smooth planed boards in good condition free from large or loose knots.
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EMBEDDED ITEMS

A. ANCHOR BOLTS FOR ATTACHED ITEMS. All bolts shall be hot- -
dip galvanized in accordance with ASTM A 153-67 and unless otherwise
indicated shall be 5/8-inch steel bolts, ASTM A 307 with S-inch embed-
ment. Provide projection as required or shown.

B. INSERTS shall be as required by other trades. Attach securely to
forms. Inserts to be galvanized, nonferrous, or other approved nonrust-
ing material.

NONSHRINK GROUT. Masterbuilder's "Embeco 153 Grout," or equal.

CURING COMPOUND. Conform to ASTM C 309, "Masterseal" as manufac-
tured by Masterbuilders, or equal.

EXECUTION

3.01

3.02

3.03

3.04

3.05

FINISHED CONCRETE TOLERANCES. Every reasonable effort shall be
made to maintain plumbness and alignment as shown on the drawings.

FORMWORK CONSTRUCTION DETAILS
A. EMBEDDED ITEMS
1. Position in forms in location shown or required.
2. Provide adequate support to prevent displacement.

3. Allow other trades ample times and facilities for placing and
installing embedded items.

FORM CLEANING. All dirt, chips, sawdust, and other foreign matter shall
be removed from within the forms before any concrete is deposited therein.
Forms previously used shall be thoroughly cleaned of all dirt, mortar, and
foreign matter before being used.

FORM REMOVAL. Forms bracing and shores shall be kept in place until
removal is authorized by the Engineer and in no case shall removal com-
mence earlier than 24 hours.

Forms shall not be stripped from concrete which has been placed at a tem-
perature under 50°F without first determining if the concrete has properly
set, without regard to the time element. If, in the opinion of the Engineer,
stripping of forms on the basis of above results in damage to the concrete,
the forms shall not be removed until damage will not result.

STEEL FABRICATION. Clean, bend, and splice reinforcement in accordance
with ACI 315-74. Hooks shall conform to Table 2-1 of ACI 315-74. Do
not straighten or rebend Grade 60 reinforcement. All bars bent cold.
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3.06 PLACING REINFORCING STEEL. Reinforcing steel, before being posi-
tioned, shall be cleaned thoroughly of mill rust scale or other coatings
that will destroy or reduce the bond. Reinforcement appreciably reduced
in section shall be rejected.

A. REINFORCING STEEL shall not be bent or straightened in a manner
that will injure the material. Bars with kinks or bends not shown on
the drawings shall not be used.

REINFORCING STEEL shall be positioned accurately and secured
against displacement by using annealed iron wire or suitable clips at
intersections and shall be supported by concrete or metal chairs or
spacers.

DEPOSITING CONCRETE. Concrete shall not be placed until the forms
and reinforcement have been accepted by the Engineer. Concrete shall

be conveyed to the place of final deposit as rapidly as possible by methods
which will prevent separation or loss of ingredients. It shall be deposited
in the form as nearly as practicable in its final position so as to maintain
plastic surface approximately horizontal. Concrete shall not be dropped
more than 6 feet unless a suitable chute or tube is used. Under no circum-
stances shall concrete that has partially hardened be deposited in the work.

A. IMMEDIATELY AFTER DEPOSITING, the concrete shall be thoroughly
compacted by means of high-frequency mechanical internal vibrators.
Concrete shall be thoroughly worked around reinforcement and embedded
fixtures and into the corners of the forms. '

PROTECTION REQUIREMENTS

A. COLD-WEATHER REQUIREMENTS. No frozen materials or materials
containing ice shall be used. All concrete materials and all reinforce- -~
ment, forms fillers, and ground which the concrete is to come in contact
with shall be free from ice and frost.

PROTECTION OF CONCRETE CONSTRUCTION. All surfaces shall

be protected against injury. During the first 72 hours after placing

the concrete, any wheeling, working, or walkmg on the concrete shall
* not be permitted.

No concrete top surfaces shall be placed during rain unless acceptable
protective shelter is provided; and during such weather, all concrete
placed within the preceding 12 hours shall be protected.

INSERTS AND EMBEDDING

A. INSERTS. Where pipes or castings are to pass through concrete, the
Contractor shall place such pipes or castlngs in the forms before pour-
ing the concrete.
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B. EMBEDDING. The contractor shall set accurately and hold in exact
position in the forms until the concrete is poured and set all metal
parts that are to be embedded in the concrete, and he shall furnish and
set accurately all inserts and anchor bolts necessary for the attaching
of piping, valves, and equipment.

CURING. Concrete structures shall be covered with wet burlap mats as
soon as the concrete has sufficiently set and shall thereafter be kept wet
under wet burlap or other approved means until backfilled or for 10 days
after the concrete is placed.

Formed surfaces shall be water cured under burlap mats or by water sprays
beginning as soon as the forms are stripped. After 48 hours of water cure,
and with the acceptance of the Engineer, the curing of concrete surfaces
may be completed by the curing compound method. Curing compounds
shall be applied in strict conformance with the manufacturer's instructions.

REPAIR OF CONCRETE CONSTRUCTION. Immediately after the removal
of forms, all concrete shall be inspected and all poor joints, rough sections,
or rock pockets containing loose materials shall be repaired by cutting

back to solid concrete and making an opening such size and shape as will
form a l-inch key for a cement mortar fill. Before the mortar is applied,
the surface of the existing concrete shall be coated with an epoxy bonding
compound. All form ties holes and small imperfections shall be filled.

The fill for small imperfections and form ties shall consist of cement mortar
composed of 1 part cement well mixed with 3 parts of fine aggregate by
volume and just enough water so that the mortar will stick together on
being molded into a ball by slight pressure of the hands; and it shall be —-. -
thoroughly compacted into place. The exposed surface shall be neatly
finished to match the surface and texture of the adjacent concrete. All
patches shall be cured as accepted by the Engineer.

FINISH OF FORMED SURF ACES. All finished or formed surfaces shall
conform accurately to the shape, alignment, grades, and sections as shown
on the drawings. Surfaces shall be free from fins, bulges, ridges, offsets,
honeycombing, or roughness, and shall present a finished, continuous, hard
surface. Slabs shall have a trowel finish.

End of Section 03300




201-02 DIVISION 5 - METALS
SECTION 05120-1
STRUCTURAL STEEL
1. GENERAL
A. WORK INCLUDED
1.01 Scope
1.02 Quality Assurance
1.03 Submittals
1.04 Product Handling
1.05 Measurement and Payment
2.01 Structural Steel Shapes and Plates
2.02 Bolts, Nuts, and Fasteners
2.03 Surface Treatment - Shop Applied
2.04 Surface Treatment - Field Applied
2.05 Grout
2.06 Other Materials
3.01 Surface Conditions
3.02 Fabrication
3.03 Welding
3.04 Erection
B. RELATED WORK IN OTHER SECTIONS
Section 05500 - Miscellaneous Metals
Section 09910 - Bridge Painting
1.01 SCOPE. The work covered in this section consists of furnishing all labor,
material, and equipment for the fabrication and erection of all structural
steel shown on the drawings and as specified.
1.02 QUALITY ASSURANCE

A. QUALIFICATIONS OF SUPPLIERS AND PERSONNEL

1. The steel fabricator shall have not less than 5 years of continuous
experience in the fabrication of structural steel.

2, The steel erector shall have not less than 5 years of continuous
. experience in the erection of structural steel.

3. All welding shall be performed by operators who have been
recently qualified as prescribed in "Qualifications Procedure"
of the American Welding Society.
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B. CODES AND STANDARDS. In addition to complying with all pertinent
codes and regulations, comply with:

1. "Specifications for Design, Fabrication and Erection of Structural

‘ Steel for Buildings" of the American Institute of Steel Construc-
.tion.

2. "Code for Welding in Building Construction” of the American

Welding Society.

3. "Specifications for Architecturally Exposed Structural Steel"
of the American Institute of Steel Construction.

4. "Specifications for Structural Joints using ASTM A 325 or A 490
Bolts" of the American Institute of Steel Construction.

C. CONFLICTING REQUIREMENTS. In the event of conflict between
pertinent codes and regulations of the requirements of the referenced
standards or these specifications, the provisions of the more stringent
shall govern.

1.03 SUBMITTALS

A. SUBMIT shop drawings of all structural steel and all items to be fabri-
cated on this project. :

B. SHOP DRAWINGS shall clearly mdlcate all shop and field fabrication
and erection details and sequences.

C. SHOW all welds, both shop and field, by the currently recommended
symbols of the American Welding Society.

D. SHOP DRAWINGS shall comply with Section 01300, Submittals. .

E. SUBMIT erection plan showing method for placing steel including magmtude
and location of equipment loading.

1.04 PRODUCT HANDLING

A. PROTECTION. Use all means necessary to protect structural steel
before, during, and after installation and to protect the installed work
and materials of all other trades.

B. REPLACEMENTS. In the event of damage, immediately make all
repairs and replacements necessary to the acceptance of the Engineer
and at no additional cost to the Owner.

1.05 MEASUREMENT AND PAYMENT. All work under this section shall be
included in the contract lump sum or unit price bid.

2. PRODUCTS

2.01 STRUCTURAL STEEL SHAPES AND PLATES shall meet the requirements
for A36 steel.
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2.02 BOLTS, NUTS, AND FASTENERS

A. MACHINE BOLTS and anchor bolts shall meet the requirements of
ASTM A 307 unless designated otherwise.

B. ANCHOR BOLTS, complete with washers and nuts, shall be hot-dip
galvanized steel.

C. HIGH-STRENGTH BOLTS where designated shall conform to the require-
ments of ASTM A 325.

SURFACE TREATMENT - SHOP APPLIED

A. GALVANIZED SURFACES shall conform to applicable requirements
of ASTM A 123, A 385, A 386, and A 525. Touch up damaged galvanized
metal surfaces with "Galv-Weld," as manufactured by Galv-Weld Prod-
ucts, P.0O. Box 1083, Holmes Beach, Florida 33509. Items that must
be drilled or cut in the field may be done only with the acceptance
of the Engineer.

B. PAINTED SURFACES. See Section 05500, Paragraph 2.02B.
SURFACE TREATMENT - FIELD APPLIED

A. GALVANIZED SURFACES. Items that must be drilled or cut in the
field as accepted by the Engineer, or items that have been damaged
shall be touched up with a molten galvanizing process before installa-
tion.

PAINTED SURFACES. Damaged shop-primed surfaces and all field
priming and finish painting shall be done as specified in Section 09910,
System No. 3.

GROUT where required for anchoring, patching and grouting shall conform
to the requirements of Grout, Section 03300.

OTHER MATERIALS. All other materials not specifically described but
required for a complete and proper installation of structural steel, shall
be new, free from rust, first quality of their respective kinds, and subject
to the acceptance of the Engineer.

EXECUTION

3.01 SURFACE CONDITIONS

A. INSPECTION

1. Prior to installation of the work of this section, carefully inspect
the installed work of all other trades and verify that all such
work is complete to the point where this installation may properly
commence.
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Verify that structural steel may be fabricated and erected in
strict accordance with the original design, the reviewed shop
drawings, and the referenced standards.
DISCREPANCIES

1. In the event of discrepancy, immediately notify the Engineer.

2. Do not proceed with fabrication or installation in areas of dis-
crepancy until all such discrepancies have been fully resolved.

FABRICATION

A.

B.

GENERAL. Fabricate all structural steel in strict accordance with
the reviewed shop drawings and the referenced standards.

SHOP CLEANING AND PRIMING

1. Shop paint all structural steel with 1 coat of primer.

2. Thoroughly clean all steel to be encased in concrete.

WELDING

A.

GENERAL

1. For details of joints, comply with requnrements for AWS joints
accepted with qualification tests.

2. Use ASTM A 233, E-70 series electrodes.

3. Follow applicable sections of AWS specifications.

TYPES OF WELDS. Unless otherwise noted:
1. Make all fillet welds 3/16 inch minimum.

2. Make all butt welds full penetration welds, using back-up or
chip and back weld.

ERECTION

A.

GENERAL. Erect all structural steel in strict accordance with the
drawings, the reviewed shop drawings, and all pertinent regulations
and standards.

TOLERANCE. Align all structural steel straight, plumb, and level
within a tolerance of 1 in 500.
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TOUCH-UP. After erection is complete, touch up all shop priming
coats damaged during transportation and erection, and prime all field
welds on members which have been primed, using the priming paint
specified for shop priming.

End of Section 05120




201-02 SECTION 05500-1
MISCELLANEOUS METALS

1. GENERAL
A. WORK INCLUDED

1.01 Scope

1.02 Submittals

1.03 Storage and Handling

1.04 Measurement and Payment

2.01 Steel Items

2.02 Surface Treatment - Shop Applied
2,03  Surface Treatment - Field Applied
2.04 Nonshrink Grout

3.01 Construction
3.02 Installation
3.03 Replacement of Existing Rivets

RELATED WORK IN OTHER SECTIONS

Division 1 - General Requirements
Section 03300 - Cast-in-Place Concrete
Section 09910 - Bridge Painting

SCOPE. The work covered in this section consists of furnishing all labor,
material, and equipment for the fabrication and erection of all miscellaneous
metals shown on the drawings and as specified. -

SUBMITTALS

A. SHOP DRAWINGS

-~

Submit shop drawings of all items to be fabricated on this project.

Shop drawings shall clearly indicate all shop and field fabrication
and erection details and sequences.

Shop drawings shall comply with Section 01300, Submittals.

FURNISH SAMPLES of railing systems prior to fabrication and delivery
to the site, indicating typical joints and construction quality to be
expected. Submit samples in accordance with Section 01300, Submittals.

STORAGE AND HANDLING

A. STORE JOBSITE METALS on blocks above snow or mud and soil. After
erection, remove any weld spatter, oil, and grease. Clean abraded,
bolted, and welded areas and touch up as required in Section 09910.
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1.046 MEASUREMENT AND PAYMENT. All work under this section shall be
included in the contract lump sum price.

PRODUCTS

2.01 STEEL ITEMS

A.

MISCELLANEQOUS STEEL METAL WORK consists of embedded and
nonembedded steel metalwork, including brackets, hangers, slip angles,
guides, inserts, and miscellaneous structural steel framing. All ferrous
material not encased in concrete shall be hot-dip galvanized or painted
as specified after fabrication.

MISCELLANEQOUS STRUCTURAL STEEL shall conform to ASTM A
36, structural grade and shall be hot-dip galvanized, or painted as
specified after fabrication unless fully encased in concrete.

ANCHOR BOLTS AND BOLTS, complete with washers and nuts, shall
be hot-dip galvanized steel unless fully encased in concrete.

STAINLESS-STEEL anchor bolts, washers, and nuts shall be used when
embedded in concrete for submerged conditions and shall be ASTM
A 320, Standard Type 304.

HIGH-STRENGTH BOLTS shall be used to fasten structural steel and
shall conform to the requirements of ASTM A 325.

EXPANSION BOLTS where called for or approved shall be Kwik-Bolt

as manufactured by McCullock Industries, Red-Head Wedge Anchors

as manufactured by ITT Phillips Drill Division, Molly Parabolt as manu-"~
factured by USM Corp., or equal. For wet or corrosive conditions,

bolts shall be stainless steel unless completely protected by concrete
cover.

ELECTRODES shall be low-hydrogen group 1/8 inch and conform to
ASTM E 70-74. Stainless-steel weld shall be performed with AISI
316L electrodes.

STEEL EDGER shall be 1/8-inch by 4-inch steel bar and be secured
with 18-inch steel stakes. Finish with coal tar epoxy paint in accordance
with Section 09910.

PIPE HANGER RODS shall be cut and threaded to fit and galvanized
after fabrication. The use of "all thread rod" will not be accepted.

GRATING shall be United Interlock Grating as manufactured by United
McGill Corporation, or approved equal. Grating shall interlock with
male-female legs providing a friction lock. Grating shall be manufac-
tured from steel sheets conforming to ASTM A 446. Galvanized coating
shall be Class 6-90. . The minimum thickness of material shall be 0.075
inches. Grating height shall be 4 inches. Grating shall carry a uniform
live load of 100 pounds per square foot and a concentrated load of

800 pounds. The surface shall be anti-skid.
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2.02 SURFACE TREATMENT - SHOP APPLIED

A.

GALVANIZED SURF ACES shall conform to applicable requirements
of ASTM A 123, A 385, A 386, and A 525. Touch up damaged galva-
nized metal surfaces with "Galv-Weld," as manufactured by Galv-Weld
Products, P.O. Box 1083, Holmes Beach, Florida 33509. Items that
must be drilled or cut in the field may be done only with the approval
of the Engineer.

PAINTED SURFACES
1. Clean steel to SSPC-SP-10 Requirements.
2. Coating shall be:
Organic Zinc Primqr and High Build Epoxy Top Coat

Prime Coat - One coat Porter Zinc Lock 308 red applied at
2.5 to 3 mil dry-film thickness.

Second Coat - High build epoxy Porter MCR-4361 high build
epoxy applied at 4 to 5 mil dry-film thickness.

Third Coat - High build epoxy Porter MCR-4361 high build epoxy
applied at 4 to 5 mil dry-film thickness.

Minimum total mils DF T:10

2.03 SURFACE TREATMENT - FIELD APPLIED

A.

GALVANIZED SURFACES. Itéms that must be drilled or cut in the
field as approved by the Engineer or items that have been damaged
shall be coated with molten "Galv-Weld" before installation. N

PAINTED SURFACES. Damaged shop primed surfaces and all field
painting shall be as follows: Remove all slag and weld splatter SSPC-
SP-3, Clean steel to SSPC-SP-6 requirements. Apply coating as specified
in 202B.

2.04 GROUT where required for anchoring, patching and grouting shall conform
to the requirements of Grout, Section 03300.

3. EXECUTION

3.01 CONSTRUCTION

A.

GENERAL REQUIREMENTS. Metal fabrications shall be installed

as shown or as directed. Metal fabrications which are bent, broken,
or otherwise damaged shall be repaired or replaced by the Contractor
to the satisfaction of the Engineer. Embedding of metal fabrications
shall be in strict accordance with Section 03300.
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Metal fabrications to be embedded in concrete shall be placed accur-
ately and held in correct position while the concrete is placed, or if
shown or accepted, recesses or blockouts shall be formed in the concrete
and the metal fabrications shall be grouted in place. The surfaces

of metal fabrications in contact with or embedded in concrete shall

be thoroughly cleaned of all rust, dirt, grease, loose scale, grout, mor-
tar, and other foreign matter. If accepted, recesses may be neatly
cored in the concrete after it has attained its design strength and

the metal fabrication grouted in place. All metal fabrication shall

have proper fit and shall be job measured where necessary.

INSTALLATION

A.

ANCHOR BOLTS. Expansion anchors set in holes drilled in the concrete
after the concrete is placed will not be permitted in substitution for
anchor bolts except with the prior written acceptance of the Engineer.
After anchor bolts have been embedded, their threads shall be protected
by grease and by having the nuts screwed on or by other accepted
means until the time of installation of the equipment or metal fabrica-
tion. .

EXPANSION BOLTS where used shall be installed with care so that
multiple or oversized holes are not drilled. In the event that holes are
not drilled properly in accordance with manufactuer's recommendations,
repairs shall be made with non-shrink epoxy grout in a manner that

the full integrity of the structure is achieved as intended.

STEEL EDGER shall be secured with 18-inch-long steel stakes. There
shall be 8 stakes per 20 feet of steel edging. '

ALIGNMENT - RAILING

1. Horizontal rails should parallel the finished mounting surface
giving a smooth continuous appearance to the total length of
railing. Before the base plates are placed, a check shall be
made to ensure that the railing presents a smooth continuous
appearance and any misalignment shall be corrected to the
satisfaction of the Engineer.

2. Posts shall be installed vertical within 1/16 inch per foot of
height. Posts shall be spaced on 6-foot centers.

ALUMINUM MATERIALS in contact with concrete, other metals,

or other masonry materials shall have surfaces coated with 1 coat

of Koppers 654 Epoxy Primer 1 to 2 mils D.F., followed by 2 coats

of Koppers Bitumastic No. 300-M 6 to 8 mils D.F., or 1 coat of Porters
7650 Epoxy Primer 1 to 2 mils D.F ., followed by 2 coats of Porters
Tarset C-200 6 to 8 mils D.F., or equal.




/"‘\)

LRI
SRS

201-02

H.

05500-5

SEAT ANGLES, SUPPORTS, AND GUIDES. Seat angles for grating and
cover plates shall be set so that top is flush with the floor and support
the gratings and floor plates evenly.

MISCELLANEOUS ALUMINUM ITEMS shall be fabricated in a work-
manlike manner. Welding shall be performed by welders with a
minimum of 2 years of experience in welding aluminum.

TOUCH UP shop-finished items with touch-up paint supplied by the
manufacturer or fabricator.

3.03 REPLACEMENT OF EXISTING RIVETS

A.

DURING CONSTRUCTION of the bridge, loose, weak, or corroded
rivets may be discovered by the Contractor or Engineer. The Contrac-
tor shall notify the Engineer of any of the above conditions.

AT THE DIRECTION OF THE ENGINEER, the rivets shall be replaced
with high-strength bolts conforming to ASTM A-325. Rivets shall be
chipped and drilled out. Flame cutting will not be allowed.

THE BOLTS AND SURROUNDING STEEL shall be sand blasted and
coated according to Section 09910, Paragraph 2.03, Coating Schedule.

End of Section 05500
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A.
B.
1.01
1.02

DIVISION 15 - MECHANICAL
SECTION 15060-1
PIPE, PIPE FITTINGS, AND VALVES

WORK INCLUDED

1.01 Scope
1.02 General Requirements
1.03 Submittals
1.04 Handling of Pipe
5 Measurement and Payment

2.01 Ductile-Iron Pipe and Fittings

2.02 Concrete Cylinder Pipe and Fittings
2.03 Steel Pipe and Fittings

2.04 Butterfly Valves

2.05 Butterfly Valve Box

2,06 Insulation

2.07 Combination Air Release Valves
2.08 Pressure Gages

3.01 Verifications

3.02 Laying and Jointing of Pipe

3.03 Backfill

3.04 Installation of Ductile-Iron Water Mains
3.05 Valve Boxes

3.06 Valves

3.07 Connections to Existing Mains

3.08 Air/Vacuum and Air Release Valves
3.09 Testing, Disinfection and Final Review

RELATED WORK IN OTHER SECTIONS

Section 02221 - Trenching and Backfilling

SCOPE. The work covered by this section consists of furnishing all labor,
material and equipment required for the pipe, fittings and appurtenances
as shown on the drawings and as specified.

GENERAL REQUIREMENTS

A.

DELIVERY AND STORAGE. All pipe and fittings shall be delivered
in sound condition. Care shall be taken to protect exterior coatings
and linings. Place no material of any kind inside of any piece of pipe
or fitting during handling, storage or transit. Pipe and fittings, and
valves shall be stored in a protected dry area to avoid cracking of
cast iron or damage to coatings or linings.
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SUBMITTALS

A. SCHEDULE. The Contractor shall submit a schedule for the laying
of pipe. Fabricating and ordering of the pipe shall not be made untii
the Engineer has reviewed the schedules.

SHOP DRAWINGS. The Contractor shall provide shop drawings in
accordance with Section 01300, showing fabrication, joint details,
and each special fitting to be furnished. Shop drawings shall also be
provided for all valves. These details and drawings shall be submitted
to the Engineer for review prior to fabrication and ordering.

MANUF ACTURER. Pipe and valves shall be manufactured by a firm

regularly engaged in the successful manufacturer of the type of pipe

furnished.
HANDLING OF PIPE. The pipe shall not be dropped or subjected to any
unnecesary jar, impact or other treatment that might damage the pipe.
Any unit of pipe that, in the opinion of the Engineer, is damaged beyond
repair by the Contractor shall be replaced by another unit. Any pipe that
is damaged and repairable shall be repaired in the field or, at the direction
of the Engineer, returned to the manufacturing plant for repair.

1.05 MEASUREMENT AND PAYMENT. All work under this section shall be
included in the applicable unit price or lump sum price bid item. - - - -

PRODUCTS
2.01 DUCTILE-IRON PIPE AND FITTINGS shall conform to the following:
A. PIPE
1. .. Material: Ductile Iron 60-42-10
2. Conform to ANSI A21.51. .
3. Class: 51.

4. Cement mortar lined and bituminous seal coated conforming
to ANSI 21.4.

5. Exterior bituminous coating conforming to ANSI 21.10.
JOINTS

1. Flanged, mechanical, push-on, or grooved end as shown on drawings.

2. Flanged - Class 125 conforming to ANSI B16.1, 250 psi water
- working pressure, ductile iron or galvanized steel nuts and bolts,
full face factory formed gaskets. Flanged pipe shall be Class
53.
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3. Mechanical - conform to ANSI A21.10 and ANSI A21.11.

4, Push-on - conform to ANSI A21.10 and ANSI A2i.ll.

5. Grooved end - grooved mechanical type which engages grooved
pipe ends. Victaulic style 31, Smith-Blair 472 ME-PRE-GRUYV,
or equal.

FITTINGS

1. Mechanical joint, flanged, or grooved as shown on the drawings.

2. Cast or ductile iron.

3. Cement morter lined and bituminous seal coated conforming

to ANSI 21.4, exterior bituminous coating ANSI 21.10.
4. Furnish conforming joint accessories for each joint fitting.
5. Design working pressure: 250 psi.
6. Mechanical joint conforming to ANSI A21.10 and ANSI A21.11.
7. Flanged conforming to Clas's 125 ANSI Bl6.1.
RESTRAINED JOINTS AND FITTINGS shall conform to the following:

1. Restrained joints and fittings shall be utilized where called
for on the drawings.

2, . Fittings shall be mechanical joint; joints to be bell and spigot
or mechanical joint.
3. Ductile-iron retainer rings.
4. Corrosion resistant (Corten), low alloy, high strength tee head

bolts and nuts.
5. Cement mortar lined and bituminous seal coated ANSI 21.4.

6. Bituminous coating ANSI A21.51 and ANSI 21.10.

7. 350 psi design working pressure.

8. Lock mechanical joint as manufactured by Pacific States, or
equal.

9. Restrained joints using set screws to fasten the follower to

the pipe will not be accepted.

BOLTS AND NUTS

1. Buried Service - ASTM A325 bolts. Bolts and nuts to be manufactured
from high strength low alloy steel conforming to ASTM A-242,

Corten or equal. :

2. Above Ground - galvanized steel.

7 ——T T o R T T T T T T T T T T I T T T T AT T T R AT



;-
i

201-02

2.02

15060-4
COUPLINGS

1. All exterior exposed surfaces, including bolts and follower rings
shall have a 20-mil minimum coal-tar epoxy coating, unless
otherwise noted.

2. The coupling's rated working pressure shall not be less than
the service rating of the pipe in which it is installed.

3. Plain-end cast-iron coupling: Straight-type cast-iron coupling
for cast-iron or ductile-iron pipe shall be Rockwell No. 431,
Dresser Style 38, or approved equal.

4. Plain-end transition coupling: Transition-type cast-iron coupling
for connecting pipe with different O.D. shall be Rockwell No.
433 or No. 415, Dresser Style 62, or approved equal.

5. Flanged adaptor: Cast-iron coupling for joining plain-end pipe
to flanged valves, pumps, fittings, etc., with tapped hole for
set screw shall be Rockwell No. 912 or 913, Dresser Style 127 .
or 128, or approved equal. '

6. Plain-end steel coupling: Straight-type steel coupling for joining

plain-end steel pipe shall be Rockwell No. 411, Dresser Style
38, or approved equal. '

CONCRETE CYLINDER PIPE FITTINGS

A.

GENERAL. Mortar lined and coated steel cylinder pipe shall be bell-
and-spigot, pretensioned conforming to AWWA C 303-70. It shall be
capable of withstanding 100 psi internal working pressure and required

external loads. N

PROTECTIVE COATING. Bare steel at the ends of the pipe sections
and all buried fittings shall be coated at the factory with polyamide
cured epoxy suitable for steel surfaces in accordance with the manu-
facturer's instructions. The coating system shall be applied in 2 coats
as follows:

1. Prime: 1 coat, 2-mil dry-film thickness.
2. Top coat: 1 coat, 8-mil dry-film thickness.

JOINT GASKET. Joint gaskets shall be in accordance with the pipe
manufacturer's recommendations.

DATA REQUIRED. The manufacturer shall provide the following
data in addition to the other requirements herein: an affidavit of

compliance; design calculations; steel test reports; concrete test reports;.

rubber gasket test reports; and details of specials and fittings.
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E. FITTINGS FOR CONCRETE CYLINDER PIPE. Shop drawings showing
details and dimensions of all fabricated fittings shall be submitted
to acceptance before fabrication.

2.03 STEEL PIPE AND FITTINGS

A. GENERAL. Welded steel water pipe shall be manufactured in accordance
with AWWA C 200 with spiral seams and 3/16-inch wall thickness.

B. PROTECTIVE COATING

1. Interior corrosion protection shall consist of primer and coal
tar enamel applied in accordance with AWWA C 203.

2. The exterior of the pipe and mechanical couplings shall be painted
with chlorinated rubber-alkyd paint system in accordance with
AWWA C204. Pipe to be shop primed and painted.

3. " In addition to painting, all buried piping shall be protected with
coal tar enamel and bonded asbestos felt wrap.

C. FITTINGS. Fittings shall be fabricated of the same gage material
as that of the adjacent straight pipe section and in accordance with
AWWA C 208. Flttmgs shall be coated to the same specification as ..
the pipe coating.-

D. COUPLINGS

1. All pipe ends shall be plain ends prepared for mechanical compression
couplings. Joint tolerance shall not exceed those specified
in AWWA C 200. Joints and couplings shall be coated to the
same specification as the pipe coating. The length between
couplings shall be 42 feet. Couplings shall be placed mldway
between cross beam.

2. Coupling shall be straight-type steel coupling for joining plain
end steel pipe, Rockwell No. 411, Dresser Style 38, or approved
equal. ' ]

E. WELDING. Welding of steel pipe shall conform to AWWA C 206.
2.04 BUTTERFLY VALVES shall meet the following requirements:

A. CONFORM to AWWA C 504, Class 150B.

B. SIZE as indicated on drawings.

C. CAST-IRON BODY, one piece stainless steel shaft.

D. MECHANICAL or flanged joint as shown on the drawings.

E. PROTECT exterior surfaces with additional coat of coal tar enamel.

F. TIGHT-CLOSING, RUBBER SEAT-TYPE with seats bonded to the
valve body; no metal to metal surfaces.

G. BUBBLE TIGHT at 150 psi rated pressure with flow in either direction.
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H. DISCS shall rotate 90 degrees from full open to tight shut position.

I.  OPEN in counterclockwise direction; minimum of 30 turns to move
from fully opened to the fully closed position.

J. PROVIDE with 2-inch square operating nut.

K. MANUAL OPERATORS for buried service.

1. Traveling nut, link and level-type, or worm gear, fully enclosed.

2. Units furnished for buried service shall be fully gasketed and
grease-packed and designed to withstand submergence in water
to 10 psi.

3. Operator components shall, at the extreme position, withstand

an input torque of 300 foot pounds.

L. BURIED VALVE ACCESSORIES (box, operatmg nut, removable cover,
etc.) shall be supplied by equipment supplier.

M. BURIED VALVES shall be "groundhog" as manufactured by Henry Pratt,
Kennedy Butterfly Valve, or equal.

BUTTERFLY VALVE BOX. Valve boxes shall be 6-inch outside diameter
12-gage steel pipe extension section, length as required. The top section
shall be 6-1/4-inch inside diameter cast iron, 15 inches long and shall have
the word "Water" cast into the top of the lid. Where the depth of the op-
erating nut is more than three feet, operating extensions shall be provided
to bring the operating nut to a point 18 inches below the surface of the
pavement. The extension shall be constructed of steel.

INSULLATION. Piping and valves exposed to the atmosphere shall be insulated
with a 1-inch, expanded polyurethane wrap with a minimum of R-12 rating
where shown on the drawings. All insulation shall be protected by 0.016-
inch-thick aluminum jacketing of alloy No. 5005, 1145, or 3003.

There shall be a continuous friction-type joint, providing a positivve waterproof
seal along the entire length of the aluminum jacket.

COMBINATION AIR RELEASE VALVES shall exhaust Iarge quantities of
air when line is being filled and exhaust small pockets of air that collects

_ when line is operating under pressure.

A. MATERIAL. Cast-iron body, cover and lever frame; stainless steel
float Buna-N seat; stainless or bronze fittings.

B. SIZE. As shown on drawings or as indicated herein.

C. FOUR-INCH COMBINATION, Apco Model No. 149C, as manufactured
by Valve and Primer Corporation, or approved equal.

. e o e v e = mme
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D. EXPOSED galvanized pipe threads coated with rust-inhibitive paint.

E. PROVIDE with inlet gate valve.
PRESSURE GAGES shall be installed at the locations shown on drawings.

Shut-off cocks and flushing cock shall be provided and installed at all pres-
sure gages. Provide and install viton diaphragm seals at all pressure gages.

Pressure gages and diaphragm seals shall be Marsh, Ashcroft, or equal.

EXECUTION

3.01

VERIFICATIONS. Verify layout, check excavation and condition of trenches
for underground work. Prepare for any cast-in-place components. Check
connections to equipment and/or other types of piping. Provide for installa-
tion of accessory items.

LAYING AND JOINTING OF PIPE

A. GENERAL. After the trench bottom has been properly prepared so
as to give the pipe firm and uniform support, the pipe is ready to be
placed and joined in the trench. Pipe laid along the road for installa-
tion shall not obstruct drives, streets, or be a traffic hazard.

1. Pipe laying: Laying of ductile iron, cast iron, and steel pres-
sure pipelines shall conform to applicable portions of Section
3 of AWWA C 600.

Anchorage shall be provided for fittings where there is a possi- .
bility of pulling the joint under pressure. Anchors shall be in
accordance with applicable portions of Section 3.8, AWWA

C 600, except as otherwise shown.

Pipe shall be handled with canvas slings or devices to prevent

- damage to the pipe exterior. Each piece of pipe shall be laid
in such a manner as to prevent any sudden offsets in the flow
line. As the work progresses, the interior of the pipe shall be
cleared of all dirt and debris of every description. Pipe shall
not be laid when the condition of the trench or the weather
is unsuitable. At times when work is not in progress, open ends
of pipe and fittings shall be closed.

Thrust restraint for concrete cylinder pipe shall be provided

for all joints from pipe to fittings and from fittings to struc-
tures by providing bolts at spring line or by intermittent welding
of the steel joint rings. Details shall be submitted to the Engi-
neer for approval.
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2. Plpe ]omtmg.

a. Mechanical joints or push on joints shall be installed in accordance
with the manufacturer's recommendations. Victaulic couphngs
shall not be used for buried services.

b. Concrete cylinder pipe: The rubber gasket shall be carefully
positioned in the spigot ring groove and shall be lubricated
with an approved lubricant. After the joint has been made,
the position of the rubber gasket shall be checked with a
specially made feeler gage. Joints found to be improperly
made shall be fully separated, rejointed and checked.

The inside joint space shall be manually filled. The outside
joint space shall be field coated in an approved manner using
the cement mortar of a consistency which will ensure that
the entire space is filled.

B. LAYING. All piping shall be laid true to line and grade, and all water
shall be removed from the trench during laying and joining. The pipe
shall be kept thoroughly clean so that joining gaskets will seat proper-
ly. Each laid length of pipe shall be thoroughly swabbed to remove
all foreign material before the next length is laid. Ductile-iron pipe
shall be laid in accordance with AWWA C 600, Section 3, Installation.

C. WATERTIGHTNESS. It is a major requirement of this contract that
all lines be built watertight, and that they be built properly to stay
watertight. Therefore, it shall be the Contractor's responsibility to
see that all joints are made in a manner sufficient to ensure the re-
sults specified.

D. JOINTING MATERIALS of approved type shall be installed in strict
accordance with their manufacturer's specifications.

~

BACKFILL shall be provided as detailed and shall conform to the apphcable
portions of Section 02221, Trenching and Backfilling.

INSTALLATION OF DUCTILE-IRON WATER MAINS

A. GENERAL. All installation and backfilling shall be carried out under
applicable portions of Section 02221 and as shown on the drawings.

B. CORRECTION OF DEFECTS. Defects shall be corrected to the satis-
faction of the Engineer.

VALVE BOXES. Center the valve boxes and set plumb over the wrench
nuts of the valves. Set valve boxes so that they do not transmit shock

or stress to the valves. Set the valve box covers flush with the surface
of the finished pavement as shown, or such other level as may be ordered
by the Engineer. Cut extensions to the proper length so that the valve
box does not ride on the extension when set at grade. Valve boxes shall
be installed in conformance with 'standard details.




201-02

3.06

3.07

3.08

15060-9

Backfill shall be the same as specified for the adjacent pipe. Place back-
fill around the valve boxes and thoroughly compact to a density equal to
that specified for the adjacent trench and in such a manner that will not
damage or displace the valve box from proper alignment or grade. Mis-
aligned valve boxes shall be excavated, plumbed, and backfilled at the
Contractor' s expense.

VALVES. Before installation, the valves shall be thoroughly cleaned of

all foreign material, and shall be inspected for proper operation, both opening
and closing, and to verify that the valves seat properly. Valves shall be
installed so that the stems are vertical unless otherwise directed. Jointing
shall conform to AWWA C 600. Valves shall be installed in accordance

with standard details. Joints shall be tested with the adjacent pipeline.

If joints leak under test, valves shall be disconnected and reconnected,

and the valve and/or the pipeline retested.

Faces of flanges shall be cleaned thoroughly before flanged joint is assem-
bled. After cleaning, the gasket shall be inserted and the nuts tightened
uniformly around the flange. If flanges leak under test, the nuts shall be
loosened, the gasket reset or replaced, the nuts retightened, and the valve
and/or pipeline retested.

CONNECTIONS TO EXISTING MAINS shall be as shown on drawings. Con-
nections shall be made after installation is completed, tested, and disin-
fected. Connections shall be made between the hours previously approved
by the Owner. The Contractor shall notify the City of Newberg 48 hours
prior to shutting off the line and proceed only after receiving permission.
On wet connections, sleeve must be tested for leaks prior to boring pilot
hole. Paint shackle rock with bitumastic after installation. The Contractor
shall notify all affected users at least 48 hours in advance by a circular.
Testing of the connections shall be by visual inspection.

All fittings, valves, pipe and couplings shall be disinfected as specified

in Paragraph 3.10 and flushed prior to making the connection. Installation
methods to be used in the making of their connections to the existing sys-
tems shall be reviewed by the Engineer and/or Owner. All salvaged fittings
shall become the property of the Owner and shall be delivered to the loca-
tion specified by the Owner.

Complete service installation ready for changeover prior to shutting off
water. Notify users just prior to shut-off. Bleed air from hose bibb after
connection is completed. Inspection prior to backfilling is required.

AIR/VACUUM AND AIR RELEASE VALVES shall be installed as a single

unit at the high point of the water main as shown on the drawing. Exact
location will be based on the field-laying conditions and pipe grade as laid

by the Contractor. The exact location will be determined in the field by

the Engmeer. The air/vacuum and release valve assembly will be constructed
as shown in the standard water main details and as specified on the drawings.

B T

-
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3.09 TESTING, DISINFECTION AND FINAL REVIEW

A. TESTING - GENERAL. Upon completion of installation of piping,
fittings, valves and appurtenances, the Contractor shall test the sys-
tem. All thrust blocks shall be in place and shall have a minimum
strength of 2000 psi at 28 days. At least 7 days shall be allowed for
the concrete to cure before testing. The Contractor shall install ade-
quate blocking or other means of resisting test pressure. It shall be
the Contractor's responsibility to adequately block or otherwise support
all factory attached caps.

Pipelines and pumping unit shall be initially filled by the Contractor
at a rate of no greater than 1 foot per second. The Contractor shall
allow 15 minutes from the time of completely full to purge any re-
sidual air from the piping systems.

The Contractor shall furnish all labor, tools and equipment for testing,
including pressure pumps, piping, gates, temporary caps and supports.
Water for testing purposes shall be furnished by City of Newberg.
Conveying and special connection costs shall be the responsibility

of the Contractor. Any damage resulting from or caused by these
tests shall be repaired at the Contractor's expense.

Testing of pipelines shall be done as nearly as possible in completed
runs between valves, or to a convenient cutoff, to enable all outlets
of the run to be plugged or capped. Selection of test runs shall be
reviewed by the Engineer to assure that the desired test coverage

can be obtained.

HYDROSTATIC TESTING of water mains and hydrants shall be in
accordance with AWWA C 600.

1. A leakage test shall be performed on all pressure lines, joints,
and air release valves in the system prior to the Owner's accep-
tance of the system.

Perform the test as follows:

a. Fill line with water.

b. Ensure all air is out of the line.

c. Allow line to sit 24 hours full of water.

d. Apply test pressure to line.

e. Maintain test pressure for 2 hours.
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3. Test pressure shall be 100 psi.
4, Allowable Leakage

a. Leakage shall be defined by AWWA C 600 Section 4, Para-
graph 4.2.1.

b. Leakage shall not exceed values for "L" calculated below:

. _ Nyt
7400
where L = allowable leakage, gal/hr
N = number of joints tested
D = pipe diameter, inches

P = test pressure, psi gage

DISINFECTION OF WATER MAINS. Main and appurtenances shall
be disinfected in accordance with AWWA C 601.

The Contractor shall obtain the samples for testing in the presence
of the Engineer, and the Engineer shall submit the samples to the
State Board of Health for approval. Water main shall not be accept-
able or ready for service until the Board of Health has approved the
necessary samples.

CLEANUP AND REPAIR shall conform to the applicable requirements
of Section 02221, Trenching and Backfilling.

End of Section 15060
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@ o 2 BINDER 28810

Swett &Crawford - : . No Flat Cancellation Permitted

In accordance with your instructions and in reliance upon the statements made in your application, we have effected
insurance as follows: : .

1. Insurer(s): pINE TOP INSURANCE COMPANY
Assigned policy(ies) or certificate(s) number(s): prNF 51622

2. Named of Insured:  gTADELI PUMP AND CONSTRUCTION, INC. AND CITY OF NEWBERG, OREGON

3. Mailing Address: 1205 N, SECOND ST, SILVERTON, OREGON 97381
Location of Property: NEAR NEWBERG, OREGON )

4. Binder Period From: NOVEMBER 11, 1980 To: DECEMBER 11, 1980
12:01 A.M., Standard Time at the ADDRESS OF THE INSURED as stated above. This binder will
be terminated and superseded upon delivery of formal policy(ies) or certificate(s) issued to replace it. .

5. Coverage: ALL RISK BUILDERS RISK INCLUDING EARTHQUAKE AND FLOOD AND VOLCANO
6. Limits of Liability:  $297,000.00

{ deductible(s): 2% ON EARTHQUAKE, FLOOD, AND VOLCANO ($10,000. MINIMUM)
$1,000.00 ALL OTHER PERILS
- $1,500.00 MINIMUM PLUS.2%% STATE TAX $33.75, %% STAMPING FEE $3.75, 3/4% FIRE
8. Policy Premium: MARSHALL FEE $11.25, POLICY FEE $25.00, TOTALLING $1,573.75
Minimum Premium for Binder: $285.00

9. Rate: $,505 PER $100.00 VALUES (TERM RATE)

10. Policy Period From: NOVEMBER 11, 1980 To: - JUNE 11, 1981
12:01 A.M. Standard Time at the  ADDRESS OF THE INSURED as stated above.

11. Forms applicable are subject in all respects to the terms, conditions and limitations of the policy(ies) or certificate(s) in -
current use by the company, unless otherwise specified. ALS 1967 FORM

12. Conditions: Premium in the amount of $1,573,75% ‘ is due and payable to Swett&Crawford
within THIRTY (30) days of the effective date of the binder. If the premium is not paid within the
time specified, the insurance evidenced by this binder shall automatically terminate and pro rata premium shall be
due and payable. *INCLUDES TAXES AND FEES AS SHOWN ABOVE.

13. Other conditions:

14. Cancellation: This binder is'subject to cancellation provisions as stated on the reverse of this binder. In the event
of cancellation by Swett&Crawford, THIRTY (30)° days' prior written notice shall be given. (OVER) -

~ EXCEPT TEN (10) DAYS NOTICE IF CANCELLED DUE TO NON-PAYMENT OF PREMIUM
15. This binder is based upon cable and/or mail and/or telephone advices from the above insurer(s) and is issued by the

undersigned without any liability whatsoever as an insurer.

.

=,

IN-8500-6 (10/77) * (Authorized F@gésentative)
_ _ ORIGINAL

Date of Issuanice: _11=11-80 ¢ % "= _PK/KC




4. (Continued)

This binder may be cancelled by the Insured by surrender thereof to Swett&Craquordtor any of its authorized agents or
by malllng to Swett&Crawford written notice stating when thereafter the cancellation’shall be effective. The insurance
under this binder cannot be cancelled flat; earned premium must be paid for the time insurance has been in force.
- This binder may be cancelled by Swett&Crawford by mailing to the Insured at the address stated on the face of this
binder, written notice statlng when, not less than (see Item- 14, on the face of this binder) days thereafter, such
cancellatlon shall be effective. The mallmg of notice as aforesaid shall be sufficient proof of notice. Delivery of such
‘written notice either by the Insured.or by SwettE}Crawford shali be equnvalentto mauhng Inthe event of cancellation by
the Insured, the earned premium will be computed short rate, subject to the m|n|mum premium if applicable, and if
cancelled by the Insurer, the earned premnum will be computed pro rata:  *



FIREMAN'S FUND INSURANCE COMPAYY

BID OR PROPOSAL BOND

ENOW ALL MEN BY THESE PRESENTS:
That e, STADELI PUMP & CONSTRUCTION, INC.
. SILVERTON, OREGON

(hereinafter called the principal), as principal, and FIREMAN'S FUND INSURANCE COMPANY, a corporation oganized and doing
business under and by virtue of the laws of the State of California, and duly licensed for the purpose of mcking,,gucrcrnteeing or

becoming sole surety upon bonds or undertakings required or autherized by the laws of the State of OREGON

as Surety, are held and firmly bound unto CITY OF NEWBERG (hgreinaher called the Obligee)

in the just and full sum of _ _ _ TEN PERCENT OF THE TOTAL AMOUNT BID - - -

9 .
Dollars ($ (]OA) ) lawful money of the United States of America, for the payment of which, well and truly to pe

made, we hereby bind ourselves and our and each of our successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, WHEREAS, the above bounden principal as aforesaid, is about to hand
in and submit to the obligee a bid or proposal for the WATER SYSTEM IMPROVEMENTS TRANSMISSION LINE

in accordance with the plans and specifications filed in the office of the obligee and under the notice inviting proposals therefor

NOW, THEREFORE, if the bid or proposal of said principal shall be accepted, and the contract for such work be awarded to the Principal
thereupon by the said obligee, and said principal shall enter into a contract and bond for the completion of said work g required

by law, then this obligation to be null and void, otherwise to be and remain in full force and effect.

IN WITNESS WHEREOF, said Principal and said Surety have caused these presents to be duly signed and sealed this 3OTH

dayof  SEPTEMBER 19 80 -

STADELI PUMP AND CONSTRUCTION, INC.

FIREMAN'S FUND INSURANCE COMPANY

' Attorney-in.-Fa
KATHLEEN M. SADOWSKI . 3 <t

4

360277— (FF) —11-66
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FIREMANS FUND
INSURANCE COMPANIES

BID OR PROPOSAL BOND

ON BEHALF OF

IN FAVOR OF

Home Office: San Francisco




 GENERAL
ATTORNEY - FIREMAN’S FUND INSURANCE COMPANY

KNOW.ALL MEN BY THESE PRESENTS? That FIREMAN'S FUND INSURANCE COMPANY. a Corporation duly organized and existing under the
. -, Jaws:of'the Stateof. Californiay and having its principal office in the City and County of San Francisco. in said State. has made, constituted and appointed,
* and does by these presents make: constitute and appoint

----- KATHLEEN M. SADOWSKI--=---
SALEM, OR
its true and lawful Attorney(s)-in-Fact, with full power and authorj_t'y hereby conferred in its name, place and stead. to execute. seal, acknowledge and
deliver any and all bonds, undertakings, recognizances or other wfitten obligations in the nature thereof — — — — — ——_ —_. - -t o m —

and to bind the Corporation thereby as fully and to the same extent as if such bonds were signed by the President. sealed with the corporate seal of the
Corporation and duly attested by its Secretary. hereby ratifying and confirming all that the said Attorney(s)-in-Fact may do in the premises.

'fl‘his pov:ier gf attorney is granted pursuant to Article VIII, Section 30 and 31 of By-laws of FIREMAN'S FUND INSURANCE COMPANY now in full
orce and effect. ,

“Article VIIL. Appointment and Authority of Resident Assistant Secretaries. and Attornex-in-Fact and Agents 1o accept Legal Process and Make Appearances.

Section 30. Appointment. The Chairman of the Board of Directors. the President. any Vice-President or any other person authorized by the Board of Directors. the Chairman of the Board of
Directors. the President or any Vice-President. may. from time to time. appoint Resident Assistant Secretaries and Attorneys-in-Fact to represent and act for and on behalf of the Corporation and
Agents to accept legal process and make appearances for and on behalf of the Corporation.

Section 31. Authority. The Authority of such Resident Assistant Secretaries. Attorneys-in-Fact. and Agents shall be as prescribed in the instrument evidencing their appoiniment. and any such
appointment and all authority granted thereby may be revoked at any time by the Board of Directors or by any person empowered to make such appointment.”
This power of attorney is signed and sealed under and by the authority of the following Resolution adopted by the Board of Directors of FIREMAN'S
FUND INSURANCE COMPANY at a meeting duly called and held on the 15th day of July. 1966. and said Resolution has not been amended or
repealed: .

"RESOLVED. that the signature of any Vice-President. Assistant Secretary. and Resident Assistant Secretary of this Corporation. and the seal of this
Corporation may be affixed or printed on any power of attorney. on any revocation of any power of attorney. or on any certificate relating thereto, by
facsimile, and any power of attorney, any revocation of any power of attorney. or certificate bearing such facsimile signature or facsimile seal shall be
valid and binding upon the Corporation.™

IN WITNESS WHEREOF. FIREMAN'S FUND INSURANCE COMPANY has caused these presents to be signed by its Vice-President.

and its corporate seal to be hereunto affixed thisl 0 thday of April .-19 79
FIfiEMAN'S FUND INSURANCE COMPANY
By \'ite-Preside'm
STATE OF CALIFORNIA,
CITY AND COUNTY OF SAN FRANCISCO } >
On this lOthlayof April 19 79 . before mé personally came Wwilliam W. Lauber

to me known. who, being by me duly sworn. did depose and say: that he is Vice-President of FIREMAN'S FUND INSURANCE COMPANY. the
Corporation described in and which executed the above instrument: that he knows the seal of said Corporation: that the seal affixed to the said instrument
is such corporate seal: that it was so affixed by order of the Board of Directors of said Corporation and that he signed his name thereto by like order.

IN WITNESS WHEREOF. I have hereunto set my hand and affixed my official seal. the day and year herein first above written.

".""“““u"“'“'(.).;‘“F']“C';x'[:".s.gx;:'“""" ! / .
g SUSIE K. GILBERT  cimel £, S Lo A

Notary Public

NOTARY PUBLIC - CALIFORNIA
OTY & COUNTY OF SAN FRANCISCO
My Commission Expires Nov. 17, 1980
DRECERASRSORRIRNOSEICECIS L0000 ROERISRRISINARITRSNETD

CERTIFICATE

STATE OF CALIFORNIA, }
s
CITY AND COUNTY OF SAN FRANCISCO

l. the undersigned. Assistant Secretary of FIREMAN'S FUND INSURANCE COMPANY. a CALIFORNIA Corporation. DO HEREBY CERTIFY

that the foregoing and .attached POWER OF ATTORNEY remains in full force and has not been revoked: and furthermore that Article VIII.
Sections 30 and 31 of the By-laws of the Corporation. and the Resolution of the Board of Directors. set forth in the Power of Attorney. are now

in force. _ - # .
Signed and sealed at the City and County of San Francisco. Dated the@é day of : y 7 s .19 g3
U Assistant Secretary

36071t (HO)—FF—3-78




