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City of Newberg

- ADVERTISEMENT FOR BIDS
WYNOOSKI STREET RESURFACING IMPROVEMENTS PROJECT

Sealed bids for the construction of the Wynooski Street Resurfacing Improvements Project in the
City of Newberg, Oregon addressed to the Community Development-Project Manager, 719 E. First St.,
Newberg, Oregon 97132, will be received until 4:00 p.m. prevailing time on the 17th day of
September, 1996 at the Community Development Building, 719 E. First St., Newberg, Oregon at
which time and place all bids will be opened and publicly read aloud by the undersigned or his
designated representative.

The estimated quantities of work are: 150 tons of Asphalt Concrete Overlay, Class
C; 380 tons of Asphalt Concrete Leveling Course, Class D; 1510 SY of Pavement

Reinfox_‘cing Fabric; Pavement marking; and related work.

Plans and Specifications may be obtained at the Community Development Office, 719 E. First St.,
Newberg, Oregon 97132 at no charge for the set of documents. Plans and specifications may also be
examined at the same location.

Bidders must be prequalified in conformance with Oregon Law ORS 279.039. Documentation of State
approval must be submitted to the Owner at least seven days prior to the bid opening date.

No bid will be received or considered unless the bid contains statements by the bidder as a part of his
bid, that the provisions required by ORS 279.348 through 279.363, as may be applicable, are to be
complied with. Applicable state wage rates are included with the contract documents.

No bid for a construction contract shall be considered unless the bidder is registered with the
Construction Contractors Board as required by ORS 671.530. Each Bid must contain a statement as to
whether the bidder is a resident bidder, as defined by ORS 279.029.

Each bid must be submitted on the prescribed form in a sealed envelope, clearly marked that it is a bid,
and with the Bidders name and the project title on the outside of the envelope. Each bid must be
accompanied by a certified check or bid bond payable to the City of Newberg, Oregon, in an amount of
not less than 10 percent of the total amount of the bid submitted. The successful Bidder will be
required to furnish a bond for faithful performance on the contract in the full amount of the contract
price.

The City of Newberg reserves the right to reject any or all bids, to waive informalities, and to accept the
bid which is in the best interest of the City. No bidder may withdraw his bid for a period of thirty (30)
calendar days after the date set for opening.

Randy Naef
Community Development
Project Manager



BID
PLACE: CITY OF NEWBERG, OREGON
PROJECT: WYNOOSKI STREET RESURFACING IMPROVEMENTS PROJECT
TO: MAYOR AND CITY COUNCIL

CITY OF NEWBERG, OREGON
719 E. FIRST STREET
NEWBERG, OREGON 97132

The undersigned, hereinafter called the Bidder, in compliance with your advertisement for bid offers to
enter into a Contract with the City of Newberg, Oregon, hereinafter referred to as the Owner, to furnish
all labor, materials, equipment, supplies and machinery to construct the project in accordance with the
Contract Documents, within the time set forth therein, and at the prices stated below.

The Bidder declares that he has carefully examined the plans and specifications with related documents,
that he has personally inspected the site of the proposed work; that he has satisfied himself as to the
quantities involved including materials and equipment, and is familiar with all of the conditions
surrounding the construction of the proposed project including availability of materials and labor.

The Bidder further declares that the Bid is made according to the provisions and under the terms of the
Contract Documents, which are hereby made a part of this Bid, and that the prices below are to cover
all expenses incurred in performing the work required under the Contract Documents of which this Bid
is a part.

The Bidder agrees that if this Bid is accepted, he will, within ten calendar days after notification of
acceptance, execute the Contract with the Owner; and will at that time deliver to the Owner the
Performance and Payment Bond and insurance documents required herein, and will, to the extent of his
Bid, furnish all labor, equipment and materials necessary to complete the work in the manner, in the
time, and according to the methods as specified in the Contract Documents and required by the
Community Development Project Manager.

The Bidder further agrees to begin work within ten calendar days after receipt of written "Notice to
Proceed" from the Owner and to fully complete the project within thirty (30) calendar days thereafter.
Bidder further agrees to pay as liquidated damages, the sum of one hundred and fifty dollars ($150.00)
for each consecutive calendar day thereafter until the work shall have been finished. Sundays and legal
holidays shall be excluded in determining days in default.

The Bidder further proposes to accept as full payment for the work proposed herein the amounts
computed under the provisions of the Contract Documents and based on the following schedule of lump
sum or unit price amounts, it being expressly understood that the unit prices are independent of the
exact quantities involved. The Bidder agrees that the lump sum prices and unit prices represent a true
measure of the labor and materials required to perform the work, including all allowances for overhead
and profit for each type and unit of work called for in these Contract Documents.



e SCHEDULE OF PRICES
WYNOOSKI STREET
RESURFACING IMPROVEMENTS PROJECT

ESTIMATED UNIT PRICE TOTAL
NO. ITEM QUANTITY FIGURES UNIT PRICE IN WRITING AMOUNT
1. Mobilization 1 LS. 30002  TWREE TousppE “lio— 3060.%
2. Detour Signing 1 L.S. 2 TW TlJouS D& /00 2
3. Pavement Reinforcing Fabric 1510 S.Y. 1.2 ONE g 15 0 2642. 2
4. Tack Coat, CSS-1 -
Emulsified Asphalt 3 Ton 350.7 THrES pusvrep HEH g oo‘\"o"- 1050. %
5. Asphalt Overlay, Class C 150 Ton 442 Foery Fow 4 fio0  — L675. %
6. Leveling Course Asphalt, ’
Class D 380 Ton 452 Lo Pive & Foo— 17.180. %
7. Adjust Manhole Cover 12  Ea /150.2 o puntrtd I ¢ |loo—— /'800.2
8. Adjust Valve Cover 14 Ea /06.® ONE BurDRED 2 “lia {400, 2
9. Asphalt Curb 40 LF. .= Twern ¥ 4 °°leo— Boo. 2
10. Pavement Marking, o '
Center Line 1 L.S. 1200, = TWeWE dunpeep “’Ixoo-/ {260.2
TOTAL BID THIRYSE/ e RS S S, e, 2
¢ ins—
BIDDERS NAME: i U v u)puccf_qmm C@—,\ﬁnc;]-pr_( Toc.

ADDRESS: () Q0[P
PHONE/FAX: ax (303 )Y2y-57/0
SIGNATURE: 0/\»( wmr V\

A7

PRINT NAME: St Lurch
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The undersigned Bidder hereby agrees that the provisions of ORS 279.348 to 279.356 will be complied
with, so that the undersigned Bidder and Bidder's subcontractors will pay to their employees not less
than the specified minimum prevailing rate of wage as determined by the Oregon Commissioner of the
Bureau of Labor and Industries, and further agrees to pay such wages not less than once per week.

The above unit prices shall include all labor, materials, equipment, tools, overhead, profit, insurance,
etc., to complete the work called for.

It is agreed that if the Bidder is awarded the Contract for the work herein proposed and shall fail or
refuse to execute the Contract and furnish the required Performance- Payment Bond within the time
herein proposed, then, in that event, the bid security deposited herewith shall be retained by the Owner
as liquidated damages.

The Bidder understands that the Owner may reject any or all bids and waive any informalities in the
bidding.

The Bidder agrees that this bid shall be good and may not be withdrawn for a period of thirty (30)
calendar days after the scheduled closing time for receiving bids.

The Bidder acknowledges receipt of the following Addenda.

NO. DATE
NO. DATE
NO. DATE
NO. DATE

The name of the Bidder submitting this Proposal is ﬁﬂwé ( \p U/\Cku‘ﬂ/lﬁm CU”MOPNSP(C
doing business at P2GOX Y11 , L= Q73
Street City State Zip

which is the address to which all communications shall be sent.
BIDDER'S PERFORMANCE BOND STATEMENT

, hereinafter referred to as Contractor, is

(Name of Contractor)
submitting a bid to the City of Newberg pursuant to the latter's advertisement for bids dated August
1996 for the Wynooski Street Resurfacing Improvements Project.

Contractor certifies that if awarded the Contract, Contractor has the financial ability to obtain a good
and sufficient bond issued by a surety to Owner in a sum equal to the amount of the bid providing for
the faithful performance of the Contract.

Contractor understands and agrees if Contractor fails to provide the performance bond, the Owner will
reject such bid and the bid bond or security submitted with the subject bid will be forfeited. The Surety

requested to issue the Performance Bond will be

~ (Surety Company)
Contractor hereby authorizes to disclose any information to the Owner

(Surety Company)




Bond No.

GREAT AVERICAN INSURANCE COMPANY

KNOW ALL MEN BY THESE PRESENTS, that we, ROWELL & WICKERSHAM CONTRACTORS, INC.

as principal, and the GREAT AMERICAN INSURANCE COMPANY, a corporation existing under the laws

of the State of Ohio, having its Administrative Office at 580 Walnut Street, Cincinnati, Ohio 45202 as

surety, are held and firmly bound unto, CITY OF NEWBERG OREGON

as obligee, in the penal sum of ten percent of amount bid

DOLLARS (3 10 ¢ ), lawful money of the United States of America, for the payment of which,

well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns,

Jointly and severally, firmly by these presents.

SIGNED, sealed, and dated this 17th day of September. - 19 96

WHEREAS, the said principal  is herewith submitting a proposal for

WYNOOSKI STREET RESURFACING IMPROVEMENTS PROJECT

NOW, THEREFORE, the condition of this obligation is such that, if the said principal shall be

“awarded the said contract, and shall within (

THIRTY 30 ) days after receiving notice of

such award enter into a contract and give bond for the faithful performance of the contract, then this

obligation shall be null and void otherwise the principal and surety will pay unto the obligee the difference

in money between the amount of the principal’s bid and the amount for which the obligee may legally

contract with another party to perform the work, if the latter amount be in excess of the former; but in no

event shall the liability hereunder exceed the penal sum hereof.

RCWE 'NW'RACTORS, INC.
[4

Principal

1

GREAT AMERICAN INSURANCE COMPANY

Attomey-in-Fact

F.9116K — (3/82) (BI1D FORM)
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GREAT AMERICAN INSURANCE COMPANY

580 WALNUT STREET e CINCINNATI, OHIO 45202 « 51 3-369-5600 ¢ FAX 513-723-2740

The number of persons authorized by
this power of attorney is not more than THREE No. 013590

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the GREAT AMERICAN INSURANCE COMPANY, a corporation organized
and existing under and by virtue of the laws of the State of Ohio, does hereby nominate, constitute and appoint the person or persons named below
its true and lawful attorney-in-fact, for it and in its name, place and stead to execute in behalf of the said Company, as surety. any and all bonds,
undertakings and contracts of suretyship, or other written obligations in the nature thereof; provided that the liability of the said Company on any
such bond, undertaking or contract of suretyship executed under this authority shall not exceed the limit stated below.

Name Address Limit of Power
R. L. KIPP ALL OF ALL
CHUCK MISSFELDT PORTLAND, UNLIMITED
JOHN A. MARTIN OREGON

This Power of Attorney revokes all previous powers issued in behalf of the attorney(s)-in-fact named above.

IN WITNESS WHEREOF the GREAT AMERICAN INSURANCE COMPANY has caused these presents to be signed and attested by
its appropriate officers and its corporate seal hereunto affixed this l6th day of NOVEMBER .19 94

Attest GREAT AMERICAN INSURANCE COMPANY

STATE OF OHIO, COUNTY OF HAMILTON — ss:

On this l6th day of NOVEMBER, 1994 , before me personally appeared GARY T. DUNBAR, to me
known, being duly sworn, deposes and says that he resided in Cincinnati, Ohio, that he is the President of the Bond Division of Great American
Insurance Company, the Company described in and which executed the above instrument; that he knows the seal; that it was so affixed by authority
of his office under the By-Laws of said Company, and that he signed his name thereto by like authority.

This Power of Attorney is granted by authority of the following resolutions adopted by the Board of Directors of Great American
Insurance Company by unanimous written consent dated March 1, 1993.

RESOLVED: That the Division President, the several Division Vice Presidents and Assistant Vice Presidents, or any one of them, be
and hereby is authorized, from time to time, to appoint one or more Attorneys-In-Fact to execute on behalf of the Company, as surety, any and all
bonds, undertakings and contracts of suretyship, or other written obligations in the nature thereof; to prescribe their respective duties and the
respective limits of their authority; and to revoke any such appointment at any time. )

RESOLVED FURTHER: That the Company seal and the signature of any of the aforesaid officers and any Secretary or Assistant
Secretary of the Company may be affixed by facsimile to any power of attorney or certificate of either given for the execution of any bond,
undertaking, contract or suretyship, or other written obligation in the nature thereof, such signature and seal when so used being hereby adopted by
the Company as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the .
same force and effect as though manually affixed.

CERTIFICATION

I, RONALD C. HAYES, Assistant Secretary of Great American Insurance Company, do hereby certify that the foregoing Power of
Attorney and the Resolutions of the Board of Directors of March 1, 1993 have not been revoked and are now in full force and effect.

Signed and sealed this day of , 19

S1029P (4/93)




to the Owner concerning Contractor's ability to supply a performance bond ih the amount of the
Contract.

In witness thereto the undersigned has set his hand this ___ day of 1996.

Signature of Bidder

Print Name

Title

(If Corporation)

In witness whereof the undersigned corporation has caused this instrument to be executed and the seal
affixed by its duly authorized officers this ___ day of 1996.

Rovpt Wikt (o, Lo

Name ¢f Corporation

o Aot Biscl

Print Name ST‘&/6 B{,{ZAAL
FPRES | DENT

Title

Attest
Secretary




CONTRACT FOR CONSTRUCTION

T,
THIS CONTRACT, made and entered into this Z_é ‘a'ay of ﬁegzm bey, 1996, by and between the
CITY OF NEWBERG, OREGON, a municipal corporation, hereinafter called the "OWNER", and

RowsiLd WicKE REAM  CONTRACTORS , ENC.

of _MimiidN VI LLZ 02

hereinafter called the "CONTRACTOR".
WITNESS:

Said Contractor, in consideration of the sum to be paid him by the said Owner and of the covenants
and agreements herein contained, hereby agrees at his own proper cost and expense to do all the work
and furnish all the materials, tools, labor, and all appliances, machinery and appurtenances for the
Wynooski Street Resurfacing Improvements Project to the extent of the Bid made by the
Contractor on the 17" Zﬁay of W996, all full compliance with Contract Documents referred

to herein.

The Advertisement for Bid, the signed copy of the Bid made by the Contractor, the fully executed
Performance and Payment Bond, the General Provisions, the Special Provisions, the Technical
Provisions, entitled Wynooski Street Resurfacing Improvements Project dated August 1996, are
hereby referred to and, by reference, made a part of this Contract as fully as if the same were completely
set forth herein.

In consideration of the faithful performance of the work herein embraced, as set forth in these Contract
Documents, and in accordance with the direction of the Community Development Director and to his
satisfaction to the extent provided in the Contract Documents, or as otherwise herein provided and
based on the said Bid made by the Contractor, the Owner agrees to pay to the Contractor the amount
bid as adjusted in accordance with the Contract Documents, and to make such payments in the manner
and at the times provided in the Contract Documents.

The Contractor agrees to complete the work within the time specified herein and to accept as full
payment hereunder the amounts computed as determined by the Contract Documents and based on the

said Bid.

The Contractor agrees to indemnify and save harmless the Owner from any and all defects appearing or
developing in the materials furnished and the workmanship performed under this Contract for a period
of one year or such other time as applicable law may allow after the date of acceptance of the work in
the Contract by the Owner.

In the event that the Contractor shall fail to complete the work within the time limits or the extended
time limit agreed upon, as more particularly set forth in the Contract Documents, liquidated damages
shall be paid at the rate of One Hundred and Fifty Dollars per consecutive calendar day. Sundays and

6




legal holidays shall be excluded in determining days in default.

The provisions of ORS 279.350 relating to prevailing wage rates are made a part of this Contract as
completely as if the same were fully set forth herein.

The Contractor shall pay a fee to the Oregon Bureau of Labor and Industries pursuant to the provisions
of ORS 279.352. The fee is equal to one-tenth of one percent (0.1 percent) of the price of the contract,
but not less than $100 nor more than $5000, regardless of the contract price. The fee shall be paid on
or before the first progress payment or 60 days from the date work first began on the contract,
whichever comes first. The fee is payable to the Bureau of Labor and Industries and shall be mailed or
otherwise delivered to the Bureau at the following address:

Bureau of Labor and Industries
Wage and Hour Division
Prevailing Wage Unit

800 N.E. Oregon Street, #32
Portland, OR 97232

IN WITNESS WHEREOF, the parties hereto have caused this agreement to be executed the day and
year first herein above written. :

CITY OF NEWBERG, OREGON

A PR 4/
Print Name JW /~éj£

4
Title V/g %ﬂ%

CﬁMCT
By y W [z(/ (Z
Print Name eS— _5]/6 BUICOU'

PrRES IDNT

Title

APPROVED AS TO FORM:

a1l

City Atton:g;
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Bond No. 040 48 65

PERFORMANCE - PAYMENT BOND

‘KNOW ALL MEN BY THESE PRESENTS: That we Rowell & Wickersham Contractors, Inc.

A _Corporation _ hezeinafter called “Prindpal” and Great American Insurance Co
éCo?.. Partmerskip. or Individual) . E -
:of2101 N 34th"St, Seattle  g,... o Washington herein after

called|"Surery”, are held
bound untoghe ity of Nesbexg, Oregen, hereinafter czlled *Owner® ih penal sum of hirty seven

six hundr sixty seven Jallars ($337,667.50) in lawful money of the United $1atbs, for the paymént of

.‘r{vhich som well and truly to be made, we bind curselves, our heirs, cxecutocsiadtpin‘.stmtors, and
isuccesrors, jointly and severally, Brmly by these presents,

. THE CONDITION OF, THIS OBLIGATION is such that Whereas, the Pzinc;'pd-m:exed Mo a certain

ontract with the Ownex, dated this 19thiay of SEPE 1996, 2 capy of which s hereto stached 2nd
thade a part hereof for the construction of the Wynooski Strest Resurfacing Imiprovements Project.

NOW THEREFORE, if/the Prinipal shall wel, truly and faithfully perform ics dutias, all the
undertakings, covenants, texms, conditians. and agresments of szid contract Giridg the riginal tesm
thereof, and any extension thereof which may be granted by the Gwner, with 'or Without notice to the
Sprety. and if he shall fully indernify and save hasmless the Owner £om all @a:s; and damages which it
may suffer by reasan of failur to do so, and shall réimburse and repay the Ovmner all crtlay and
dxpense which the Ownf:r may incur in making good any d=fault, and shall pramptly make payment fo
all persons, ficms, subconwactors, and corporations furnishing materials for ov performing lzbor in the
prosecution of the workiprovided for in such contracts and any antharized extension or modification
Aessof, including all amounts dus for matedlals, abricants. o, gascline, coal ind cake, repairs on
machinery, equipment and toals consumed or used I coonection with the coTsiruction of ruch werk
w?":er.h&' by subcontractor or otherwise. then this obligation shall be veid; ctherwise to remain in full
fracce and effect i ‘ '

diange. extension of time, alteration o addition of the werms af the contract ot the work to be

pc:'farme.d thereunder os.% the specfications accompanying the same shall in any w:}y affect jts chligaticn
e this band, and ic does hershy waive notice of any such change, extension of dmie, altezation or
IZiden w the tesms cf the contract or 0 the work or to the spedficadan.’

PROVIDED, FURTHER  that the said Surecy, for value received hereby stipulsrsy and agrees that no



PROVIDED, FURTHER. that no final settlement betveen the Owner and the Contractor shall 2hridge
the right of any beneﬁ:r.ary hereunder, svhose claim may be unsatisfied.

INWI INESS W'HH{EOF, this instrument is exacoted this l_?tlhay of September jo9¢4

(Principal) Se:r:my

(SEAL)

Witness as © Prippal "

{Address - Zip Code)

ATTEST

, ..

@WMWA

A imess ac to Suy
PO Box 25775

Portland, OR 97298
(Address - Zip Care)

Rowell & Wickersham Contractors, Inc.

Tl

PO Box 472
McMinnville, OR 97128

(Addrsas - Ziz Code)

Great American Insurance Company

Surz

V7%

ohn A Martin
Anorasy-pi-face

Note; Dacs of Bond must not be prior 10 the caze of Contact. If Cortracor is %’a:mc:ship, all partrezs

should exeouie bond,

AN pon Lo
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GREAT AVERIGAN INSURANCE COMPANY

580 WALNUT STREET » CINCINNATI, OHIO 45202 » 513-369-5000 « FAX 513-723-2740

The number of persons authorized by
this power of attorney is not more than THREE No. 013590

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the GREAT AMERICAN INSURANCE COMPANY, a corporation organized
and existing under and by virtue of the laws of the State of Ohio, does hereby nominate, constitute and appoint the person or persons named below
its true and lawful attorney-in-fact, for it and in its name, place and stead to execute in behalf of the said Company, as surety. any and all bonds,
undertakings and contracts of suretyship, or other written obligations in the nature thereof; provided that the liability of the said Company on any
such bond, undertaking or contract of suretyship executed under this authority shall not exceed the limit stated below.

Name Address Limit of Power

R. L. KIPP ‘ ALL OF ALL
CHUCK MISSFELDT PORTLAND, UNLIMITED
JOHN A. MARTIN . OREGON
This Power of Attorney revokes all previous powers issued in behalf of the attorney(s)-in-fact named above.
IN WITNESS WHEREOF the GREAT AMERICAN INSURANCE COMPANY has caused these presents to be signed and attested by
its appropriate officers and its corporate seal hereunto affixed this l16th day of NOVEMBER .19 g4
Attest GREAT AMERICAN INSURANCE COMPANY

STATE OF OHIO, COUNTY OF HAMILTON — ss:

On this 16th dayof NOVEMBER, 1994 , before me personally appeared GARY T. DUNBAR, to me
known, being duly sworn, deposes and says that he resided in Cincinnati, Ohio, that he is the President of the Bond Division of Great American
Insurance Company, the Company described in and which executed the above instrument; that he knows the seal: that it was so affixed by authority
of his office under the By-Laws of said Company, and that he signed his name thereto by like authority.

This Power of Attorney is granted by authority of the following resolutions adopted by the Board of Directors of Great American
Insurance Company by unanimous written consent dated March [, 1993.

RESOLVED: That the Division President, the several Division Vice Presidents and Assistant Vice Presidents, or any one of them, be
and hereby is authorized, from time to time. to appoint one or more Attorneys-In-Fact to execute on behalf of the Company. as surety. any and all
bonds, undertakings and contracts of suretyship, or other written obligations in the nature thereof; to prescribe their respective duties and the
respective limits of their authority; and to revoke any such appointment at any time.

RESOLVED FURTHER: That the Company seal and the signature of any of the aforesaid officers and any Secretary or Assistant
Secretary of the Company may be affixed by facsimile to any power of attorney or certificate of either given for the execution of any bond,
undertaking, contract or suretyship. or other written obligation in the nature thereof, such signature and seal when so used being hereby adopted by
the Company as the original signature of such officer and the original seal of the Company. to be valid and binding upon the Company with the
same force and effect as though manually affixed.

CERTIFICATION

I. RONALD C. HAYES, Assistant Secretary of Great American Insurance Company. do hereby certify that the foregoing Power of
Attorney and the Resolutions of the Board of Directors of March 1, 1993 have not been revoked and are now in full force and effect.

Signed and sealed this J ] ' day of &M .19 %

SE020P g 9n
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ACORD,

DI,

“DATE (MMDBI¥Y)
SE: 27-SEP-1996

Pb:(‘abfj?:sk' A ‘ THIS CﬁRT(FICATE IS ISSUED AS A MATTER OF INFORMATION .
I Willis Corroon Corporation of Eugene .. ... ONLY {AND CONFERS NO RIGHTS UPON THE CERTIFICATE
F’..~ 0. Box 1357 HOLDéﬁ. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
; Eugeno OR 97440 ALTER :THE COVERAGE AFFORDED BY THE POLICIES BELOW.
(541) 687-2222 . ; COMPANIES AFFORDING COVERAGE
I covpany Lontinental Insurance Company
Karen J. Wells A
INSURED comrany Transportation Insurance Company
I B
Romall & Wickersham Contractors, Ine COMPANY
PO Box 177 C
McMinnville OR 97128 COMPANY
| D
GES: ,_
THISISTOCE TIFYTHATTHEPOLICIESOFINSURANCELISTEDBELOWHA\/EBEENISEiUEDTOTHElNSUREDNAMEDABOVEFO THEPOLICYPERIOD
INDICATED,NOTWITHSTANDINGANYREQUIREMENT,TERMORCONDITIONOFANYCONTRACTOHC)THERDOCUMENTWITHRESPECTTOWH:CHTHis
CERTIFICATEMAY BE |SSUED ORMAY PERTAIN, THE INSURANCE AFFORDED 8Y THEPOLIGIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
co POLICY EFFECTIVE | POLICY EXPIRATION
Lra TYPE OF INSURANCE POLICY NUMAER DATE (MM/DBYY) | DATE (MMIBDAYY) LIMITS
l B | SENERAL LiseLTY PKG1055196341 01-JUN-1996 | 01-JUN-1997 |GENERAL AGGREGATE |3 2,000,000
X | COMMERCIAL GENERAL LIABILITY d PRODUCTS-COMP/OP AGG |3 2,000,000
| cLams MADE[ X | occur PERSONAL & ADV INJURY |3 1,000,000
I OWNER'S & CONTRACTOR'S PRCT EACH OCCURRENCE $ 1,000,000
FIRE DAMAGE (Any cne flre)| s 50,000
: MED EXP (Any one person} | $ 5.000
l B in'omoan.euaan.m BUA1055159451 01-JUN-1996 | 01-JUN-1997 COMBINED SINGLE LiwiT | 8 1,000, 000
X [ ANY AUTQ
ALL OWNED AUTOS : BODILY INJURY s
| scHeduLED AuTOS : (Par porsen)
—— .
| X_| HAED AUTOS BODILY INJURY s
X | NON-OWAED AuTos {Per accidont)
- PROPERTY DAMAGE 3
CARAGELIABLLITY . AUTO ONLY - EA ACCIDENT| S
ANY AUTO ; OTHER THAN AJTO ONLY:
’ { EACH ACCICENT |8
. AGGREGA'E [
A | EXCESs LIaBILITY : CUP1055199465 01-JUN-1996 | 01-JUN-1997 EACH OCCURRENCE s 3,000,000
X | UMBRELLA FORM . . : - AGGREQATE 3 3,000, 000
OTHER THAN UMBRELLA FORM $
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GENERAL PROVISIONS
SECTION 1.00 DEFINITIONS AND TERMS
Terms used o.r referred to herein are defined as follows:
1.01 BID

The offer of the bidder when submitted on the proposal form, properly signed and

- guaranteed.

1.02 BIDDER

Any individual, firm partnership, corporation or combination thereof acting directly or
through a duly authorized representative, submitting a proposal on the work contemplated.

1.03 CHANGE ORDER

A written instruction to the Contractor, signed by the Engineer, prescribing any change
in the work.

1.04 CONTRACTING AGENCY

The agency which has contracted for the performance of the work or for whom the work
is being performed. Unless specifically stated otherwise, wherever in these documents the words
"Contracting Agency" appear, it shall be understood to mean the City of Newberg, a Municipal
Corporation, located in Yamhill County, Oregon.

1.05 CONTRACT

The written agreement covering performance of the work including formal contract,
advertisement for bids, instructions to bidders, proposal with required affidavit, specifications, bonds,
plans, and all other Contract Documents.

1.06 CONTRACTOR

The individual, partnership, corporation, or other entity entering into a contract with
the Contracting Agency to perform the contemplated work. In the case of work being done under a
permit issued by the Contracting Agency, the Permittee shall be construed to be the Contractor.

1.07 ENGINEER

The Engineer of the Contracting Agency, acting either directly or through his authorized
representatives, and designated by the Contracting Agency to supervise the work during its execution.

1.08 HOUSE CONNECTION SEWER

Any sewer pipe line lying within an easement, public street or right of way which
connects or is proposed to connect, a house sewer or any lot or part of a lot with a public sewer.
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1.09 HOUSE SEWER

Any sewer pipe line which connects, or is proposed to connect, any building to a house
connection sewer.

1.10 INSPECTOR

An authorized representative of the Engineer of the Contracting Agency, limited to the
particular duties entrusted by the Engineer.

1.11 LABORATORY

A materials testing laboratory operated by a public agency or if approved by the
Engineer, any private, commercial testing laboratory.

1.12 LINEAL FOOT
Horizontal measurement as determined by engineers' station.

1.13 MAJOR ITEM

Any items or work and/or materials having an original contract value in excess of
$500.00 or which exceeds ten (10) percent of the amount of the original contract, whichever is greater.

1.14 NOTICE TO PROCEED

A written notice to the Contractor from the Contracting Agency, designating the date by
which the Contractor shall begin prosecution of the work.

1.15 PERSON
Any individual, firm, association, partnership, corporation, trust, or joint venture.
1.16 PLANS

The plans, profiles, cross sections, and drawings, or reproductions thereof, approved by
the Engineer, which show the details of the work to be done.

1.17 PROPOSAL GUARANTY

Certified check or bidder's surety bond executed by a bonafide surety company,
accompanying the Bid as a guarantee that the bidder will enter into a contract with the Contracting
Agency for the performance of the work.
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REFERENCE SPECIFICATIONS

Bulletins, standards, rules, methods of analysis or test, codes and specifications of other
agencies, engineering societies, or industrial associations referred to in these specifications. All such
references specified herein, refer to the latest edition thereof, including any amendments thereto which
are in effect and published at the time of advertising for bids or issuing the permit for the project.

1.19 ROADWAY
That portion of the right-of-way or easement intended for use by vehicles.

1.20 SANITARY SEWER

A sewer that carries liquid and water-carried wastes together with minor quantities of
storm, surface, and groundwaters that are not admitted intentionally.

1.21 SEWER
A pipe or conduit that carries wastewater or drainage water.

SPECIAL PROVISIONS

Specific clauses setting forth conditions or requirements peculiar to the work which
modify or supplement the standard specification.

1.23 SPECIFICATIONS

This term includes the standard specifications and specifications included herein by
reference, any special or project specifications, and specifications included therein by reference,
specifications on the plans referred to and specifications contained or referred to in supplemental
agreements between the Contractor and the Contracting Agency.

1.24 STANDARD DRAWINGS

Drawings of structures or devices referred to on the plans or in specifications by title
and/or an index number.

1.25 STATE
The State of Oregon.

1.26 STORM SEWER

A sewer that carries storm water and surface water, street wash and other wash waters,
or drainage, but excludes domestic wastewater and industrial wastes. Also called storm drain.
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STREET
Any road, highway, parkway, freeway, alley, walk or way.
SURETY

The bondsman, party or parties who may guarantee the fulfillment of the contract by
bond.

1.29 UTILITY

Tracks, overhead or underground wires, pipe lines, conduits, ducts or structures, owned,
operated, or maintained in or across a public right-of-way or private easement.

1.30 WORK
That which is proposed to be constructed or done under the contract.
1.31 ABBREVIATIONS AND SYMBOLS

A A S H.O. (AASHO) American Association of State Highway Officials; A.G.C. (AGC)
Associated General Contractors of America; A P.W.A. (APWA) American Public Works Association;
AS.T.M. (ASTM) American Society for Testing Materials; AW.W.A. (AWWA) American Water Works
Association; O.R.S. (ORS) Oregon Revised Statutes.

SECTION 2.00 PROPOSAL REQUIREMENTS AND CONDITIONS
2.01 INTERPRETATION OF PLANS AND SPECIFICATIONS

The Engineer will interpret the meaning of any part of the plans and specifications
about which any misunderstanding may arise, and his decision will be final.

Should the Contractor become aware of any error or discrepancy in or between the
plans and specifications, he shall refer the matter to the Engineer for adjustment before proceeding
further with the work. Should the Contractor proceed with the work without referring the matter, he
does so on his own responsibility.

2.02 FIELD CONDITIONS

Logs of test holes, ground water levels, and any accompanying soil reports as furnished
by the Contracting Agency are furnished for general information only. The field conditions so set forth
shall not constitute a representation or warranty, expressed or implied that such conditions are actually
existent. Bidders shall make their own investigations and form their own estimates of the site '
conditions. The Contracting Agency will not be liable for any loss sustained by the Contractor as a
result of any variance between conditions as set forth in the soil reports or as shown by the logs of test




GENERAL PROVISIONS

holes and the actual conditions revealed during the progress of the work or otherwise.
2.03 CONTRACT DOCUMENTS

The Contract Documents under which it is proposed to execute this work consist of the
material bound herewith. These Contract Documents are intended to be mutually cooperative and to
provide all details reasonably required for the execution of the proposed work. Any person
contemplating the submission of a Bid and being in doubt as to the meaning or intent of said Contract
Documents should request of the Engineer, in writing, an interpretation thereof. Any interpretation or
change in said Contract Documents will be made only in writing, and a copy of such interpretation or
change will be mailed or delivered to each person receiving a set of the Documents. The Contracting
Agency will not be responsible for any other explanation or interpretation of said Documents.

2.04 TYPE OF BID
The Bid for the work contemplated is to be submitted on the form prescribed in the Bid.

2.05 PREPARATION OF BIDS

All blank spaces in the Bid form must be filled, in ink, in both words and figures where
required. No changes shall be made in the phraseology of the forms or in the items mentioned here in.
Written amounts shall govern in cases of discrepancy between the amounts stated in writing and the
amounts stated in figures. In the case of error in extending unit prices in the bid, the correct extension
of the unit prices shall govern.

Any Bid shall be deemed informal which contains omissions, erasures, alterations or additions of
any kind, or items uncalled for, or in which any of the items are obviously unbalanced, or which in any
manner shall fail to conform to the conditions of the published Advertisement for Bids.

The Bidder shall sign his Bid in the blank space provided therefore. Bids made by corporations
or partnerships shall contain names and addresses of the principal officers or partners. If the Bid is
made by a corporation, it must be acknowledged by one of the principal officers thereof; if made by a
partnership, by one of the partners.

2.06 SUBMISSION OF BIDS

All Bids must be submitted at the time and place and in the manner prescribed in the
Advertisement for Bids. Bids must be made on the prescribed Bid forms and submitted with the
Contract Documents.

2.07 WITHDRAWAL OF BID

Any bid may be withdrawn prior to the scheduled time for the opening of bids either by
telegraph or written request, or in person. No bid may be withdrawn after the time scheduled for
opening of bids unless the time specified in Section 3.01 has elapsed.
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BID SECURITY

Bids must be accompanied by a certified check drawn on a bank in good standing, or a
bid bond issued by a surety company authorized to issue such bonds in the State of Oregon, in an
amount of not less than ten (10) percent of the total amount of the Bid submitted. This check or bid
bond shall be given as a guarantee that if awarded the Contract, the successful Bidder will execute the
attached Contract and furnish a properly executed Performance Bond in the full amount of the Contract
price within the time specified.

The Contracting Agency reserves the right to retain the bid security of the three lowest bidders
until the successful Bidder has signed and delivered the Contract, and furnished a one-hundred percent
(100%) Performance Bond within the specified time; the next lowest bid may be accepted at the

Owner's discretion whereupon the above instructions and requirements will apply to the said second
bidder.

2.09 CONDITIONS OF WORK

Each Bidder must inform himself of the conditions relating to the regular execution of
the work, and it is assumed that he will inspect the site and make himself thoroughly familiar with all
the Contract Documents. Failure to do so will not relieve the successful Bidder of his obligation to enter
into a Contract and complete the contemplated work in strict accordance with the Contract Documents.

Each Bidder must inform himself of all laws and statutes, both Federal and State, relative to the
regular execution of the work, the employment of labor, protection of public health, the protection of
private property, right-of-way, and access to the work, fire protection regulations, and similar
requirements.

2.10 PREQUALIFICATION OF BIDDERS

Bidders who are in doubt as to their qualifications should refer to the requirements
regarding prequalification in the Advertisement for Bids for this contract. Prequalification requests must
be submitted by the time stipulated in the Advertisement for Bids.

SECTION 3.00 _AWARD AND EXECUTION OF CONTRACT
3.01 AWARD OF CONTRACT

After the Bids for the contemplated work have been opened and read as provided in
these specifications, the respective totals thereof will be checked and compared by the Contracting
Agency; and the results thereupon will be considered public information.

Unless otherwise stated in the Special Provisions or in the Advertisement for Bids the contract
will be awarded within the forty-five (45) days after the opening of Bids to the lowest bidder meeting
the qualifications required by law, including but not limited to the law relating to prequalification of
bidders, and the requirements stated in the advertisement for bids, and instructions to bidders, and/or
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the specifications, and whose bid complies with all the prescribed requirements unless all bids are
rejected. The Contracting Agency reserves the right to reject any and all bids and no bid shall be
considered as being binding upon the Contracting Agency until the execution of the Contract; and
failure of the Awardee to properly execute the awarded contract and furnish acceptable bonds and
insurance as provided herein, shall be just and sufficient cause for the annulment of the award and the
forfeiture of his proposal guaranty.

3.02 EXECUTION OF CONTRACT

The contract shall be signed by the successful bidder and returned together with the
contract bonds and required insurance documents within 15 calendar days after the award of the
contract unless otherwise stated in the Special Provisions or in the Advertisement for Bids, and after
receipt of same by the Contracting Agency the proposal guarantees will be returned to all bidders. The
Contractor shall carry all insurance which may be required by Federal and State laws by local
ordinances, and by these specifications.

The attention of the Contractor is called to the fact that, when the United States Government
participates in all or any portion of the cost of the work, the Federal laws authorizing such participation
and the rules and regulations made pursuant to such laws must be observed by the Contractor. The
work shall be subject to the inspection and approval of the authorized representatives of such Federal
agencies as are created for the administration of these laws.

3.03 CONTRACT BONDS

Prior to the execution of the Contract, the Contractor shall file with the Contracting
Agency a Performance Bond in the amount and for the purposes noted below, duly executed by a
responsible corporate surety authorized to issue such bonds in the State of Oregon, which bond must in
all respects comply with ORS 279.029 and ORS 279.526 Et. Seq. inclusive, and be satisfactory and
acceptable to the Contracting Agency and he shall pay all premiums and costs thereof and incidental
thereto to keep such bond in full force until one year after acceptance of the work in writing by the
Contracting Agency.

The bond must be signed by both the Contractor and Surety and shall be in the sum of not less
than 100% of the contract price to assure the claims of materialmen supplying materials to him, and of
mechanics and laborers employed by him on the work required under these specifications.

Provided the Contractor shall faithfully and truly observe and comply with the terms,
conditions, and provisions of the Contract, in all respects, and shall well and truly and fully do and
perform all matters and things by him undertaken, and within the time prescribed therein or as
extended as provided in the applicable Standard Specifications, and shall indemnify and save harmless
the Contracting Agency, its officers, employees, and agents, against any direct or indirect damages of
every kind and description that shall be suffered or claimed to be suffered in connection with or arising
out of the performance of the said contract by the said Contractor or his subcontractors; and shall make
payment promptly, as due, to all subcontractors and to all persons supplying to the Contractor or his
subcontractors: equipment, supplies, labor, or materials for the prosecution of the work, or any part
thereof, provided for in said contract, and shall pay all contributions or amounts due the State
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Industrial Accident Fund and the State Tax Commission; and shall pay all other debts, dues and
demands incurred in the performance of the said contract and shall in all respects perform said contract
according to law, then this obligation is to be void, otherwise to remain in full force and effect.

Non payment of the bond premium will not invalidate this bond nor shall the Contracting
Agency be obligated for the payment thereof.

Should any surety or sureties upon said bonds or any of them become insufficient, said
Contractor shall renew said bond or bonds with good and sufficient sureties within ten (10) days after
receiving notice from the Contracting Agency that the surety or sureties are insufficient.

3.04 PROTECTIVE LIABILITY INSURANCE REQUIREMENTS AND
PROPERTY INSURANCE

The Contractor shall furnish to the Contracting Agency in triplicate, a policy or
certificate of protective liability insurance in which the Contracting Agency shall be named insured or be
named in such insurance as an additional insured with the Contractor. In compliance with this
provision, the Contractor may file with the Contracting Agency a satisfactory "blanket coverage" policy
or certificate of insurance. The policy shall insure the Contracting Agency, its officers, employees and
agents against all claims arising out of or in connection with the work to be performed and shall remain
in full force and effective until the work is accepted by the Contracting Agency. The policy shall
provide the following minimum limits.

Bodily Injury $ 500,000 each person
$ 500,000 each occurrence
Property Damage $ 500,000 each accident

Such policy shall provide coverage at least as broad as that provided in the Standard Form
approved by the National Bureau of Casualty Underwriters together with such endorsements as are
required to cover the risks involved. In addition, the Contractor shall furnish evidence of a commitment
by the insurance company to notify the Contracting Agency of the expiration or cancellation of the
insurance policies.

All policies of insurance or the certificate or other evidence thereof required to be purchased and
maintained by Contractor will contain a provision or endorsement that the coverage afforded will not be
cancelled or materially changed or renewal refused until at least thirty days prior written notice has
been given to the Contracting Agency by certified mail.

3.05 CONTRACTING AGENCY'S IMMUNITY FROM LIABILITY

The Contractor shall save, keep and hold harmless, the Contracting Agency and all
officers and agents thereof from all damages, costs or expenses in law or equity that may at any time
arise or be set up because of damages to property or of personal injury received by reason of or in the
course of performing said work, which may be occasioned by any negligence upon the part of the
Contractor or any of said Contractor's employees, or any subcontractor performing any of the work
contemplated by the Contract.
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The Contracting Agency shall not be liable or responsible for any accident, loss, or damage
happening to the works referred to in the contract prior to the completion and acceptance thereof.

3.06 INDUSTRIAL ACCIDENT INSURANCE

The Contractor shall secure and maintain in full force and effect and bear the cost of
complete Industrial Accident Insurance in accordance with the requirements of the Workmen's
Compensation laws. The Contracting Agency, its officers, employees, or agents will not be responsible
for any claims or suits in law or equity occasioned by this paragraph.

SECTION 4.00 SCOPE OF WORK

4.01 INTENT OF CONTRACT

The intent of the contract is to prescribe a complete work or improvement which the
Contractor undertakes to do, in full compliance with the provisions and requirements of the contract.
The Contractor for all or any part shall furnish all labor, materials, tools, equipment, transportation,
necessary supplies and incidentals required to make each and every item complete as contemplated by
the contract. Any deviation from these requirements must be stipulated in the SPECIAL PROVISIONS.

4.02 PLANS, SPECIFICATIONS AND WORK

The plans, together with specifications and other contract documents will govern the
work to be done. Anything mentioned in the specifications but not shown on the plans and detailed
drawings, or anything shown on the plans and detailed drawings but not mentioned in the
specifications, shall be of like effect as though shown or mentioned in both.

Specifications and plans referred to in any of the contract documents shall be considered as
being included in the document in which such reference is made. A reference to a particular
specification or standard drawing in the contract documents shall refer to the version that is in force at
the time of advertisement for bids.

In case of conflict, the order of precedence of the following documents in controlling the work

shall be:

1 Permits from outside agencies required by law.
2 Special Provisions

3 General Provisions

4 Technical Provisions

5 Plans

Change orders, supplemental agreements and approved revisions to plans and specifications will
take precedence over contract documents listed above.
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4.03 PLANS AND SHOP DRAWINGS

The plans furnished and included with the specifications will show such details as may
be necessary to comprehensively indicate the work that is proposed and the results that are intended to
be accomplished. The Contractor shall keep a copy of the plans and specifications at the job site and
access thereto shall, at all times, be accorded the Engineer. Any additional working drawings, detail
plans, or shop drawings that may be required in connection with the prosecution or construction of any
part of such work shall be supplied by and at the expense of the Contractor as they will not be accepted
by the Engineer from suppliers or others.

When shop drawings are required in the various sections of the specifications or are requested
by the Engineer, they shall be prepared in accordance with standard engineering practice. Shop
drawings shall be of sufficient size and scale to clearly illustrate all details. Unless otherwise specified,
shop drawings shall be submitted in quadruplicate to the office of the Engineer for approval or
correction not less than 30 days before approved drawings will be required. One set will be returned to
the Contractor marked "approved" or "approved as corrected". If changes are required, four copies of
corrected shop drawings shall be delivered to the Engineer. No materials shall be furnished or work
done on items requiring shop drawings prior to approval. Approval of shop drawings shall not relieve
the Contractor from responsibility for errors or omissions of any sort in the shop drawing.

4.04 CHANGES AT THE CONTRACTOR'S REQUEST

Provision has been made in the specifications for certain specific changes in methods of
construction which may be made at the Contractor's request and upon approval of the Engineer.
Changes in the drawings and specifications, other than those specified herein, which do not materially
affect the work, and which are not detrimental to the work or to the interests of the Contracting Agency
as determined by the Engineer, may be granted to facilitate the work of the Contractor when such
changes are requested in writing and submitted to the Engineer for approval. In the event such changes
are granted, the changes shall be made without additional cost to the Contracting Agency, and the
Contracting Agency reserves the right to receive an equitable adjustment in the contract price or
contract time as a consideration for authorizing any such change.

4.05 ALTERATION OF QUANTITIES AND EXTRA WORK

The Contracting Agency reserves the right to make such increase or decrease in the
quantity of any item of work or material to be performed or furnished under such contract, or to order
the performance of such additional or extra work of a class not contemplated by the proposal as may be
considered expedient or advantageous and essential to the satisfactory completion of proposed work and
the full accomplishment of the intended purpose thereof, without thereby affecting the validity of the
contract or contract bonds, and without giving notice to the surety of any such bond, unless the total
bid price is increased more than 25%. In such cases the Contractor will be required to perform or
furnish additional quantities or extra items of work or materials or to decrease the amount of work or
materials to be performed or furnished under the contract or to omit portions thereof, and to furnish
and provide the necessary labor and equipment to do so, when and as the Engineer may so order in
writing within the limitations herein or by law provided. In the event that any such increase or decrease
in the quantity of work or materials to be performed or furnished is so ordered, the amount to be paid

10




GENERAL PROVISIONS

the Contractor under his contract shall be correspondingly increased or decreased as the case may be, in
proportion to the increased or decreased quantities of work or materials performed or furnished under
such order.

4.06 ALTERATION OF QUANTITIES

In the event that the Contractor is directed by the Engineer to increase, decrease or
omit portions of the work, and the total pay quantity for any items of work varies from the original
contract quantity by 25% or less, payment will be made for the quantity of work performed at the
contract unit price thereof.

If the total pay quantity for any item of work required under the contract varies from the
original contract quantity by more than 25%, the compensation to the Contractor will be determined as
follows:

If a change is made which, together with any previous changes in quantity, increases the
quantity of any major item or decreases the quantity of any item more than 25% of the original contract
quantity, the payment for the work in excess of the 25% increase over the original contract amount of
that item will be determined by negotiation; at the option of the Engineer, payment for such excess will
be made on the basis of "Extra Work" as hereinafter provided. Credit for decreases in the quantity of
any item may be determined by negotiation but in no event shall the amount of credit exceed the
contract unit prices for the omitted items.

4.07 LABOR

The cost of all labor used in performing the work under this contract shall be based on
the prevailing wage scale as may be set forth in the Special Provisions for each particular craft or type of
workman involved. Employer payments for payroll taxes and insurance, health and welfare, pension,
vacation, and other similar purposes shall be included in this cost.

4.08 EXTRA WORK

Any new and unforeseen work will be classed as "Extra Work" when determined by the
Engineer that said work is not covered by any of the contract items for which there is a bid price, or by a
combination of such items.

Changes in the work involving either additional costs or credits for unforeseen additions or
omissions in the work shall be made only subsequent to execution of a Change Order by the Engineer or
by Supplemental Agreement issued by the Contracting Agency.

Payment of extra work on a lump sum or Unit Price basis required to be performed in
accordance with the provisions of this section will be established by mutual agreement between the
Contractor and the Engineer within the legal limits provided by State Laws or local ordinances. When
no mutual agreement can be reached, payment will be made on a force account basis as hereinafter
prescribed.

11
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When the extra work is to be performed on a force account basis, the Contractor shall keep full
and complete records of the cost of such work and shall permit the Engineer to have access thereto as
may be necessary to assist in the determination of the compensation payable for such work. An
itemized statement of such work shall be submitted to the Engineer for approval prior to submitting
invoice for payment. The Contractor will be paid for labor, materials, and equipment rental as
hereinafter prescribed. Only materials incorporated in the work will be paid for.

. To the totals computed as hereinafter prescribed for labor, materials and equipment rental will
be added 15% for overhead, profit and supervision. It is understood that labor, materials, and
equipment may be furnished by the Contractor or the subcontractor or by others on behalf of the
Contractor. However, when extra work to be paid for on a force account basis is performed by forces
other than those of the Contractor, the Contractor shall reach agreement with such other forces as to
the distribution of the payment to be made by the Contracting Agency for such work and no additional
payment will be made therefore.

4.08A LABOR

The cost of all labor used in performing extra work under this contract shall be in
accordance with Section 4.07.

4.08B MATERIALS

The cost of materials incorporated in the work will be the cost to the purchaser,
whether Contractor, Subcontractor or other forces, from the supplier thereof, except as follows:

a. If materials are procured by the purchaser by any method which is not a direct purchase from
and a direct billing by the actual supplier to such purchaser, the cost of such materials shall be deemed
to be the price paid to the actual supplier as determined by the Engineer. No markup except for actual
costs incurred in the handling of such materials will be permitted.

b. If the materials are obtained from a supplier or source owned wholly or in part by the
purchaser, payment therefor will not exceed the price paid by the purchaser, payment therefor will not
exceed the price paid by the purchaser for similar materials furnished from said source on contract items
or the current price of such materials delivered to the job site, whichever price is lower.

C. The Contracting Agency reserves the right to furnish such materials as it deems advisable, and
the Contractor shall have no claims for costs and profit on such furnished materials.

4.08C EQUIPMENT RENTAL
The Contractor will be paid for the use of equipment on the basis of, but not exceeding
the prevailing hourly rental rates established by the Oregon State Highway Department and recognized

by the Associated General Contractors for the area where such equipment is required to be operated.

On any equipment for which no rental rate has been established by Oregon State Highway
Department, or where the required operation of the equipment is less than four hours or in excess of

12
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one week, rental rates shall be proposed by the Contractor and agreed upon in writing by the Engineer
prior to the start of force account work.

Equipment that is in operational condition and is standing by with the Engineer's approval for
participation in force account work will be paid for at 50% of the agreed upon rental rate.

Rental time will not be allowed while equipment is inoperative due to breakdowns for periods in
excess of 30 minutes. Rental time shall be computed in 1/2 hour increments. In computing rental time
of equipment in actual operation, less than 30 minutes will be considered 1/2 hour.

The rental rates paid, as above provided, shall include the cost of fuel, oil, lubrication, supplies,
small tools, necessary attachments, repairs and maintenance of any kind, depreciation, storage,
insurance, and all incidentals. Operators of rented equipment will be paid for as provided under Section
4.08D.

All equipment shall, in the opinion of the Engineer be in good working condition and suitable
for the purpose for which the equipment is to be used.

Unless otherwise specified, manufacturer's ratings and manufacturer approved modifications
shall be used to classify equipment for the determination of applicable rental rates. Equipment which
has no direct power unit shall be powered by a unit of at least the minimum rating recommended by the
manufacturer.

Individual pieces of equipment or tools having a replacement value of $50.00 or less, whether or not
consumed by use, shall be considered to be small tools and no payment will be made therefore.

a. Equipment on the Work - The rental time to be paid for equipment on the work shall be the
time the equipment is in operation on the extra work being performed and, in addition, shall include the
time required to move the equipment to the location of the extra work and return it to the original
location, except that moving time will not be paid for if the equipment is used at the site of the extra
work on other than such extra work. Loading and transporting costs will be allowed, in lieu of moving
time, when the equipment is moved by means other than its own power, except that no payment will be
made if the equipment is used at the site of the extra work on other than such extra work.

b. Equipment Not on the Work - For the use of equipment moved in for the work and used
exclusively for extra work paid for on a force account basis, the Contractor will be paid rental rates as
agreed to, as provided in Section 4.08C above, and for the cost of transportation of the equipment to
the location of the work and its return to its original location, all in accordance with the following

provisions.

(1) The original location of the equipment to be hauled to the location of the work shall be
agreed to by the Engineer in advance.

(2) The Contracting Agency will pay the costs of loading and unloading such equipment.

(3) The cost of transporting equipment in low bed trailers shall not exceed the hourly rates
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charged by established haulers or the applicable minimum established rates of the Oregon Public Utility

Commission.

(4) The rental period shall begin at the time the equipment is unloaded at the site of the
extra work, shall include each day that the equipment is at the site of the extra work, excluding
Saturdays, Sundays and legal holidays unless the extra work is performed on such days, and shall
terminate at the end of the day on which the Engineer directs the contractor to discontinue the use of
such equipment. The maximum rental time to be paid per day shall not exceed 8 hours unless the
equipment is in operation for a longer period of time.

(5) Should the Contractor desire the return of the equipment to a location other than its
original location, the Contracting Agency will pay the cost of transportation in accordance with the
above provisions, provided such payment shall not exceed the cost of moving the equipment into the
location of the work.

(6) Payment for transportation, loading, and unloading equipment as above provided, will
not be made if the equipment is used on the work in any other way than upon extra work paid for on a
force account basis.

4.08D RECORDS

The Contractor shall maintain his records in such a manner as to provide a clear
distinction between the direct cost of extra work paid for on the force account basis and the costs of the
other operations performed in connection with the contract.

The Contractor shall furnish to the Engineer daily reports in duplicate of the extra work to be
paid for on a force account basis. The reports shall itemize the materials used and shall set forth the
direct cost of labor and the charges for equipment rental whether furnished by the Contractor, or
subcontractor. The reports shall provide all names or identifications and classifications of workmen, the
hourly rate of pay and hours worked together with the size, type, and identification number of
equipment and hours of equipment operation. All reports shall be signed by the Contractor or his
authorized representative.

Material charges shall be substantiated by vendors' invoices. Such invoices shall be submitted
with the reports; or, if not available, they shall be submitted with subsequent reports. In the event said
vendors' invoices are not submitted within 15 days after acceptance of the work, the Contracting Agency
reserves the right to establish the cost of such materials at the lowest current price at which said
materials are available in the quantities concerned delivered to the location of the work.

The Engineer will compare his records with the reports furnished by the Contractor, make any
necessary adjustments and then compile the costs of extra work paid for on a force account basis on
forms furnished by the Contracting Agency. When these extra work reports are agreed upon and signed
by both parties, they shall become the basis of payment for the work performed.
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CLEANUP AND DUST CONTROL

Throughout the period of construction, the Contractor shall keep the site free and clean
from all rubbish and debris and shall promptly clean up all or any portion of the site when notified to
do so by the Engineer. Care shall be taken to prevent spillage on the streets over which hauling is done,
and any such spillage or debris deposited on streets due to the Contractor's operations shall immediately
be cleaned up. The Contractor shall promptly remove any parts from the working area of all unused
materials, surplus earth, and debris. Construction areas shall be left in a clean, neat and acceptable
condition at the earliest time following completion of that portion of the work.

In the event that the Contractor fails to comply with the orders of the Engineer regarding
cleanup, the Engineer may require the Contractor to cease progress on any or all parts of the work under
contract until the unsatisfactory condition is corrected. The Engineer may order such cleanup work
performed by others and the costs therefor deducted from payments due the Contractor. No additional
compensation will be allowed as a result of such suspension.

During all phases of the construction work; the Contractor shall take precautions to abate dust
nuisance by cleaning up, sweeping, sprinkling with water, or other means as necessary to accomplish
results satisfactory with the Engineer.

Upon completion of the work and prior to final inspection the entire site of operations shall be
cleared of equipment, unused materials and rubbish so as to present a clean and neat appearance. All
costs of "Cleanup," including all charges for water, are to be absorbed in the prices bid for the various
bid items.

4.10 VERMIN CONTROL

At the time of occupancy by the Contracting Agency, any structure or structures entirely
constructed under the contract shall be free of rodents, insects, vermin and/or pests. Extermination
work as may be necessary shall be arranged and paid for by the Contractor as part of the contract work
within the contract time and shall be performed by a licensed agency and in accordance with the
requirements of governing authorities. The Contractor shall be responsible for any injury to persons or
property resulting from extermination work.

4.11 SANITARY PROVISIONS

The Contractor shall provide, and maintain in a neat and sanitary condition, such
accommodations for the use of the employees as may be necessary to comply with all applicable laws,
ordinances and regulations.

In the event of damage to the existing sewer facilities, or interruptions of existing sewage flows,
the Contractor shall promptly dispose of any free sewage by pumping or other means. Sewage shall not
be permitted to flow in the trenches or be covered by backfill. Continuous sanitary sewer service in
closed conduits shall be maintained at all times.
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SECTION 5.00 CONTROL OF WORK
5.01 SUPERVISION AND INSPECTION

The Engineer shall decide within the provisions of the specifications all questions which
may arise concerning the quality or acceptance of materials furnished and work performed, and all
questions concerning the acceptable fulfillment of the contract by the Contractor.

The Engineer or his representatives shall have access to the work at all times. The Contractor
shall furnish all facilities for inspection at the construction site, and at shops or yards, and shall not
cover up any work requiring inspection until the same has been approved by the Engineer. If work
should be covered up before being inspected, the Contractor will be required to remove such portions of
the work as may be necessary to disclose the part in question.

The Contractor shall be fully responsible for providing proper supervision and sufficient labor
and equipment to accomplish the work and to complete the work within the contract time. The
Contractor shall notify the Engineer 24 hours prior to commencing any work, or resuming work after
shutdowns, except for normal resumption of work following Saturdays, Sundays, or Holidays. The
Contractor shall maintain a local telephone for the duration of the contract, at his own expense, where
he or his authorized representative may be reached directly or by message at all times; during and
outside of working hours.

5.02 COOPERATION WITH OTHERS

Ordinarily, utility owners and Contracting Agency responsible for facilities located
within the right-of-way will be required to complete any installation, relocation, repair, or replacement
prior to commencement of work by the Contractor. However, when this is not feasible or practicable or
the need for such work was not foreseen, such utility owners or Contracting Agency shall have the right
to enter upon the right-of-way and upon any structure therein for the purpose of making new
installations, changes or repair, and the Contractor shall so conduct his operations as to provide the
time needed for such work to be accomplished during the progress of the improvement.

Where two or more contractors are employed on related or adjacent work, each shall conduct
his operations in such a manner as not to cause any unnecessary delay or hindrance to the other.

5.03 MUTUAL RESPONSIBILITY OF CONTRACTORS

The Contracting Agency may let other contracts on any portion of the site for any work
not included in the contract.

The Contractor shall perform the work of the contract so that it will properly coordinate with
and fit the work performed by other contractors. He also shall give the other contractors every
reasonable opportunity to perform their work, store materials, and place equipment therefor, and fit
their work to the work of other contractors. He shall furnish to the other contractors all information
necessary in order that they may properly connect and fit their work to his and in ample time, so that
they may have reasonable opportunity to prepare their work accordingly. He shall make the work of
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the contract ready to receive the work of the other contractors at the time fixed therefor, and shall fit
this work to that of the other contractors at the times fixed therefore.

5.04 UTILITIES

Utilities for the purposes of these specifications shall be considered as including but not
limited to: pipe lines, conduits, transmission lines, and appurtenances of Public Utilities and those of
private industry, businesses or individuals solely for their own use or for use of their tenants, and storm
drains, sanitary sewers, irrigation facilities, street lighting, traffic signals, telephone, television, and fire
alarm systems.

The Contracting Agency has by a search of known records, endeavored to locate and indicate on
the drawings, all utilities which exist within the limits of work. However, the accuracy or completeness
of the utilities indicated on the drawings is not guaranteed. Service connections to adjacent property
may or may not be shown on the drawings. It shall be the responsibility of the Contractor to determine
the exact location of all utilities and their service connections. The Contractor shall contact all utility
owners and request that they locate and mark any existing utilities and their appurtenances and that
service connections which may be affected by the contract work also be marked. In addition, the
Contractor shall notify the Engineer as to any utility, appurtenances, and service connections located by
him which have been incorrectly shown or omitted from the drawings.

Unless otherwise specified the Contractor shall remove all interfering portions of utilities which
are shown on the drawings as "abandoned" or "to be abandoned in place", and which interfere with the
construction of the project. All costs involved in said removals shall be included in the prices bid for the
various items of work. All such abandoned utilities removed by the Contractor, shall be included in the
prices bid for the various items of work. All such abandoned utilities removed by the Contractor, shall
be stored on the site where directed and shall remain the property of the owner utility company or
Contracting Agency as determined by the Engineer.

Where utilities are shown on the drawings as "abandoned" or "to be abandoned in place", it shall
be the Contractor's responsibility to contact the utility company involved, as required in Section 5.11
herein, prior to excavating around such utilities to ascertain that the abandonment of the utility has
been completed.

In certain cases where indicated on the drawings, the Contractor shall locate utilities in advance
of his construction operations. In these cases the Contractor shall backfill the excavations and shall
construct either a temporary or permanent resurfacing over the backfill. The temporary resurfacing
shall be constructed when the exploratory excavations are made in an area located within the proposed
project excavation.

The permanent resurfacing when specified shall be constructed when the exploratory
excavations are made in an area located outside the proposed project excavation. Said permanent
resurfacing shall be of the type and thickness specified or as field conditions may otherwise require. In

either case, the excavations shall be backfilled by the methods and to the relative density specified.

This work shall be performed as soon as practical after award of the contract and, in any event,
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a sufficient time in advance of construction to avoid possible delays to the Contractor's work. All costs
for making such exploratory excavations (including the backfilling and the resurfacing as specified
herein) shall be included in the prices bid for the various items of work.

Utilities which upon exploration, are found to interfere with the permanent project work will be
relocated, altered, or reconstructed by others in accordance with the provisions of Section 5.05 herein,
or the Engineer may approve and order changes in location, line or grade of structures being built in
order to avoid the utilities. The cost of such changes will be paid for under applicable bid items or as
"Extra Work" as provided under Section 4.08.

5.05 BY OTHER THAN THE CONTRACTOR

When it is stated in the detailed specifications or indicated on the drawings, that a
utility is to be relocated, altered or reconstructed by other than the Contractor, the Contracting Agency
will conduct all negotiations with the owners in respect to such work and the work shall be done at no
cost to the Contractor.

Service connections which physically interfere with project structures or appurtenances, whether
or not so stated or indicated, shall be relocated by other than the Contractor; except as otherwise
specified or unless directed by the Engineer in accordance with Section 5.08.

5.06 BY THE CONTRACTOR UNDER A SPECIFIC CONTRACT ITEM

When bidding schedule contains a separate item covering the relocation, alteration, or
reconstruction of a utility by the Contractor, the price bid for said item shall cover all costs involved in
such work.

The drawings and detailed specifications will give the construction details for the work, and
unless the time at which the work must be done is specified in the detailed specifications, the
Contractor shall coordinate with the Engineer in respect to when the work is to be done.

5.07 BY THE CONTRACTOR BUT NOT UNDER A SPECIFIC CONTRACT ITEM

When the work on a utility is specified or indicated on the drawings to be done by the
Contractor, but is not included as a separate contract item in the bidding schedule, the Contracting
Agency will make all arrangements with the owner of the utility in respect to the construction details,
however, the Contractor shall coordinate with the owner as to when the work is to be done. Any costs
for such work shall be absorbed or included in the prices bid for the various contract items.

5.08 BY THE CONTRACTOR - SERVICE CONNECTIONS (EXCEPT SANITARY
SEWER)

For the purpose of these specifications, service connections shall be construed to mean
all, or any portion of, the conduit cable or duct which connects a utility main distribution line to the
meter box of an individual user.
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Except when shown on the drawings to be relocated by others, and except as otherwise specified
herein, the alteration or permanent relocation of service connections which physically interfere with
project structures, or appurtenances thereto, which are to be constructed under this contract shall, when
directed by the Engineer, be arranged for by the Contractor in accordance with the requirements of the
utility owner. The costs for such work will be paid for as "Extra Work" as per Section 4.08.

5.09 BY THE CONTRACTOR FOR HIS OWN CONVENIENCE

The temporary or permanent relocation or alteration of utilities including service
connections, desired by the Contractor for his own convenience, shall be the Contractor's own
responsibility and he shall make all arrangements regarding such work. The costs of such work shall be
absorbed or included in the prices bid for the various contract items.

5.10 BY THE CONTRACTOR OR BY OTHERS - UNKNOWN UTILITIES
DISCLOSED DURING CONTRACT WORK

In the event that a utility is disclosed subsequent to the award of the contract, such
utility not being indicated on the drawings, or in the event that an existing utility is found to be in a
materially different location than shown on the drawings and thus requires additional or more costly
work on the part of the Contractor for its maintenance, relocation, or support, the necessary alteration,
relocation, proper support and protection shall be done and paid for as follows:

a. When said utility is found to occupy the space to be occupied by a part of the permanent works
to be constructed, or when utility is, in the opinion of the Engineer, in such close proximity to the new
work as to require the relocation or alteration of said utility the Contracting Agency will arrange for
such relocation or alteration, or require the Contractor to do so as "Extra Work" as per Section 4.08.

b. When any portion of a utility is in close proximity and more or less parallel to the structure or
conduit and does not lie between the vertical planes or pay lines specified in subparagraph a., above, the
Contractor shall advise the owner thereof, and in cooperation with the owner, provide and place the
necessary support for proper protection to insure continuous and safe operation of the utility structure.
All costs for such work shall be borne by the Contractor.

c. With the exception of service connections, when said utility lies within the excavation but does
not intercept the permanent works to be constructed and the length of said utility between the vertical
planes or pay lines specified in paragraph a., above, is less than five times the perpendicular distance
between pay lines, the Contractor shall maintain the utility in place. The work of maintaining the
utility in place shall be considered as "Extra Work" (see Section 4.08).

5.11 RESPONSIBILITY OF THE CONTRACTOR

The Contractor shall be held responsible for all costs for the repair of any and all
damage to the contract work or to any utility (whether previously known or disclosed during the work),
as may be caused by his operations. Utilities not shown on the drawings to be relocated or altered by
others, shall be maintained in place by the Contractor. Ultilities which are relocated by others in order
to avoid interference with structures and which cross the project work shall be maintained in the
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relocation positions by the Contractor. All costs for such work shall be absorbed or included in the
prices bid for the various contract items.

The Contractor shall notify the owners of all utilities at least 2 working days in advance of
excavating around any of their structures.

5.12 DELAYS CAUSED BY FAILURE TO RELOCATE UTILITIES

Where parties other than the Contractor are responsible for the relocation of utilities
and a delay in the Contractor's work is caused by the failure on the part of said parties to remove or
relocate such utilities in time to prevent such delay, or by any action or lack of action on the part of the
Contracting Agency, it shall be understood that the Contractor shall not be entitled, as a result of such
delay to his work, to damages or additional payments over and above the contract price. If delays in the
Contractor's work are caused by the reasons mentioned herein, the Contractor shall be entitled to an
extension of time. The length of such extension of time will be determined by the Engineer with
consideration as to the effect of the delay on the project as a whole.

In order to minimize delays to the Contractor caused by the failure of other parties to relocate
utilities which interfere with structures, the Contractor, after approval from the Engineer, may be
permitted to temporarily omit the portion of work affected by the utility. The portion thus omitted
shall be constructed by the Contractor immediately following the relocation of the utility involved.

5.13 PERMANENT SURVEY MARKERS

The Contractor shall notify the Engineer not less than seven days prior to starting work
in order that the Engineer may take necessary measures to insure the preservation of survey
monuments, stakes, and bench marks. The Contractor shall not disturb permanent survey monuments,
stakes or bench marks without the consent of the Engineer, and shall notify Engineer and bear the
expense of replacing any that may be disturbed without permission. Replacement shall be done or
arranged for only by the Engineer.

When a change is made in the finished elevation of the pavement of any roadway in which a
permanent survey monument is located, the Contractor shall, at his own expense, adjust the monument
cover to the new grade unless otherwise specified.

5.14 LOT STAKES

Unless otherwise directed by the Engineer or shown on the plans, the Contractor shall
preserve existing survey stakes that mark property lines and corners. Any stakes that become lost or
disturbed by his operation shall be replaced at the Contractor's expense and by a Registered Land
Surveyor.

5.15 SURVEY SERVICE

The Engineer will furnish and set construction stakes establishing lines and grades as
determined necessary by the Engineer for all work indicated on the plans or required under the contract,
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including lines and grades for street excavation and fill, finished subgrade, finished base rock, curbs and
gutters, walks, structures and utilities, and will furnish the Contractor all the necessary information
relative to the lines and grades.

Line and grade stakes will be offset from the construction area. They will show the offset
distances, stationing and required cut or fill to the finished grade or flow line as indicated on the plans
or grade sheet. Upon request a copy of the grade sheet will be furnished to the Contractor. Grade
stakes will be set by the Engineer to the finished grade of the subgrade and also of the base rock, or as
determined necessary by the Engineer, and the tops of these stakes marked blue or red.

The Contractor shall construct the work in accordance with the Engineer's stakes and marks,
making use of them before they are disturbed, and shall be charged with full responsibility for

conformity and agreement of the work with such stakes and marks.

The Contractor shall be responsible for the preservation of construction survey stakes and
marks for the duration of their usefulness during construction. If any construction survey stakes are lost
or disturbed, and in the opinion of the Engineer need to be replaced, such replacement shall be by the
Engineer at the expense of the Contractor. The cost of replacing them shall be charged against, and all
shall be deducted from, the payment of the work.

The Contractor shall give notice to the Engineer not less than two working days in advance of
when he will require survey services in connection with the laying out of any portion of the work.

5.16 PRIVATE ENGINEERS

Surveying by private engineers on permit projects or any other work under the control
of the Contracting Agency shall conform in all respects to the quality and practice required of the
Contracting Agency's surveyor as set forth in Section 5.15 above.

5.17 LINE AND GRADE

All work during its progress and upon its completion, shall conform to the lines,
elevations, and grades shown on the plans. Distances and measurements, except elevations and
structural dimensions, are given and made on horizontal planes.

Three consecutive points set on the same slope shall be used together in order that any variation
from a straight grade can be detected. If any such variation is found, it shall be reported to the
Inspector; and, in the absence of such report prior to completion of grade, the Contractor shall be
responsible for any error in the grade of the finished work.

5.18 PRESERVATION OF PROPERTY
The Contractor shall protect all public and private property including irrigation berms,

insofar as it may be endangered by his operations, and he shall take every reasonable precaqun to
avoid damage to such property.
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Public or private improvements of facilities within the right of way not designated for removal
but visibly evident or correctly shown on the plans which are damaged or injured directly or indirectly
by or on account of any act, omission, or neglect of the Contractor in the execution of the work shall be
restored by the Contractor at his expense to a condition substantially equivalent to that existing before
such damage or injury occurred, by repairing, rebuilding, or otherwise affecting restoration thereof, or if
this is not feasible, a suitable settlement shall be made with the owner of the damaged property.

The Contractor shall give reasonable notice to occupants of buildings on property adjacent to
the work to permit the occupants to remove vehicles, trailers, and other possessions as well as salvage or
relocate plants, trees, fences, sprinkler systems, or other improvements in the right-of-way which are
designated for removal or which might be destroyed or damaged by the Contractor's operations.

The Contractor shall be responsible for the proteétion of all designated trees and planted areas
within the right-of-way. He shall also exercise care and conduct his operations so as to minimize
damages to other planted areas.

5.19 DAMAGE TO RAILROADS

The provisions given elsewhere herein, which require the Contractor to protect property
against damage, and which place upon the contractor all responsibility for damage to property, injury to
persons, and loss, expense, inconvenience and delay to the owners of the property and others, shall be
understood to apply in connection with railway lines or railroads the same as in connection with other
kinds of property. In the protection of railway lines and railroads, however, the Contractor will be
required to exercise particular care to avoid any damage which might result in train wrecks or in delays
in train service. In the performance of work in close proximity to railroad tracks, he shall consult with
the railroad owners or officials in regard to means and methods of conducting the work, and unless the
Engineer orders otherwise, he shall use in the performance of the work means and methods which are
not unsatisfactory to said owners or officials and he shall at his own expense provide such trackwalkers
and flagmen as the said owners and officials may deem necessary for the adequate protection of the
railroad property and train service.

The Contractor shall be solely and directly responsible to the owners and operators of such
properties for any damage, injury, expense, loss, inconvenience or delay which may result from the
carrying out of the work to be done under this contract, and if the SPECIAL PROVISIONS so specify,
he shall give bond or insurance in the amount therein specified to each corporation, company,
partnership, or individual owning or operating any of the properties affecting, in guarantee of this
responsibility. Any extension of time granted the Contractor in which to complete the contract shall
not relieve him or his surety from this responsibility.

5.20 PROTECTION OF MATERIALS AND WORK

The Contractor shall provide and maintain substantial and adequate protection as
necessary to protect new or existing work, and all items of equipment and furnishings, for the duration
of the contract, except that by the Contracting Agency action the Contractor may be relieved of certain
responsibilities for maintenance and protection of completed portions of the work as provided under
Section 5.23, hereof.
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Unless relieved of responsibility as provided under Section 5.21, the Contractor and his sureties
shall be fully liable for any loss or damage to the works referred to in the contract, resulting from any
cause whatsoever, including but not limited to fire, theft, vandalism, malicious mischief, or injury or
damage by the elements, except for any loss or damage that may be occasioned by acts of God, acts of
the public enemy, acts of governmental authorities, or any act, omission, or default of the Contracting
Agency prior to completions of the project and final acceptance thereof by the Contracting Agency.

5.21 RELIEF FROM MAINTENANCE AND RESPONSIBILITY

Upon the request of the Contractor and with the approval of the Contracting Agency, or
upon the request of the Contracting Agency, the Contractor will be relieved of the duty of maintaining
and protecting certain portions of the work which are ready to be placed in service and which have been
completed in accordance with the plans and specifications, including cleanup.

In addition, such action by the Contracting Agency will relieve the Contractor of responsibility
for injury or damage to said completed portions of the improvement resulting from use by public traffic
or from the action of the elements or from any other cause, excepting injury or damage resulting from
the contractor's own operations or from his negligence. The Contractor will not be required to again
clean up such portions of the improvement prior to field acceptance, excepting for such items of work
that result from his operations. However, nothing in this section shall be construed as relieving the
Contractor from the full responsibility for making good defective work or materials found to be
defective.

5.22 STORAGE OF MATERIALS IN PUBLIC STREETS, ROADS, OR HIGHWAYS

Materials shall not be stored in streets, roads, or highways for longer than four working
days after being unloaded, unless a longer storage period is permitted by the Engineer. In the event that
the rate of progress of construction is such that the materials stored in streets, roads, or highways are
not installed in its final position within the time period stipulated hereinabove, the Contractor shall
when so directed by the Engineer remove such materials to storage areas to be provided by the
Contractor at his own expense.

Unless otherwise permitted by the Engineer, no storage of excavated material will be permitted
in public streets, roads, or highway. After the placing of the backfill in said trench, all remaining
excavated material shall be removed from the site of the work.

5.23 HISTORICAL AND ARCHAEOLOGICAL REPORTS

Where historical objects of archaeological and paleontological nature, including ruins,
sites, buildings, artifacts, fossils and other objects of antiquity are encountered within the areas on
which the Contractor's operations are performed, the Contractor shall postpone operations in the area,
shall preserve such objects for disturbance or damage and shall notify the Engineer of their existence
and location.

Upon receipt of such notification, the Engineer will arrange for the disposition of the objects or
for the recording of data relative thereto, and will notify the Contractor when it is proper for him'to
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proceed with the work in the affected area. If the Contractor is directed by the Engineer to perform any
work in salvaging said objects, the Contractor shall do so on the "Extra Work" basis set forth in Section
4.08.

5.24 LIGHT, POWER, AND WATER

The Contractor shall furnish temporary light, power, and water complete with
connecting piping, wiring, lamps, and similar equipment necessary for the work as determined by the
Engineer. The Contractor shall install, maintain, and remove his temporary lines upon completion of
work. All expenses in connection with temporary services and facilities shall be paid by the Contractor,
unless specified differently in the SPECIAL PROVISIONS.

SECTION 6.00 CONTROL OF MATERIALS
6.01 MATERIALS AND WORKMANSHIP

All materials, parts and equipment furnished by the Contractor shall be new, high
grade, and free from defects and imperfections unless otherwise hereinafter specified. Workmanship
shall be in accord with the best standard practice. Both materials and workmanship shall be subject to
the approval of the Engineer.

All materials and workmanship not conforming to the requirements of these specifications shall
be considered as defective and will be rejected. Defective material whether in place or not, shall be
removed immediately from the site of the work by the Contractor at his expense when so directed by
the Engineer. No rejected material, the defects of which have been subsequently corrected, shall be
used until approval in writing has been given by the Engineer.

In the event any defect in material or workmanship is of a minor nature and the Engineer
determines that it is not of such consequence as to result in a dangerous and undesirable condition, or
that the removal of such work would create a dangerous or undesirable condition, the Contracting
Agency shall have the right to retain such work and make such deductions in the payment therefor as
they determine reasonable and in the public interest. Such determination by the contracting Agency
shall be final.

6.02 TEST OF MATERIALS

Except as may otherwise be provided, all testing that may be required by the
Contracting Agency to determine the quality, fitness and suitability of such materials shall be performed
under the direction and upon the order of the Engineer, and at no expense to the Contractor; samples
being secured and tested wherever considered necessary by the Engineer. In those cases in which the
Contractor is required to provide and bear the expense of such testing the specifications or drawings will
definitely so state.

The Contractor at his own expense, shall deliver the materials for testing at the time and to the
place designated by the Engineer.
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6.03 TRADE NAMES AND EQUALS

Whenever in the specifications any particular materials, process, and/or equipment is
indicated or specified by patent, proprietary, or brand name, or by name of manufacturer, such wording
shall be deemed to be used for the purpose of facilitating description of the material, process, and/or
equipment desired, and shall be deemed to be followed by the words "or approved equal". The lists of
acceptable materials indicated in various sections of the specifications, or on drawings, for materials are
not intended to be comprehensive lists, or in any order of preference. The Contractor may offer any
material, process, and/or equipment which complies with the governing specification and which he
considers to be equivalent to that indicated or specified.

The Contractor shall, before installation, submit data substantiating a request for substitution of
"an equal" item. The Contractor shall, at his own expense, furnish information and/or data concerning
the material and/or equipment offered by him as an equivalent to that specified or indicated by name,
and if the Engineer shall so require, the Contractor, at his own expense, shall have the said material
tested as to its quality, strength, physical, chemical, and/or other pertinent characteristics, including the
durability, finish, efficiency, dimensions, service, and suitability to perform the function intended to be
served by the material and/or equipment.

The method of performing the test or tests shall be subject to the approval of the Engineer, and
the results of said tests shall be reported promptly to the Engineer, who shall evaluate the results thereof
and shall determine whether or not the substitute material and/or equipment so tested is deemed to be
equivalent, and his findings shall be final. Installation and use of the material shall not be made until
such substitute material has been approved by the Engineer. If a substitute offered by the Contractor is
not found by the Engineer to be equal to the material specified, or indicated, then the Contractor shall
furnish and install the item specified or indicated by name.

The time specified for completion of the work under the contract shall not be affected by any

circumstances whatsoever developing from the provisions of this section.
SECTION 7.00 RESPONSIBILITY TO THE PUBLIC
7.01 PUBLIC CONVENIENCE

The Contractor shall so conduct his operations as to offer the least possible obstruction
and inconvenience to traffic, and he shall have under construction no greater amount of work than he
can prosecute properly with due regard for the rights of the public.

The Contractor shall obtain prior approval from the Engineer for the closing or partial closing of
any street, alley or other public thoroughfare. He shall also give advance notice of such closure to all
agencies providing emergency services, including police, fire and ambulance services.

Unless otherwise provided by the plans or project specifications or authorized by the Engineer,

vehicular access to properties at established driveways and pedestrian access to building entrances shall
be provided and maintained by the Contractor, except for such periods of time as may be reasonably
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necessary to expeditiously complete those construction operations which preclude such access.

The Contractor shall conduct his operations in a manner which will minimize interference with
the normal use of property adjacent to the construction.

Occupants of property fronting on the street shall be given at least 24 hours advance notice that
the entire street or half the street, as the case may be, will be closed to vehicular traffic whenever
necessary for the normal prosecution of the work. Such notices shall be given by the Contractor unless
otherwise directed by the Engineer, or otherwise specified in the SPECIAL PROVISIONS. Parking of
cars may be prohibited on streets where construction work, such as grading or paving operations are in
progress. When directed by the Engineer, traffic shall be controlled or routed through the construction
area, such as maintaining controlled or one-way traffic over one-half of the street while construction is
progressing on the other half.

In order that all unnecessary delay to the traveling public may be avoided where ordered by the
Engineer, the Contractor shall provide and maintain temporary "No Parking" and/or detour signs, pilot
cars and station competent flagmen whose sole duties shall consist of directing the movement of public
traffic either through or around the work. Signs shall be of standard size and design as approved by the
Engineer and shall comply with the requirements specified in Section 7.03 hereof. Such signs shall be
removed as soon as practicable or when directed by the Engineer.

The cost of all work involved in providing for public convenience including detours, as set forth
in this article shall be considered as included in the prices paid for the various contract items of work
and no additional allowance will be made.

7.02 DETOURS

The Contractor shall construct and maintain temporary detours as shown on the plans
or specified in the SPECIAL PROVISIONS, or as necessary to provide adequate passage of public traffic
and for protection of his work, or as determined necessary by the Contracting Agency. Routing and
width of detours shall be approved by the Engineer.

Unless otherwise specified, when a detour is required the Contractor shall be governed by the
following:

1. One day duration

(a) Passable - no gravel but graded
(b) Water and maintain smooth and dust free

One day to one week duration

(a) Gravel
(b) Water and maintain smooth and dust free

More than one week - if on a major or secondary arterial street (if on a collector street,
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treatment No. 2 above will suffice)

(a) Gravel 2 in. and graded
(b) Penetration with a minimum of .30 gal. per square yard MC70
(c) Maintain with patching of chuck holes

4, General Conditions

(a) If maintenance is not performed, the Contracting Agency will do the
maintenance and bill the Contractor at rates specified in Section 4.08 and 4.09.

(b) When directed by the Engineer detours shall be removed and all ditches, etc.
restored before the permit is closed out. If restoration is delayed more than one
week after completion of work, the Contracting Agency will restore the area and
bill the Contractor.

(c) Before pavement is cut, the Engineer must approve the construction and
barricading.
(d) Provisions for public convenience and public safety shall be maintained in

compliance with Section 7.01 through 7.03 hereof.

The Engineer will reserve the right to estimate the expected time the detour will be in use and
will order construction accordingly.

7.03 PUBLIC SAFETY

The Contractor shall erect and maintain temporary fences, traffic control signs, bridges,
railing, lights, and barriers, taking all other necessary precautions, and place proper guards for
prevention of accidents. In the event any of the above items becomes misplaced, damaged, or
destroyed, they shall be replaced immediately in their proper location.

All warning signs, barriers, barricades, lights and performance of flagmen shall conform to the
"Oregon Manual on Uniform Traffic Control Devices for Streets and Highway" issued by the Oregon
State Highway Department; local ordinances; and existing published rules and/or traffic control manuals
and regulations of the Contracting Agency.

The Contractor shall at all times keep open or backfilled excavations in a safe or protected
condition. In the event of the existence of unsafe or hazardous conditions in the Contractor's work or
operations, the Contractor shall immediately take such measures as are necessary to eliminate the
conditions.

The cost for all work involved in providing for public safety as set forth in this article shall be

considered as included in the prices paid for the various contract items of work and no additional
allowance will be made.

7.04 FIRE HYDRANTS

Access shall be provided to all fire hydrants at all times. Pavements and sidewalks
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adjacent to fire hydrants shall be kept clean and clear of debris, materials and contractor's equipment.
The Contractor shall not draw any water from a fire hydrant for use on the work other than for
extinguishing fire, without first obtaining permission from the owner. Slow-closing valves will be
required in connection with the use of fire hydrants. Unnecessary wasting or leakage of water shall not
be permitted.

In the event a fire hydrant is damaged, or for any reason becomes inoperative, or is placed out
of service due to the nature of the construction, it shall be the Contractor's responsibility to immediately
notify the owner and the Engineer.

7.05 USE OF EXPLOSIVES

The use of explosives will be permitted only when authorized in writing by the Engineer
unless otherwise stated in the SPECIAL PROVISIONS. Explosives shall be handled, used, and stored in
accordance with the provisions and requirements of all applicable laws, ordinances, and regulations with
respect thereto. The approval by the Engineer for the use of explosives shall not relieve the Contractor
from his responsibility.

7.06 SAFETY

Construction materials, equipment, methods and workmanship shall be in accordance
with applicable local ordinances and State laws. The Contractor shall comply with the lawful orders
and codes issued by the Workmen's Compensation Board of the State of Oregon.

7.07 LABOR

The Contractor shall be bound by and comply with all applicable provisions of the
Revised Statutes of the State of Oregon and shall keep informed of and observe and comply with, and
cause all of his agents and employees to observe and comply with, all Federal, State, and local laws
which in any way affect the conduct of the work in this contract.

None but competent workmen shall be employed on any work under these specifications; and
any laborer, workman, mechanic, foreman, superintendent, or other person so employed who is found
to be incompetent, intemperate, troublesome, disorderly or otherwise objectionable, or who fails or
refuses to perform his work properly and in an acceptable manner, shall be removed from the job
immediately upon notification in writing, and not again be employed on the work unless approved by
the Engineer.

7.08 NONDISCRIMINATION OF LABOR

The attention of the Contractor is directed to the provisions of Chapter 659, Oregon
Revised Statutes relative to unlawful employment practices and discrimination by employers against any
employee or applicant for employment because of race, religion, color, or national origin. Particular
reference is made to ORS 659.030, which states that it is unlawful employment practice for an
employer, because of the race, religion, color, or national origin of any individual, to refuse to hire or
employ or to bar or discharge from employment such individual or to discriminate against such
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individual in compensation or in terms, conditions, or privileges of employment.

In the event the contract is funded in whole or in part by federal funds, the Contractor shall
comply with all provisions of Executive Order No. 11246 of September 24, 1965, and of the Secretary
of Labor.

In the event of the Contractor's noncompliance with the nondiscrimination clauses of a contract
so funded, or with any such rules, regulations, or orders the contract may be cancelled, terminated, or
suspended in whole or in part and the Contractor may be declared ineligible for further Government
contracts for federally assisted construction contracts, in accordance with procedures authorized in
Executive Order No. 11246 of September 24, 1965, and such other sanctions may be imposed and
remedies invoked as provided in Executive Order No. 11246 of September 14, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise provided by law.

7.09 MINIMUM WAGE, PAYMENT OF LABORERS AND MATERIALMEN

The Contractor shall comply fully with ORS 279.348 through 279.363, which provide
in part that "the hourly rate of wage to be paid by any contractor or subcontractor to workmen upon all
public works shall be not less than the prevailing rate of wage for an hour's work in the same trade or
occupation in the locality where such labor is performed".

The provisions of this law do not apply to workmen or to persons regularly employed on a
monthly or per diem salary. The "prevailing rate of wage", for the purposes hereof, shall be the rate of
hourly wage and overtime paid in the locality, as hereinafter defined, to the majority of workmen in the
same trade or occupation; provided, however, that if there is not a majority in the same trade or
occupation paid at the same rate, the average rate of hourly wage and overtime paid in the locality to
workmen in the same trade or occupation shall be the prevailing rate, and provided further, than when a
contractor or subcontractor is a party to a state-wide agreement in effect with any labor organization,
the rate of wages as established in the agreement shall be considered to be the prevailing rate in the
locality.

If the wage paid by any contractor or subcontractor to workmen is based on a period of time
other than an hour, the hourly wage shall be mathematically determined by the number of hours
worked in that period. The "locality", for the purposes hereof, shall be the largest city in the county or
counties in which the work under the contract is performed.

In case any dispute arises as to what is the prevailing rate of wage for the same trade or
occupation in the locality and that dispute cannot be settled by the parties involved, the dispute shall be
referred to the Commissioner of the State Bureau of Labor, who will determine the prevailing rate of
wage for the same trade or occupation in the locality.

The minimum wage rates applicable to the work to be done under the contract are those
prescribed under the provisions of ORS 279.348 through 279.356 and laws amendatory thereto. The
Contractor is reminded that a provision of these statutes requires the certification and filing of the
payroll with the owner at each of the following times: (1) once before the payment of the first monthly
estimate, (2) once immediately after any change in the wage rates, and (3) once before final payment is
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made.

Copies of prevailing wage rates may be obtained from the Bureau of Labor, 115 Labor and
Industries Building, Salem, Oregon 97310.

The Contractor shall: 1) Make payment promptly, as due, to all persons supplying to such
contractor labor or material for the prosecution of the work provided for in such contract. 2) Pay all
contributions or amounts due the Industrial Accident Fund from such contractor or subcontractor
incurred in the performance of the contract. 3) Not permit any lien or claim to be filed or prosecuted
against the state, county, school district, municipality, municipal corporation or subdivision thereof, on
account of any labor or material furnished. 4) Pay to the Department of Revenue all sums withheld
from employees pursuant to ORS 316.167.

Before payment is made by or on behalf of the Contracting Agency of any sum or sums due
under the contract, the Contractor or his surety and every subcontractor or his surety shall submit a
statement in writing in a form prescribed by the State Labor Commissioner certifying under oath the
hourly rate of wage paid each classification of workmen employed by him upon the work under the
Contract, and further certifying that no workmen employed by him upon work has been paid less than
the prevailing rate of wage or less than the minimum hourly rate of wage specified in the contract.
These statements are to be submitted to the Engineer in the manner and at the times designated by him.

In case of conflict between any of the minimum hourly wage rates set forth in the schedule
above referred to and other pertinent minimum hourly wage rates, as such other rates may have been
set forth in the contract provisions in accordance with the federal regulations, the higher of the
conflicting wage rates shall be applicable under the contract.

There is no representation on the part of the Contracting Agency that labor can be obtained at
the hourly rates as may be shown in the SPECIAL PROVISIONS. It is the responsibility of bidders to
inform themselves as to local labor conditions and prospective changes or adjustments of wage rates.
No increases in the contract price shall be allowed or authorized on account of the payment of wage
rates in excess of those listed.

If the Contractor fails, neglects, or refuses to make prompt payment of any claim for labor or
services furnished to the Contractor or a subcontractor by any person, or the assignee of the person, in
connection with the public works contract as such claim becomes due, the proper officer or officers of
the public Contracting Agency may pay such claim and charge the amount of the payment against funds
due or to become due the Contractor by reason of the contract. (Reference: ORS 279.314).

7.10 HOURS OF WORK, SATURDAY, SUNDAY, HOLIDAY AND OVERTIME
WORK

The Contractor shall comply fully with ORS 279.334 of the Oregon Revised Statutes,
which reads as follows: "In all cases where labor is employed by the state, county, school district,
municipality, municipal corporation, or subdivision, through a contractor, no person shall be required or
permitted to labor more than eight hours in any one day, or 40 hours in any one week, except in cases
of necessity, emergency, or where the public policy absolutely required it, in which event, the person or
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persons so employed for excessive hours shall receive at least time and a half pay for all overtime in
excess of eight hours a day, or for work performed on Saturday and on ...]Jegal holidays."

However, if it is necessary for the Contractor to perform construction work on Saturdays,
Sundays, legal holidays or outside the 8 hours regular working day, the Contractor shall first notify the
Engineer of his intent to do so prior to commencing such "overtime work". In any event, all work shall
be subject to approval of the Engineer. Prior to start of such work, the Contractor shall arrange with the
Engineer for the continuous or periodical inspection of the work, surveys, and tests of materials when
necessary.

7.11 PERMITS AND LICENSES

Except for private contracts or unless otherwise specified elsewhere in these
specifications, the Contracting Agency will obtain all other permits and licenses and pay any fees
connected therewith, having to do with his construction operations.

7.12 CLEARING AND BURNING PERMITS
The Contractor shall comply fully with ORS 477.685 which reads, in part, as follows:

"(1)  Before clearing any right-of-way for any highway or railroad, or any power, commercial
telegraph or telephone line, or for any transmission or transportation utility right-of-way on any forest
land, whether upon his land or that of another, where the clearing would constitute a fire hazard, every
person shall file with the forester a general description of the right-of-way to be cleared. The forester
shall issue a written permit for such clearing. The permit shall set forth the precautionary conditions
and manner under which the clearing shall be done."

"(2) A person engaged in clearing any right-of-way or forest land shall not place on adjoining
land or property any forest material or debris resulting from such clearing without the permission of the
owner of the adjoining land."

7.13 LICENSING OF CONTRACTORS
The Contractor shall be licensed in accordance with all state and local requirements.

7.14 PATENTS, FEES OR ROYALTIES

In the event that any patented article, material or process is to be installed or used in
the performance of the work as shown on the plans or particular specifications therefore, the Contractor
shall pay the royalty chargeable, if any, and shall save, keep and hold the Contracting Agency harmless
from any damage, costs and expenses by reason of any infringement of the patent thereof, and any loss
to the Contracting Agency if enjoined from using such patented article or material and the incidental
damage caused by the loss of use and damage to the Contracting Agency's property in removing same,
and the cost of replacing the article or material the use of which is enjoyed. Provided further the
Performance-Payment Bond for faithful performance shall be deemed to be expressly applied to this
provision of the specifications.
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LIABILITY FOR MONIES DUE STATE COMMISSIONS

The Contractor shall promptly pay all contributions or amounts due the State Industrial
Accident Fund and the State Unemployment Compensation Trust Fund from such Contractor or his
subcontractors, incurred in the performance of the contract.

The Contractor shall pay all sums of money withheld from his employees and payable to the
Department of Revenue pursuant to ORS 316.162 to 316.212.

7.16 LIABILITY FOR AMOUNTS DUE HOSPITAL ASSOCIATIONS, ETC.
The Contractor shall comply fully with ORS 279.320 which reads in part as follows:

"...The Contractor shall promptly, as due, make payments to any person, co- partnership,
association, or corporation, furnishing medical, surgical and hospital care or other needed care and
attention, incident to sickness or injury, to the employees of such Contractor, of all sums which the
Contractor agrees to pay for such services and all monies and sums which the Contractor collected or
deducted from the wages of employees pursuant to any law, contract or agreement for the purpose of
providing or paying for such service."

7.17 CONTRACTOR'S CONSTRUCTION EQUIPMENT

The Contractor shall furnish and maintain in good condition all equipment and
facilities including stairs, ramps, runways, scaffolds, hoists, etc., as required for the proper execution and
inspection of the work. All such equipment and facilities shall meet all requirements of all ordinances
and laws applicable thereto.

7.18 RIGHT-OF-WAY

The right-of-way for the improvement will be provided by the Contracting Agency.
Unless the plans or specifications show additional work area to be provided by the Contracting Agency,
the Contractor shall make his own arrangements and pay all expenses for additional area required by
him outside the limits of the right-of-way.
7.19 BUREAU OF LABOR AND INDUSTRIES FEE

The Contractor is required to pay a fee to the Bureau of Labor and Industries pursuant
to the provisions of ORS 279.352(2). The fee is one-tenth of one percent of the price of this contract,
but not less than $100 or more than $5,000, regardless of the contract price.
SECTION 8.00 PROSECUTION AND PROGRESS
8.01 PROGRESS OF THE WORK

The Contractor shall commence the work within 10 calendar days after receiving notice
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to proceed, unless otherwise stated in the SPECIAL PROVISIONS, and shall diligently prosecute the
same to completion within the time limit specified.

8.02 CONTRACTOR'S CONSTRUCTION SCHEDULE

Before starting work, the Contractor shall submit for approval his proposed construction
schedule to the Engineer. In the event the Contractor desires to catry on operations in more than one
location simultaneously he shall submit for approval a schedule therefor, two weeks in advance of
beginning such operations. In the event that the Contractor's proposed construction schedule does not
meet the necessary construction program schedule as determined by the Contracting Agency, he may be
required to resubmit a schedule that shall conform to an approved program of construction operations.
The Contractor must obtain from the Engineer written approval of a construction schedule prior to start
of work.

8.03 SUSPENSION OF WORK

The Engineer shall have the authority to suspend work wholly or in part for such
periods as may be necessary because of unsuitable weather or unforeseen conditions or the failure of the
Contractor to carryout lawful orders to comply with any of the provisions of the contract. The
Contractor shall immediately suspend work when so ordered, and he shall resume work after such
suspension only on written instruction from the Engineer. Upon receipt of such instructions to resume
work, he shall immediately proceed with the work.

If through the fault of the Contracting Agency, the Contractor must suspend operations and
incurs expenses or sustains losses which could not have been avoided by the judicious handling of forces
and equipment, and if by a diligent prosecution of the work he could not have completed the work
before such suspension, the Contractor will be paid such amounts as may be agreed upon between the
Contractor and the Contracting Agency to be a fair and reasonable compensation and a commensurate
extension of contract time will be granted.

If work is suspended through no fault of the Contracting Agency, all such expenses and losses
incurred by the Contractor during such suspensions of work shall be borne in full by him. In the event
the Contractor fails to properly provide for public safety, traffic, and protection of the work, during
periods of suspension of work, the Contracting Agency may elect to do so, and deduct the cost thereof
from monies due the Contractor.

8.04 TIME OF COMPLETION

The Contractor shall complete the work called for under the contract in all part and
requirements within the number of calendar days set forth in the contract. Unless otherwise provided,
all work shall be performed during normal working days. A working day is defined as any day except
Saturdays, Sundays, legal holidays, days on which the Contractor is specifically required by the
Contract to suspend construction operations, and days on which the Contractor is prevented from
working by inclement weather or interference from utility relocation or alteration work.

Credit for inclement weather or interference from utility relocation or alteration work will be
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allowed only when the Contractor is prevented by such weather or utility work or conditions resulting
immediately therefrom, from proceeding for at least five hours with at least 75% of the normal labor
and equipment force engaged in the current controlling operation or operations. The current controlling
operation or operations is to be construed to include any feature of the work which, if delayed at the
time being considered, could delay the completion of the work beyond the contract period.

Should the Contractor prepare to begin work at the regular starting time in the morning of any
day on which inclement weather or the conditions resulting from the weather, or the condition of the
work, prevents the work from beginning at the usual starting time and the new crew is dismissed as a
result thereof, the Contractor will not be charged for a working day whether or not conditions should
change thereafter during said day and the major portion of the day could be considered suitable for such
construction operations.

Determination of each nonworking day except Saturdays, Sundays, legal holidays, and days on
which the Contractor is specifically required by the contract to suspend construction operations shall be
made and agreed upon during such a day by conference between the Engineer and the Contractor. In
the event of failure to agree, the Contractor will be allowed 15 days in which to file a written protest
setting forth in what respects he differs from the Engineer. Otherwise the decision of the Engineer shall
be deemed to have been accepted by the Contractor as correct.

8.05 LIQUIDATED DAMAGES

It is agreed by the parties of the contract that in case all of the work required under the
terms of this contract is not completed within the number of calendar days as specified therefor in the
contract or any lawful extension thereof as provided herein, damage will be sustained by the
Contracting Agency as a result thereof, but to definitely determine and ascertain the actual amount of
such damage, either before or after the occurrence thereof would be difficult and impractical. The sum
stated in the SPECIAL PROVISIONS for liquidated damages for each and every calendar day that the
completion of said work is delayed beyond the prescribed completion date, or lawful extension thereof,
is hereby stipulated as being the nearest and most exact measure of such damage that can be fixed at
this or any subsequent time; and when so assessed by the Contracting Agency, the Contractor shall
become liable for and shall pay to the Contracting Agency as liquidated damages and not as a penalty
said sum per day for each and every calendar day of such delay. When the amount of liquidated
damages is not stated in the SPECIAL PROVISIONS it is agreed by the parties to the Contract that the .
amount of liquidated damages shall be One Hundred and Fifty Dollars ($150.00) per day for each and
every day of such delay. The amount of such liquidated damages may be deducted by the Contracting
Agency from any compensation due, or that may become due, the Contractor under his contract, and
the Contractor and his sureties shall be liable for any excess.

It is further agreed that if the work is not finished and completed in all parts and requirements
within the number of calendar days as specified therefor in the Contract or any lawful extension thereof
as provided herein, the Contracting Agency will have the right to extend the time for completion if to do
so seems best to serve its interests; and in case said Contracting Agency decides to so extend the time
limit for the completion of the work, it shall have further right to charge to the Contractor, his heirs,
assigns, or sureties, all or any part as it may deem proper, the actual costs of engineering, inspection,
supervision, and other overhead expenses, that are directly chargeable to the contract and accrue during
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the period of such extension, and deduct the amount thereof from the final payment for the work;
provided, however, that the cost of the final survey and preparation of the final estimate will not be
included in such charges.

In the event that the Contractor is directed to perform extra or additional work, the number of
calendar days specified in the contract shall be extended by an amount determined by application to the
original number of calendar days of the ratio that the value of the extra or additional work bears to the
original contract value. Should the nature of the extra or additional work be such that the Contractor
believes that a longer time extension should be granted than that computed by the above procedures, he
may notify the Engineer in writing. The Contracting Agency may grant such additional time extension
as it feels warranted.

Should any default, act or omission of the Contracting Agency, act of the State, act of public
enemy or act of God, epidemic, quarantine restriction, strike, freight embargo, fire or flood cause any
delay in the completion of the work the Contractor will not be assessed for liquidated damages nor
engineering or other overhead charges for the period of such delay, provided that he shall, within ten
(10) days subsequent to the beginning of any such delay, file a written report as to the cause thereof
with the Engineer, who will ascertain the facts relative thereto and the extent of the delay, and whose
finding in connection therewith shall be final and conclusive. The Contracting Agency shall not be
liable to the Contractor for any damages on account of such delay.

8.06 RESPONSIBILITY OF CONTRACTOR AND OF CONTRACTOR'S
REPRESENTATIVE ON THE WORKS

The Contractor shall give his personal attention and supervision to the work until same
is entirely completed. In the absence of the Contractor from the work, he shall have a representative in
charge who shall be competent to superintend and direct the progress of the work and who shall be
authorized to receive instructions and to act for the Contractor on all matters relating to the work. The
name, address and telephone number of this representative shall be sent by letter to the Engineer
immediately after the awarding of the contract.

8.07 PROVISIONS RELATIVE TO DEFAULT BY CONTRACTOR

If, at any time, the Contractor shall neglect or refuse to prosecute the work with
reasonable diligence, or should refuse or neglect to perform the work according to the drawings and
specifications, as interpreted by the Engineer, the Contracting Agency will give him written notice to
proceed. If the Contractor fails to comply with such notice within a period of seven (7) days, he shall be
in default of the contract. The Contracting Agency will have the right, without further notice to the
Contractor, and without voiding the Contract, to take possession of all materials, to complete the work,
and to charge cost of so doing against the Contractor. Should the unpaid balance of the contract price
exceed the expense of finishing the work, including compensation for additional managerial and
administrative services, such excess shall be paid to the Contractor. If such expenses shall exceed the
balance due the Contractor, the Contractor and his bondsmen agree to pay the excess to the
Contracting Agency.

Notice, for the purposes of this section, may be served personally, or may be served by mail,
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addressed to the Contractor and his surety at their respective places of business as indicated in the
contract documents.

The determination by the Engineer of the question as to whether any of the terms of the
Contract or specifications have been violated, or have not been performed satisfactorily, shall be
conclusive upon the Contractor, his surety, and any and all other parties who may have any interest in
the Contract or any portion thereof.

The foregoing provisions of this section shall be in addition to all other rights and remedies
available to the Contracting Agency under law.

8.08 TERMINATION OF CONTRACT

If Conditions encountered during the progress of the work make it impossible or
impracticable to proceed with the work, the Contracting Agency may order the termination of the
contract. Upon such termination, the Contracting Agency will pay the Contractor fair and reasonable
compensation as agreed upon between the Contractor and the Contracting Agency. In the event that no
agreement is reached between the Contractor and the Contracting Agency as to fair and reasonable
compensation, the Contracting Agency will be liable to the Contractor only for the reasonable value of
the work performed and any other actual costs sustained by the Contractor.

8.09 ADVERTISING

No advertising matter shall be attached or painted on surfaces of buildings, fences or
canopies, except the names of contractors and subcontractors, with their addresses and the designation
of their particular branch may be shown on signs of a removable type. Size and location of such signs
shall be subject to approval of the Engineer.

8.10 ASSIGNMENT

No contract or any portion thereof, may be assigned without consent of the Contracting
Agency except that money due the Contractor may be assigned as specified below.

The Contractor may assign money due or to become due him under the contract and such
assignment will be recognized by the Contracting Agency, if given written notice thereof, to the extent
permitted by law, but any assignment of money shall be subject to all proper set-offs and withholdings
in favor of the Contracting Agency and to all deductions provided for in the contract, and particularly
all money withheld, whether assigned or not, shall be subject to being used by the Contracting Agency
for completion of the work in the event the Contractor should be in default therein.

8.11 SUBCONTRACTS

Names of subcontractors for all or any portion of the work shall be submitted to the
Engineer prior to commencement of any subcontracted work. Such submittals shall state the types of
work to be subcontracted and the names of the proposed subcontractors. Subcontracting all or any
portion of the work shall not be construed to relieve the Contractor of any of his responsibility under
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the Contract.

No subcontractors will be recognized as such, and all persons engaged in the work of
construction will be considered as employees of the Contractor. The Contractor will be held responsible
for their work, which shall be subject to the provisions of the contract and specifications.

8.12 CERTIFICATE OF COMPLIANCE

The Contractor shall file with the Engineer, prior to the acceptance of the work, a
certificate in form substantially as follows: "I, (We) hereby certify that all work has been performed and
materials supplied in accordance with the plans, specifications and contract documents for the above
work, and that:

1. Not less than the prevailing rates of wages as ascertained by the Contracting Agency
has been paid to laborers, workmen and mechanics employed on this work;

2. There have been no unauthorized substitutions of subcontractors; nor have any
subcontracts been entered into without the names of the subcontractors having been submitted to the
Engineer prior to the start of such subcontracted work;

3. No subcontract was assigned, transferred to, or performed by any subcontractor
other than the original subcontractor, without prior notice having been submitted to the Engineer
together with the names of all subcontractors.

4. All claims for material and labor and other service performed in connection with
these specifications have been paid.

5. All monies due the State Industrial Accident Fund, the State Unemployment
Compensation Trust Fund (ORS 279.510), the State Department of Revenue (ORS 316.162 to .212),
hospital associations and/or others, (ORS 279.320), the State Bureau of Labor and Industries (ORS
279.352), have been paid."

SECTION 9.00 MEASUREMENT AND PAYMENT
9.01 METHODS OF MEASUREMENT

Materials and items of work which are to be paid for on the basis of measurement shall
be measured in accordance with the methods stipulated in the particular sections herein covering
materials or types of work.

When material is to be paid for on a volume basis and it would be impracticable to determine a
volume by the specified method of measurement, or when requested by the Contractor and approved by
the Engineer, the material will be weighed in accordance with the requirements specified for weight
measurement and such weights will be converted to volume measurement for payment purposes.

Factors for conversion from weight measurement to volume measurement will be determined by the
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Engineer and shall be agreed to by the Contractor before such method of measurement of pay quantities
will be adopted.

Unless otherwise provided, when mineral aggregate or roadway material is being paid for by
weight, deductions from pay quantities will be made for the weight of water in excess of 3% if the
material is to be treated with bitumen, and 6% if the material is to be waterbound.

9.02 MEASUREMENT OF QUANTITIES FOR UNIT PRICE WORKS

Unless otherwise specified, linear or area quantities of work such as grading,
landscaping, paving, curb, gutter, walk and other work of a similar nature shall be determined from
measurements of dimensions of such work and computed in horizontal planes. However, linear
quantities of underground cable, piling and timber, shall be considered as being the true length
measured along the longitudinal axis thereof. For pipe work see related sections.

Volummetric quantities shall be determined by the average end area method.
9.03 UNITS OF MEASUREMENT

Measurements shall be in accordance with U.S. Standard Measures. A pound shall be
avoirdupois. A ton shall be 2,000 pounds. The unit of liquid measure shall be the U.S. gallon.

9.04 CERTIFIED WEIGHTS

When payment is specified to be made on the basis of weight, the weighing shall be
done on certified platform scales licensed in accordance with Chapter 618 Oregon Revised Statutes.
The Contractor shall furnish the Engineer with licenses issued with the information required by Chapter
618 Oregon Revised Statutes. The Contractor shall pay all costs, if any, in connection with obtaining
said information. The Contracting Agency will accept the certificates as evidence of the weight
delivered.

9.05 PAYMENT

Once each month, the Engineer will make an approximate measurement of the work
performed to that date and an estimate of the value thereof based on the contract prices. When the
work has been satisfactorily completed, the Engineer will determine the final quantity of work
performed and prepare the final estimate of the value thereof. The quantities listed in the bid schedule
do not govern final payment. Payments to the Contractor shall be made only for the actual quantities
of contract items performed in accordance with the plans and specifications and if upon completion of
the construction these actual quantities show either an increase or decrease from the quantities given in
the bid schedule, the contract unit prices will still prevail.

In unit price contracts, when an item for mobilization is included in the bid, this item shall
include the cost of assembling of materials, plant, and equipment as set forth in said bid items, and as
more fully described in the specifications. An evaluation for the purpose of payment for mobilization
will be included in progress estimates in unit price contracts only when mobilizations is so set forth as

38



GENERAL PROVISIONS

an item in the bid. In such cases, the specifications will indicate a fixed sum or a percentage of the total
bid price as a maximum that may be bid on this item.

In accordance with ORS Chapter 279, from each progress and final estimate, except on
contracts for County roads and bridges, or unless otherwise required by the SPECIAL PROVISIONS,
applicable Federal or State laws or local ordinances, 5% will be deducted and retained by the
Contracting Agency, and the remainder less the amount of all previous payments will be paid to the
Contractor.

At the expiration of 30 days from the date of acceptance of the work by the Contracting Agency,
provided that the Contractor has furnished the Contracting Agency satisfactory receipts for all labor and
material bills and waivers or liens from any and all persons holding claims against the wage rates as
required by Section 279.354, Oregon Revised Statutes, the amount deducted from the final estimate
and retained by the Contracting Agency will be paid to the Contractor, with the exception of such
amounts as are required by law to be further retained.

Payments for work or materials performed or furnished under an assessment proceedings
contract will be made as provided in the particular proceedings or legislative act under which such
contract was awarded.

SECTION 10.00 REQUIREMENTS OF OREGON I.AW FOR PUBLIC CONTRACTS

To any extent that they are not already incorporated into the Contract Documents the terms
and conditions of ORS 279.310 to-ORS 279.575 are an integral part of this Contract and Contract
Documents, and incorporated herein at this point by reference,

kwp\tabby\specs\wynooski\g-prov.doc
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SPECIAL PROVISIONS
LENGTH OF CONTRACT
There are 30 calendar days in the contract.
PRE-CONSTRUCTION MEETING

A pre-construction meeting will be scheduled by the Engineer after the contract has been
awarded, and before issuance of the Notice to Proceed. The Contractor shall provide the
following: a detailed construction schedule; insurance certificates; materials certifications.

WATER

Construction water shall be from any domestic supply approved by the City. To obtain water
from a City fire hydrant, a permit is required for a construction water meter installed by the
City. To obtain a meter, contact the Project Inspector.

PRELEVELING HAND WORI

Small localized areas shall be preleveled by hand work prior to applying the Leveling Course, as
directed by the Engineer. Preleveling hand work shall be included in payment for the bid item
of Leveling Course Asphalt.

LEVELING COURSE ASPHALT, CIASS D

The purpose for this work is to remove unevenness from the pavement in preparation for the
asphalt overlay. Ride the screed of the self-propelled paving machine on the existing pavement
surface from high point to high point. The locations for the leveling course are listed in the
table below. A second leveling course pass shall be made on Wynooski Street, as listed in the
"Table of Streets" (in Project Information section). The second course on Wynooski shall place
asphalt 0.75 inch thick at the centerline, feathering to match the existing surface one foot away
from the edge at curbed sections and to the existing edge at non-curbed sections.

LEVELING COURSE ASPHALT, CLASS D

STREET LOCATION WIDTH | LENGTH
BEGIN END (Ft) (Ft)

Wynooski Willamette 750'S. of 7th 35-20 2,200
11th Wynooski 250" E. of Pacific 22-25 680

ASPHALT OVERIAY, CILASS C

Class C asphalt concrete overlay shall be placed on 11th Street, as listed in the "Table of
Streets" (in Project Information section).




SPECIAL PROVISIONS
PAVEMENT REINFORCING FABRIC

Place non-woven Pavement Reinforcing Fabric as listed in the "Table of Streets" (in Project
Information section). Specifications are as follows:

PAVEMENT REINFORCING FABRIC

PROPERTY TEST MIN. VALUE
Tensile Strength (Lbs) ASTM-1682 80
Elongation (%) ASTM-1682 50
Asphalt Retention (Gal/SY) | ODOT TM-817
Melting Point (°F) ASTM-276

See Standard Detail St-22 in Project Information section.

ADJUST MANHOILES

Adjust manholes with cast iron riser rings.

ADJUST VALVE COVERS

Raise to finish grade, then construct the asphalt overlay over water valves and gas valves.
ASPHALT CURB

The Asphalt Curb is constructed by placing a tapered wedge of asphalt 4" high by 12" wide.
The location for Asphalt Curb is: East side of Wynooski Street, at curve North of 5th Street.

STREET PAVEMENT

Location: North side of 11TH Street, East of Mill Place, adjacent to 50 LF of new curb and
gutter, 3 Ft in width. (Street base rock is supposed to be placed by the developer. If not
completed by construction time, then a change order will be issued). Place 3" of Class C asphalt
concrete in two lifts. This work will be included in the item of "Asphalt Overlay, Class C.
PAVEMENT MARKING

A centerline pavement marking shall be provided for the entire length of the project.

Guide marks for striping will be set by the City.

Traffic control and signing for Pavement Marking shall be provided by the contractor.

The front and rear of the pavement marking vehicle shall be equipped with amber-colored
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SPECIAL PROVISIONS

flashing lights, and appropriate warning signs.

A follow-up vehicle shall be provided. The vehicle will travel near the dry point of the paint,
to warn followers of wet paint ahead. The vehicle shall be equipped with appropriate warning

signs.
A traffic cone shall be placed at the ends of the paint line at street intersections.

Traffic paint shall be applied at a rate of 17 gallons per mile for a 4-inch wide solid line. A
method of measuring the quantity of paint applied shall be provided.

Glass beads shall be applied at a rate of 6 pounds per gallon of paint. Traffic paint and glass
beads shall conform to ODOT specifications. A method of measuring the quantity of glass
beads applied shall be provided.

The Center Line shall be a 4-inch wide broken yellow line, with 10-foot long segments and
30-foot gaps.

PREVAILING RATE OF WAGE AND CERTIFICATIONS OF RATE OF WAGE

As prescribed in ORS 279.352 AND 279.354 Bidder as Contractor and Bidder's subcontractors
will pay to their workers not less than the specified minimum prevailing wage as set forth in the
attached copy of "Prevailing Wage Rates for Public Works Contracts in Oregon" which is
attached hereto and incorporated herein at this point by reference.

Once before the first payment and once before final payment is made of any sum due on
account of a contract for a public work, the Contractor or his surety and every subcontractor or
his surety shall file a statement with the public contracting agency in writing in form prescribed
by the Commissioner of the Bureau of Labor and Industries, certifying the hourly rate of wage
paid each classification of workers employed by him upon such public work, and further
certifying that no worker employed by him upon such public work has been paid less than the
minimum hourly rate of wage specified in the contract, which certificate and statement shall be
verified by the oath of the Contractor or his surety or subcontractor or his surety that he has
read such statement and certificate and knows the contents thereof and that the same is true to
his knowledge. A true copy of the certification or certifications required to be filed pursuant to
this section shall also be filed at the same time with the Commissioner of the Bureau of Labor
and Industries. (ORS 279.354).

The existing prevailing rate of wage is that rate which is in effect at the time the specifications
are first advertised for bid solicitation. If during the bidding process the prevailing wage rate
changes, the Owner retains the option to amend these SPECIAL PROVISIONS to reflect such
change.
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This booklet contains the prevailing wage rates for non-residential building and construction
trades in the State of Oregon. These rates are effective July 1, 1996, and have been amended in

accordance with ORS 279.348 through ORS 279.365. A new determination of these rates is
issued two times each year.

Prevailing wage rates are the minimum wages that must be paid to all workers employed in the
construction, reconstruction, major renovation or painting of any public works. Copies of these
rates must be incorporated into all bid specifications when the advertisement for a public works
contract is issued. A provision that prevailing wage rates be paid must also be put in the
contract. The rates in effect at the time the bid specifications are first advertised are those that
apply for the duration of the project, with one exception; if during the bidding process the

prevailing wage rates change, the public contracting agency has the option of amending the bid
specifications to reflect such changes.

Several changes were made in the law by the 1995 Legislature (see page 6).

If you identify any errors in the rates published, please bring them to the attention of the
Prevailing Wage Rate Coordinator in Portland (731-4074). If you have any questions about the
manner in which the prevailing wage rates are enforced, contact the Wage and Hour Division in

Portland (731-4074).
e

CK ROBERTS
Commissioner
Bureau of Labor and Industries

PORTLAND EUGENE PENDLETON BEND MEDFORD
800 NE Oregon St. # 32 165 E 7th Street, Suite 220 200 Hailey Ave., Suite 308 1250 NE 3rd, Suite B105 700 E Main, Suite 105
Portland, OR 97232 Eugene, OR 97401 Pendleton, OR 97801 Bend, OR 97701 Medford, OR 97504 -
(503) 7314200 (541) 686-7623 . (541) 276-7884 (541) 388-6330 (541) 776-6270
FAX (503) 731-4069 FAX (541) 686-7980 FAX (541) 276-2950 FAX (541) 388-6273 FAX (541) 776-6284
SALEM COOS BAY
3865 Wolverine St. NE; E-1 320 Central Ave., Suite 510

Salem, OR 97310 Coos Bay, OR 97420
_ (503) 378-2224 AN EQUAL OPPORTUNITY EMPLOYER _ (541)269-4575
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C THIS INFORMATION IS AVAILABLE IN AN ALTERNATE FORMAT )

ANNOUNCEMENT

The prevailing wage rates contained in this booklet generally reflect non-residential building, heavy, and highway
construction rates determined for Oregon by the Secretary of Labor of the United States pursuant to the
Davis-Bacon Act; certain changes have been made to better reflect prevailing practices in Oregon. Pursuant to ORS
279.348 to ORS 279.365, these rates have been adopted for use on public works contracts in Oregon. If you
have specific questions regarding how rates are determined or if you would like a copy of this booklet, please
contact:

Prevailing wage rate Coordinator
Bureau of Labor and Industries
Wage and Hour Division
800 NE Oregon St. # 32
Portland, OR 97232

(503)731-4074

The first copy is free. Additional copies are available for $2.00 each.

GENERAL INFORMATION

Information in this section and in the “Commonly Asked Questions” is meant to provide a convenient reference to
Oregon'’s Prevailing wage rate Law. Itis in no way a complete statement of the laws and rules.

If you have questions about the enforcement of prevailing wage rates, please contact the Wage and Hour Division.
Division offices may be reached at the following phone numbers:

Bend 388-6330 Pendleton 276-7884
Eugene 686-7623 Portland 731-4074
Medford 776-6270 Salem 378-3292

Apprentices and Trainees

Apprentices and trainees may be employed on public works projects. To qualify as an apprentice or trainee, the
worker must be registered in a bona fide apprenticeship or training program of the U.S. Department of Labor,
Bureau of Apprenticeship and Training (BAT) or with any State Apprenticeship and Training Agency recognized by
BAT. For information call 731-4072. The apprentice or trainee is to receive all fringe benefits and a percentage of
the journeyman's wage rate which is listed in this booklet. This rate may be different than the rate contained in
the Apprenticeship Standards for the trade. The correct percentage shall be determined by the appropriate
apprenticeship or training committee. All other workers must receive rates as published.

Zone Pay

In certain trades, the basic hourly rate of pay progressively increases based upon the distance between the job site
and a designated landmark; this is commonly referred to as zone pay. To determine the hourly wage, find the
correct zone based on the number of road miles the job site is from the closest designated city (based either on
distance from city hall or from geographicai center of the city, depending on the trade) and add the amount for that
zone to the basic hourly rate. Zone pay, unlike travel pay, is the basic hourly wage upon which overtime is
computed.

Bi ification

The specifications for every public works contract must include the current prevailing wage rates in effect at the
time the specifications are first advertised. A statement incorporating the existing rates by reference will not
satisfy this requirement {ORS 279.352). All contracts and all contract specifications for a public work are required
to include a provision stating that the fee shall be paid to the Bureau of Labor. Sample language is included in this

booklet.

JULY 1, 1996
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If a public agency fails to include the prevailing wage rates in the
contract specifications or fails to include in the contract the provision
that prevailing wage rates must be paid, the liability for any unpaid
prevailing wages shall be exclusively that of the agency.[ORS
279.356(3}]

Fringe Benefits

Payments for fringe benefits are jn addition to the basic hourly rate. The term "fringe benefits" refers to payments
such as:

a) medical or hospital care; pensions on retirement or death: compensation for injuries or illness

resulting from an occupational activity, or insurance to provide any of the foregoing:

b) unemployment benefits, life insurance, disability and sickness insurance or accident insurance;

c) vacation and holiday pay; '

d) defraying costs of apprenticeship or other similar programs; and

e). other such bona fide benefits.
For the purpose of prevailing wage rates, fringe benefits do not include any benefits which may be required by
federal, state or local law (e.g. Workers’ Compensation, Unemployment Insurance, etc.).

Every contractor or subcontractor that provides for or contributes to a health and welfare plan or a pension plan
must post notice describing such plans in a conspicuous and accessible place on the project.[ORS 279.350(5))
Fringe benefits may be paid to the worker in cash or to a third party administering a fringe benefit program. When
an hourly rate in excess of the required prevailing base rate is paid, the amount by which the rate is exceeded may
be credited toward payment of fringe benefits.

Overtime

Workers employed on a public works job for more than eight hours in a day , Saturdays, Sundays or Holidays or 40
hours in a week must be paid overtime for each additional hour so worked (ORS 279.334). Overtime is calculated
at no less than one and one-half times the basic hourly rate as determined by the Commissioner (not including
fringe benefits which are paid at the straight rate for every hour worked). in the computation of overtime, travel
pay does not need to be included but zone pay differentials do.

Work performed on Saturday, Sunday and legal holidays must also be compensated at time and one-half. Legal
holidays for purposes of prevailing wage rates include the following: 1) New Year’s Day on January I; 2) Memorial
Day on the last Monday in May; 3) Independence Day on July 4; 4) Labor Day on the first Monday in September;
5) Thanksgiving Day on the fourth Thursday in November; 6) Christmas Day on December 25. If one of these
days falls on Saturday or Sunday, then the legal holiday becomes the preceding Friday or the following Monday.

NOTE: Contractors who are signatory to a collective bargaining agreement may be subject to different overtime
requirements [ORS279.334(3)].

Certification of Payroll

The law requires every contractor and subcontractor to file certain information on wages paid to each worker
employed on a public works contract. This statement must completely and accurately reflect payroll records for the
work week immediately preceding the submission. A contractor or subcontractor must complete and submit the
certified statement contained on Form WH-38 as well as the information required on the weekly payroll. A Form
WH-38 and instructions for completing it are included in this booklet. The schedule for submitting payroli
information is as follows: Once within 15 days of the date the contractor or subcontractor first began work on the
project; once before the final inspection of the project by the public contracting agency; in addition, for projects
exceeding 90 days, submissions are to be made at 90-day intervals. When work on a project starts and finishes in
15 days or less, the contractor or subcontractor which performed the work shall submit a payroll and certified
statement form which accurately and completely sets out the payroll for all the work performed on the project.
Payroll information is to be filed with the public contracting agency. The payroll information must be kept by the
contractor and/or subcontractor for three years.

JULY 1, 1996




5 . 3

COMMONLY ASKED QUESTIONS

1)

What are “prevailing wage rates?”

A prevailing wage rate is the minimum wage, including fringe benefits, to be paid workers employed on
contracts for public works. Different rates are established for specific trades and specific geographical
areas.

Who_must be paid “prevailing wage rates?”

All employees of a contractor or subcontractor engaged on a public works project when the total price of
the project is $25,000 or more must receive at least the prevailing wage rate (PWR) for time worked on the
project, unless otherwise exempt.

Office/clerical employees and supervisory employees who are supervisory only and do not perform any
hands-on labor are not required to be paid the PWR. A person who owns and operates his/her own truck on
construction projects (Owner/Operator) is not required to be paid the PWR. This does not include
owner-operators of any other type of equipment such as bulidozers, scrapers, backhoes, cranes, drilling rigs,
or welding machines.

Wha ) w aral

When more than $2,000 of federal funds are involved, the contract is usually subject to the provisions of
the federal Davis-Bacon Act, not Oregon PWR statutes. '(Further information may be obtained from the U.S.
Department of Labor, Wage and Hour Division, Portland, Oregon (326-3057).) In the event that federal
funds are involved, but the contract is not regulated under the Davis-Bacon Act, Oregon’s prevailing wage

rate statutes may apply (ORS 279.348 - 279.365). Oregon statutes pertaining to overtime requirements
on bo a nd federally requlated contracts. (ORS 279.334).

n' v i . ul rin fits?
Workers must receive at a minimum the sum of the basic hourly rate plus all fringe benefits for each hour
worked on a public works contract. Fringe benefits may be paid either to a third party trust account or in

cash directly to the worker.

My emplovees_receive health benefits, Do | get credit for the health benefit when | prepare my payroll on a

bi s

Yes. Any expenditures an employer makes for bona fide employee benefits can be charged against the
fringe benefit payments designated in the prevailing wage rate booklet. To learn how to compute the
correct hourly charge, call the Wage and Hour Division (503) 731-4074. -

What if the employees are not paid on an hourly basis?

All workers must receive at least the basic hourly rate of wage and fringe benefits for each hour worked on
the project. If an employee is paid other than on an hourly basis, the equivalent hourly rate (for both wages
and fringe benefits) must still be at least equal to the rates published.

How | ify workers?

Virtually all of the job classifications/trades normally used in the non-residential construction industry are
represented by the job classifications used in this PWR publication. These classification titles should be
used according to common practice. Try to fit your workers into existing classifications. |f you need
residential construction rates, or if you have questions about how to classify workers, contact the Prevailing
Wage Rate Coordinator at (503) 731-4074.

Laborers who do basic work requiring no specific skills, training, or knowledge are generally classified as

Group 1 Laborers. (Note that Landscapers are classified as Laborers, and Ornamental lronworkers are
classified as Ironworkers.
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COMMONLY ASKED QUESTIONS {(Continued)
13) What records must | keep? For how long?

14)

15)

Contractors and subcontractors are required to keep records necessary for determining if prevailing wage
rates were paid. These records must include the Payroll and Certified Statement Form (WH-38) as well as
the following: The name and address of each employee; the work classification(s) of each employee; the
rate(s) of wages and fringe benefits paid to each employee; the rate(s) of fringe benefit payments made in
lieu of those required to be:provided to each employee; total daily and weekly compensation paid to each
employee; daily and weekly hours worked by each employee; apprenticeship and training agreements; any
payroll and other such records pertaining to the employment of employees upon a public works contract.

Administrative rules on prevailing wage rates require that these records be kept for a period of three (3)
years from the completion of the public work contract. Other legal considerations may require retention of
records for a period greater than 3 years. Records relating to public works contracts must be maintained
separately from records relating to private projects/contracts. '

What forms are public agencies required to file with the Bureau of Labor and Industries?

Public agencies are required to prepare and file a list of every public improvement that the agency intends to
fund during the subsequent budget period with the Commissioner of the Bureau of Labor and Industries
(ORS 278.023[2]). If, after the original filing, the agency plans additional public improvements, a revised list
is to be submitted (OAR 839-16-008([2]).

The “Notice of Award of Public Works Contract” is to be filed with the Wage and Hour Division within 30
days of the date when a contract is awarded which requires the payment of prevailing wage rates (i.e., is
regulated under ORS 279.348 to 279.365). Civil Penalties may be assessed for failure to file this Notice.

Copies of the “Planned Public Improvement Summary” (Form No. WH-118), the "’Capital Improvement
Project Cost Comparison Estimate” (WH-119), and the “Notice of Award of Public Works Contract” (WH-81)
can be found at the back of this booklet.

ency have a ower nfor me f prevailing wage r ni ublic_ work

projects?
Yes. According to ORS 279.314, all public contracts for work or services must contain a clause or

condition permitting the contracting agency to pay a worker's past due wage claim, charging the payment
against funds due or to become due to the contractor.
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The 1995 Legislature made substantial changes to Oregon's prevailing wage rate law. The changes affect most
public agencies which award contracts for public works projects and the contractors working on those projects. A
synopsis of these changes is given below.

* The threshold for PWR projects is increased from $10,000 to $25,000.

* Contractors receiving public works contracts must pay a fee equal to one-tenth of one percent of
the total contract price of the project.

* All contracts and contract specifications must contain a provision stating that the fee shall be paid
to the Bureau. (See page 6a)

Contractors are no longer required to send copies of the certified payroll statements to the Bureau.
Public contracting agencies may not divide projects to avoid compliance with the PWR law.

* Civil penalties of up to $5,000 may now be assessed for any violation of the PWR law or the
administrative rules.

FOR MORE INFORMATION CONCERNING THESE CHANGES, CALL THE PREVAILING WAGE RATE
COORDINATOR AT (503) 731-4074, EXT. 250.

WE HAVE ATTEMPTED TO MAKE ALL RATE CHANGES NOTICEABLE BY
PRINTING THEM IN BOLD TYPE.
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ALL CONTRACTS AND CONTRACT SPECIFICATIONS MUST CONTAIN A
PROVISION STATING THAT THE FEE SHALL BE PAID TO THE BUREAU

Examples of language satisfying ORS 279.352(2)

*Contract Specifications:

-The contractor is required to pay a fee to the Bureau of Labor and Industries pursuant to the
provisions of ORS 279.352(2). The fee is one-tenth of one percent of the price of this
contract, but not less than $100 nor more than $5,000, regardless of the contract price.

*Contract:

-The contractor shall pay a fee equal to one-tenth of one percent (.001) of the price of

this contract. The fee shall be paid on or before the first progress payment or 60 days from
the date work first began on the contract, whichever comes first. The fee is payable to the
Bureau of Labor and Industries and shall be mailed or otherwise delivered to the Bureau at
the following address:

Bureau of Labor and Industries
Wage and Hour Division
Prevailing Wage Unit

800 N.E. Oregon St., #32
Portland, OR 97232
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OREGON DETERMINATION 96-04 .  STRUCTION TYPE: HEAVY-ENTIRE STAT. AGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,

DOUGLAS & JOSEPHINE COUNTIES
BASIC BASIC

HOURLY FRINGE HOURLY FRINGE
TRADE RATE BENEFITS TRADE RATE BENEFITS

ASBESTOS WORKERS ' BRICKLAYERS/STONEMASONS(Continued)

Installation of insulation on mechanical systems for Area 2
Thermal and Acoustical purposes, also the installation of
fire stop penetrations on Electrical and Mechanical Benton (b)  Douglas Josephine  Linn (b)

Systems. Crook Grant Kiamath Malheur (b)

Coos Harney Lake Wasco (b)
Journeyman Asbestos Worker 22.82 6.21 Curry Jackson Lane Wheeler

Deschutes  Jefferson Lincoln (b)

Removal of regulated material on ‘
mechanical systems* which are a) North half

not going to be scrapped.** b) South half

o

Hazardous Materials Handler Mechanic (in any CARPENTERS
type of project regardless of

value) 14.25 3.35 Zone 1 (Base Rate):

Mechanical systems include pipes, boilers, o Group 1 . 21.62
ducts,flues, breaching, grease ducts and o Group 2 - 21.77
acid ducts. This also includes all labor o Group 3 22.12
connected with the handling and distribution of o Group 4 22.27
materials for these systems. o Group 5 22.12
. o Group 6 22.27
The removal of all reguiated materials from o Group 7 22.62
mechanical systems is exclusively the work of
Hazardous Materials Handlers, unless the Zone Differential for Carpenters
mechanical systems are going to be scrapped. (Add to Zone 1 Rate)

Laborers do all removal of regulated materials on
mechanical systems to be scrapped and any non Zone 2 .85
mechanical(walls,ceilings, floors,beams etc.) Zone 3 1.25
insutation. They also do loading of any regulated Zone 4 1.70
material after it has been removed, bagged and Zone 5 2.00
tagged, as well as cleanup at the removal site Zone 6 3.00
and all work done at the disposal site. Persons

performing the removal of regulated materials are Zone 1: Projects within 30 miles of City Hall in the
classified as Group 3 Laborers. Cities listed below.

. . Zone 2: More than 30 miles but less than 40 miles.
NOTE: Regulated materials are those materials that Zone 3:  More than 40 miles but less than 50 miles.
are regulated for the purpose of protecting Zone 4:  More than 50 miles but less than 60 miles.

the environment or for personal protection Zone 5:  More than 60 miles but less than 70 miles.
by either E.P.A., O.S.H.A., DEQ or Federal Zone 6: More than 70 miles.

O.S.H.A.

oo,
NNNMNNONNNN

Reference cities for Group 1 and 2 Carpenters

BOILE 23.57 8.76
Albany Eugene Longview  Portland
BRICKLAYERS/STONEMASONS Astoria Goldendale Madras Port Orford
. Baker Grants Pass Medford Reedsport
Area 1 2 Bend Hermiston ~ McMinnville Roseburg
(add $0.75 per hour to Brookings Hood River Newport  Salem
Fringe for Refractory Burns Klamath Falls Oregon City The Dalles

repair work.) Coos Bay LaGrande Ontario Tillamook

Corvallis Lakeview Pendieton  Vancouver
Area 2

(add $0.75 per hour to
Fringe for Refractory
repair work.)

Area 1

Zones for Groups 3 and 4 Carpenters are determined
by the distance between the project site and either
1) "the worker's residence; or_

2) City Hall of a reference city

for the appropriate group shown, whichever is closer.

Baker Hood River Multnomah Wallowa
Benton (a) Lincoln (a) Polk Wasco (a)
Clackamas Linn {a) Sherman Washington Eugene Medford Portland
Clatsop Malheur (a) Tillamook Yamhill Longview North Bend The Dalles
Columbia Marion Umatilla Gilliam
Morrow Union

Reference Cities for Group 3 and 4 Carpenters

Vancouver
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OREGON DETERMINATION 96-04 COt .}UCTION TYPE:

BASIC
HOURLY
RATE

FRINGE

TRADE BENEFITS

"HEAVY-ENTIRE STATE, %
NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,
DOUGLAS & JOSEPHINE COUNTIES

IWAY-ENTIRE STATE.

BASIC
HOURLY
RATE

FRINGE

TRADE BENEFITS

CARPENTERS (Continued)

Zones for Groups 5, 6 and 7 Carpenters are determined as
follows:

1. For those workers who reside within zone 1 of a
reference city below, their zone pay differential
shall be computed based upon the distance from
the city hall of that city to the project site.

2.For those workers who reside nearer to the project
than is the city hall of any reference city below,
the mileage from their residence to the project may
be used in computing their zone pay differential.

3. The zone pay differential for all other projects shall
be computed from the city hall of Longview, North
Bend, or Portiand, whichever is closer to the
project. :
fer ities f [ nd 7

Newport Salem

Portland  The Dalles

Roseburg Longview
Group 2

Floor Layers & Finishers

Stationary Power Saw
Operators

Wall & Ceiling Insulators

Irritating Insulation

Astoria
Bend
North Bend

Group 1

Auto. Nailing Machine
Carpenters

Form Stripper

Manhole Builders
Non-irritating Ins.
Cabinet & Shelving
installers (wood or steel)

Group 3
Millwrights

Machine Erectors.
Machinists

Group 5

Bridge, Dock & Wharf
Builders
Piledrivermen

Eugene
Klamath Falls
Medford

Group 4
Millwright/Welders

{Certified Welders receive
$0.25/hour over Group 3)

Group 6

Boom Men

Group 7

Marine Piledriver

CEMENT MASONS

Zone 1 (Base Rate):
Group 1
Group 2

Group 3
Group 4

CEMENT MASONS (Continued)

Group 1 Cement Masons, finishing, hand chipping and
patching grouting, end pointing, screed

setting, plugging, filling bolt holes, dry packing,
setting curb forms, planks, stakes, lines and
grades.

Composition Workers (includes installation of
epoxy & other resinous toppings), and Power
Machine Operators.

Cement masons working on suspended,
swinging and/or hanging scaffold.

Cement Masons performing work of both
Group 2 and Group 3 at the same time.

Zone Differential for Cement Masbns
(Add to Zone 1 Rate)

Zone 2
Zone 3
Zone 4
Zone 5

.65
1.15
1.70
2.75

Projects within 30 miles of City Hall in the
cities listed below.

More than 30 miles but less than 40 miles.
More than 40 miles but less than 50 miles.
More than 50 miles but less than 80 miles.
More than 80 miles.

Medford
Portland

Salem Vancouver

The Dalles

Bend
iCorvallis

DIVERS & DIVERS' TENDERS

Eugene
Longview

6.52
6.52

52.34
23.83

o Divers
o Divers' Tenders

Depth Pay and Enclosure Pay are added to the
Divers' Basic Hourly Rate to obtain the Total Hourly
Rate for the diver.

DIVERS'
TOTAL
HOURLY PAY

BASIC HOURLY HOURLY
HOURLY + DEPTH + ENCLOSURE
RATE PAY PAY

o Divers' Depth Pay

Hourly Depth Pay

([total ft- 50] x $1.00)/hr.
({total ft-100] x $1.50)/hr.
{{total ft-150] x $2.00)/hr.

Depth of Dive

50-100 ft
100-150 ft
150-200 ft

$ 50 +
$125 +
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OREGON DETERMINATION 96-04 : _)STRUCTION TYPE:

BASIC
HOURLY
RATE

FRINGE

TRADE BENEFITS

HEAVY-ENTIRE STA. )IGHWAY‘ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,

DOUGLAS & JOSEPHINE COUNTIES
BASIC

HOURLY
RATE

FRINGE

TRADE BENEFITS

DIVERS & DIVERS' TENDERS (Continued)
o Divers' Enclosure Pay(working without vertical escape)

Distance Travelled

In_the Encl r Hourly Enclosure Pay

5 - 50 ft
50 - 100 ft
100 - 150 ft

$ .50/hr

$

$
150 - 200 ft $

$

$

$

.63/hr

2.13/hr

4.63/hr
4.63 + ([total ft-200]x $.05)/hr
9.63 + ([total ft-300)x $.10)/hr
24.63 + ([total ft-450]x $.20)/hr

200 - 300 ft
300 - 450 ft
450 - 600 ft

DREDGING
Zone 1 (Base Rate):

Leverman (Hydraulic, Dipper, 24.92
Floating Clamshell)
Asst. Engineer (including:
WatchEngineer, Weider,
Mechanic, Machinist)
Tenderman (Boatman,
Attending Dredge Plant);
Fireman
Fill Equipment Operator
Assistant Mate (Deckhand);
Oiler

24.15 6.55

23.58
23.07

6.55
6.55

21.51 6.55

Zone Differential for Dredgihg (Add to Zone 1 Rate)

1.60
1.90
2.40
3.00

Zone 2
Zone 3
Zone 4
Zone 5

Center of job site not more than 15 miles
from the City Hall of Portland

More than 15 miles but not more than 30
More than 30 miles but not more than 50
More than 50 miles but not more than 70
More than 70 miles.

L ETW.

o] Drywal'l {Accoustical and
' Drywall Applicator)
o

Wetwall (Lather)
ELECTRICIANS
Area 1:

o Electricians
o Cable Splicers

Area 2:
o Electricians
o Cable Splicers

l Area 3:

ELECTRICIANS (Continued)

o Electricians
o Cable Splicers

Area 5:
o Electricians
o Cable Splicers

Area 6:
o Electricians
o Cable Splicers

Area 1
Maiheur
Gilliam
Grant
Morrow

25.10
27.61

24.50
25.25

22.30
22.30

Area 2 Area 2(cont)
Baker Umatilla
Union Curry
Wallowa Lincoln
Wheeler Douglas (a)
Lane (a)

Area 5(cont) Area 6

7.05
7.05

Area 3
Coos

Area 4 Area 5
Benton Clackamas
Crook Clatsop
Deschutes Columbia
Jefferson Hood River
Lane (b) Multnomah
Linn Sherman
Marion Tillamook
Polk Wasco
Yambhill(c)

Washington
Yamhill (d)

Harney
Jackson
Josephine
Klamath
Lake
Douglas (b)

Those portions lying west of a line running
North and South from the NE corner of
Coos County to the SE corner of Lincoln
County

That portion lying east of a line running
North and South from the NE corner of
Coos County to the SE corner of Lincoln
County

c) South half

d) North half

ELEVATOR CONSTRUCTORS
Area 1

o Mechanic
o Helper
o Probationary Helper

Area 2

26.87
18.81
13.44

o Mechanic
o Helper
o Probationary Helper

6.84+ a
6.63+ a
.36

@) Plus 8% of basic hourly rate for employees with
more than 5 years of service; 6% of basic hourly
rate for 6 months to 5 years of service.
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OREGON DETERMINATION 96-04 COl.

BASIC
HOURLY
RATE

FRINGE
BENEFITS

TRADE

}UCTION TYPE: HEAVY-ENTIRE STATE, | MAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,
DOUGLAS & JOSEPHINE COUNTIES

TRADE

BASIC
HOURLY
RATE

FRINGE
BENEFITS

ELEVATOR CONSTRUCTORS (Continued)

Area 1 Area?2

Al
Remaining
Counties

Umatilla
Wallowa
Union
Baker

AZIER

Area 1 22.12

(Add $1.00 to base rate if safety
belt is required by State safety
regulations)

(Add $4.00 to base rate for work
done from a non-motorized
single-man bosun chair)

Area 2 14.66

(Add $0.50 to base rate if

working at over 35 feet of free
fall in height)

Area 1

All Counties
except Malheur

Area 2
Malheur

] R
IRONWORKERS

IN IPE 19.83

20.85

o ~Structural, Reinforcing, Ornamental,
- Riggers, Fence Erectors, Signal Men

RER
Zone 1 (Base Rate):

17.09
17.44
17.74
17.99
15.50

7.05
7.05
7.05
7.05
7.05

Group 1
Group 2
Group 3
Group 4
Group 5

Note: A Hazardous Waste Removal Differential must be
added to the base rate if work is performed inside the
boundary of a Federally Designated Hazardous Waste
Site. A Group 1 base rate is used for General Laborer on
such a site. For further information on this, call the
Prevailing Wage Rate Coordinator at 731-4074.

Zone Differential for Laborers
(Add to Zone 1 Rate)

.65
1.15
1.70
2.75

Zone 2
Zone 3
Zone 4
Zone 5

ILABORERS (Continued)

Zone 1:

Refer Citi

Albany
Astoria
Baker
Bend
Brookings
Burns
Coos Bay
Corvallis

Group 1

IAsphalt Plant Laborers

IAsphalt Spreaders

Batch Weighman

Broomers

Brush Burners/Cutters

iCarpenter Tender

Car & Truck Loaders

Change-House Man
Chipper Operator (a)

IChoke Setter

iClean-up Laborers ***

Concrete Laborers

Curing, concrete

Demolition, wrecking

(industrial) * * *

Driller Assistant

Dry-shack Man

Dumpers, road oiling
crew

Dumpmen for grading
crew

Elevator Feeders

Fence Builder

Fine Graders

Fire Watch

Form Strippers (b)

iGeneral Laborer ***

Eugene

Hermiston

LaGrande
Lakeview

e) Including electrical

reroofing will occur.

Projects within 30 miles of City Hall in the
Cities listed below.

More than 30 miles but less than 40 miles. -
More than 40 miles but less than 50 miles.
More than 50 miles but less than 80 miles.
More than 80 miles.

Goldendale
Grants Pass

Hood River
Klamath Falls

a) Pittsburg or similar types

b) Not swinging stages

c) Reference Post, Guide Post, or Right-of Way Marker
d) Flaherty, and similar types

f) Including steel forms
g) Aggregate when used

*** Laborers can tear off roofs, clean up or handle
roofing materials only when at least one new
story is added or in demolition work, where no

Portland
Port Orford
Reedsport
McMinnville Roseburg
Newport Salem
Oregon City The Dalles
Ontario Tillamook
Pendleton Vancouver

Longview
Madras
Medford

Guardrail, Median
Rail {(c}
Landscape or Planting
Laborer
Leverman or Aggregate
Spreader (d)
Loading Spotter
Material Yard Man (e)
Powderman Assistant
Railroad Track Laborers
Ribbon Setters (f)
Rip Rap Man (Hand Placed)
Road Pump Tender and moving
Sewer Laborer
Signalman
Skipman
Slopers
Sprayman
Stake Chaser
Stockpiler
Tie Back Shoring
Timber Faller/Bucker
(Hand Labor)
Toolroom Man (Job Site)
Tunne! Bull Gang
{Above Ground)
Weight-Man-Crusher (g)

JULY 1, 1996
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OREGON DETERMINATION 96-04 i)ISi’RUCTION TYPE:

.

HEAVY-ENTIRE STA" WIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL b._G. EXCLUDES COOS, CURRY,
DOUGLAS & JOSEPHINE COUNTIES

"Applicators (a)

Brush Cutters (b)

Burners

Choker Splicer

Clary Power Spreader(c)

Clean up Nozzleman-
Green Cutter (d)

Gunite or Sandblasting
Pot Tender

Handlers/Mixers (f)

Post Hole Digger, Air,
gas or electric

Power Tool Operators (g)

Sand Blasting {wet)

Concrete Power Buggyman Stake Setter

Crusher Feeder

Demolition/Wrecking (e)

Grade Checker

Gunnite Nozzleman
Tender

a) Including Pot Tender for same, applyingprotective

Tampers
Tunnel Muckers/Brakeman/
Concrete Crew/Bull
Gang (underground)
Vibrating Screed
Vibrators(less than 4" diam.)

material by hand or nozzle on utility lines or
storage tanks on project

b) Power saw

c) And similar types of spreaders
d) Concrete, rock, etc.

e) Charred Materials

BASIC BASIC

HOURLY FRINGE HOURLY FRINGE
TRADE RATE BENEFITS TRADE RATE BENEFITS
LABORERS (Continued) LABORERS (Continued)
Group 2 Group 4

IAsphalt Rakers

Laser Beam (Tunnel), applicable when employee
assigned to move, set-up, align laser beam

Motorman - Dinky Locomotive

Shield Operator

Tunnel Miners

Tunnel Powderman

Group 5

ICiean-up Laborers (building only)* * *
Demolition, Wrecking, & Moving (building only)***
Flagger .

*#** | aborers can tear off roofs, clean up or handle

roofing materials only when at least one new story is
ladded or in demolition work, where no reroofing will
occur.
LIMITE

NERG E ICIANS

f)  Of all materials of an irritating nature including
cement and lime

g) Includes, but not limited to: Dry Pack Machine,
Jackhammer, Chipping Guns, Paving Breakers

May only be used for electrical work not exceeding 100
iva in Class Il and lll installations (as defined in Article 725
lof the National Electrical Code):

Area 1 20.05 5.65
Group 3 Area 2 20.05 5.55
Area 3 16.11 413
Asbestos Removal Powdermen , Area 4 16.11 4.13
Bit Grinder Power Saw Operators (d) Area 5 16.11 413
Concrete Saw Operator Pumpcrete Nozzleman Area 6 16.11 4.13
Drill Doctor Sand Blasting (dry) Area 7 16.11 4.13
Drill Operators (a) Pipe Layers of all Types Area 8 16.11 4.13
Gunite Nozzleman - Sewer Timberman Area 9 20.05 ~ 5.55
High Scalers, Track Liners (e) Area 10 16.11 + 4.13
Strippers, Drillers(b) Tugger Operator Area 11 16.11 4.13
Laser Beam (c) Tunnel-Chuck Tenders Area 12 20.05 5.55
Manhole Builder Vibrator (4" and larger) Area 13 20.05 5.55
Nippers & Timbermen  Water Blaster Area 14 20.05 5.55
Nuclear Plant Worker - Welder .
Lead Shield ' Area 1  Clatsop, Columbia, Tillamook
Area 2 Clackamas, Multnomah, Washington, Yambhill :
a) Air Tracks, Cat Drills, Wagon Dirills, (north half) N
Rubber-mouhted drills, and other similar types Area 3 Marion, Polk, Yamhill (south half) y
b) Covers work in Swinging Stages, chairs Area 4 Benton, Lincoln, Linn
or belts, under extreme conditions unusual Area 5 Lane i
to normal drilling, blasting, barring-down, Area 6 Douglas b
or sloping and stripping Area 7  Coos, Curry i
c) Pipe laying, applicable when employee \Area 8  Jackson, Josephine E
assigned to move, set up, align Laser Beam. Area 9  Hood River, Sherman, Wasco
d) Bucking and falling lArea 10 Crook, Deschutes, Jefferson
e) Anchor Machines, Ballast Regulators, Area 11 Klamath, Lake, Harney
Multiple Tampers, Power Jacks Area 12 Gilliam, Grant, Morrow, Umatilla, Wheeler
Area 13 Baker, Union, Wallowa
rea 14 Malheur
PAGE 11
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OREGON DETERMINATION 96-04 COI‘"WUCTION TYPE:

HEAVY-ENTIRE STATE, } \}NAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. _XCLUDES COO0S, CURRY,
DOUGLAS & JOSEPHINE COUNTIES

BASIC BASIC
HOURLY FRINGE HOURLY FRINGE
TRADE RATE BENEFITS  TRADE RATE BENEFITS
E T ION PAINTE DRYWALL TAPE
Area 1: Area 1
o Group 1 26.37  6.17 o Painters & Drywall Tapers  12.95  2.68
o Group 2 23.81 6.08
o Group 3 18.52 4.90 2
o Group 4 2064  4.97 Area
o Group b 17.97 4.88 L
o Group 6 16.89 4.84 o Brush Painting 17.84 . 3.08
Area 2: (Add $0.60 to base rate for spray,
' sandblasting,other pressure blasting
o Cable Splicers 23.38 5.24 over 3000 psi, and steam cleaning.)
o Journeyman Lineman 21.20 5.16 (Add $0.50 to base rate for work over
o Line Equip. Mech. 60 ft high on swing stage, mechanical
(Right-of-way) 17.98 5.01 climber, spider, or bucket truck.)
o Line Equip. Oper. 17.98 5.01 -
.0 Groundman 13.15 4.80 o Drywall Tapers 22.45 4.33
Area 1 All counties except Malheur County Area 1 Area 2
Area 2 Malheur County Malheur County Remaining Counties
Group 1 Group 2 PLASTERERS
Cable Splicers Certified Lineman Welder
Leadman Pole Sprayer Heavy Line Equipment Man o Nozzleman 22.76 5.79
Lineman o Swinging scaffold 21.76 5.79
Pole Sprayer o all other work 21.26 5.79
Group 3 Group 4 PLUMBERS & STEAMFITTE IPEFITTE
Tree Trimmer Line Equipment Man Area 1 (Both) 21.62 5.94
lArea 2 (Both) 25.50 8.65
Group 5 Group 6. Area 3 (Both) 25.00  7.45
Siea':ihGroundnh}‘an Groundman Area 1 Area 2 Area 3
acknammer Vian Baker Grant (b) All remaining
Powderman ]
Harney (a) Morrow counties
MARBLE SETTERS (Includes Granite) Maiheur Umatilla
_ Wallowa
Area 1 24.36 6.21 -Union
Area 2 22.17 5.78
@) Except Northwest Portion
Area 1 b) Except Southwest Corner
Baker Hood River Multnomah Wallowa POWER E
Benton (a) Lincoln (a) Polk Wasco (a)
Clackamas Linn (a) Sherman  Washington v4 1(B Rate):
Clatsop Malheur (a) Tillamook Yamhill ong Gr‘o::e1 ate) 2296 7.15
Columbia  Marion Umatilla o Group 2 22'55 7'15
Gilliam Morrow  Union o Group 3 21.85 7.15
Area 2 o Group 4 21.38 7.15
_ o Group 5 20.82 7.15
Benton (b) Douglas Josephine Linn (b) o Group 6 19.13 7.15
Crook Grant Klamath Malheur (b)
Coos Harney Lake Wasco (b) Wote: A Hazardous Waste Removal Differential must be
Curry Jackson Lane Wheeler added to the base rate if work is performed inside the
Deschutes Jefferson Lincoln (b) boundary of a Federally Designated Hazardous Waste Site.
For further information on this, call the Prevailing Wage
a) North half Rate Coordinator at 731-4074. '
b} South half
JULY 1, 1996 PAGE 12




OREGON DETERMINATION 96-04 * 'JSTRUCTION TYPE: HEAVY-ENTIRE STAT  JIGHWAY-ENTIRE STATE.
- NON-RESIDENTIAL b._.G. EXCLUDES COOS, CURRY,
DOUGLAS & JOSEPHINE COUNTIES
BASIC 4 BASIC
HOURLY FRINGE HOURLY FRINGE
TRADE RATE BENEFITS TRADE RATE BENEFITS
POWER EQUIPMENT QPERATORS (Continued) POWER EQUIPMENT OPERATORS (Continued)
ZONE RATES IAstoria, The Dalles, Pendleton, LaGrande, Baker, Ontario,
(Add to Zone 1 Rate) McMinnvill
Zone2  1.50 Zone 1: . . )
222: 3 3.00 Projects within 5 miles of the city hall of the above cities.

ZONE DESCRIPTIONS
Portland to Salem Metr litan Area

Zone 1:

Projects within the boundary of a region described as
follows: Those portions of Multnomah, Clackamas, and
Marion Counties which are West of the western boundary

of Mt. Hood National Forest and West of Mile Post 30 on
Interstate 84 and West of Mile Post 30 on State Highway
26 and West of Mile Post 30 on Highway 22. Also those
portions of Washington County East of Highway 47, and
of Yamhill County East of Highway 47 and Highway 99W.
Zone 2:

Projects outside of any Zone 1, but less than 50 miles
from the Portland city hall.

Zone 3:

Projects outside of any Zone 1 or 2, and more than 50
miles from the Portland city hall.

Albany, Eugene, Roseburg, Grants Pass, Medford

Zone 1:

Projects within 30 miles of the City Hall of the above
cities.

Zone 2:
Projects outside of any Zone 1 and more than 30 miles
but less than 50 miles from the city hall.

Zone 3:
Projects outside of any Zone 1 or 2, and more than 50
miles from the city hall.

vi Coos B Klam all
Zone 1:

Projects within 20 miles of the City Hall of the above
cities.

Zone 2:
Projects outside of any Zone 1, and more than 20 but
less than 40 miles from the city hall.

Zone 3:
Projects outside of any Zone 1 or 2, and more than 40
miles from the city hall.

o SEEO

Zone 2:
No Zone 2 for these cities.

Zone 3:
Projects outside of any Zone 1 or 2, and more than 5
miles from the city hall.

ASPHALT

Plant Qiler

Plant Fireman

Pugmill Operator (any type)

Truck mounted asphalt spreader, with screed
Screed Operator

Extrusion Machine Operator

Asphalt Plant Operator (any type)

Asphalt Paver Operator

Roller Operator (any asphalt mix)

Diesel-Electric Engineer, Plant

Asphalt Burner and Reconditioner Operator
anytype),84

Roto-Mill, pavement profiler operator, under 6 foot
lateral cut

Roto-Mill, pavement profiler, ground man
Roto-Mill, pavement profiler operator, 6 foot lateral
cut and over

N O ES ORGP NTTROOOIOO®

BLADE

Blade Operator, pulled type

Blade Operator

Blade Operator, Finish

Blade Operator, externally controlled by €électronic,
mechanical hydraulic means

Blade Operator, multi-engine

Auto Grader or "Trimmer" Operator

BULLDOQZERS

Bulldozer Operator

Drill Cat Operator

Side-Boom Operator

Tandem bulldozer operator (quadnine and similar
type, D-11)

Bulldozer Operator, twin engine (TC 12 and similar
type, D-10)

Cable-Plow Operator {any type)

CLEARING

PN SES

Log Skidder Operator
Chipper Operator
Incinerator Operator
Stump Splitter Operator
Falier/Buncher Operator

FEREH
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OREGON DETERMINATION 96-04 COM UCTION TYPE:

TRADE

e
HEAVY-ENTIRE STATE, }  WAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. _XCLUDES COOS, CURRY,

DOUGLAS & JOSEPHINE COUNTIES

BASIC
HOURLY FRINGE
RATE BENEFITS

BASIC
HOURLY FRINGE
TRADE RATE BENEFITS

POWER EQUIPMENT OPERATORS (Continued)
COMPRESSORS

6
5

Compressor Operator (any power), under 1,250
cu. ft.total capacity

Compressor Operator {any power), over 1,250
cu. ft. capacity)

COMPACTORS - Self-Propeiled

EoE Y [$ 4]

ANONPPOIOO [$)] oo (&) QU =NOAPOICOTH oo, (G N NoRe) Neo)No Ne)Ne)Ne)]

Compactor Operator, including vibratory
Wagner Patcor Operator or similar type (without
blade)

Compactor Operator, with blade

Compactor Operator, multi-engine

NCRETE

Plant Oiler

Assistant Conveyor Operator

Conveyor Operator

Mixer Box Operator (C.T.B., dry batch, etc.)

Cement Hog Operator

Concrete Saw Operator

Concrete Curing Machine Operator (riding type)
Wire Mat or Brooming Machine Operator
Combination Mixer and Compressor Operator, gunite
work

Concrete Batch Plant Quality Control Operator
Beltcrete Operator

Pumpcrete Operator (any type)

Pavement Grinder and/or Grooving Machine Operator
(riding type)

Mixer Mobile Operator

Cement Pump Operator, Fuller-Kenyon and similar
Concrete Pump Operator

Grouting Machine Operator

Screed Operator

Concrete Cooling Machine Operator

Concrete Mixer Operator, single drum, any capacity
Batch Plant and/or Wet Mix Operator, 1 and 2 drum
Batch Plant and/or Wet Mix Operator, 3 units or more
Cast in place pipe laying machine

Maginnis Internal Full Slab Vibrator Operator
Concrete Finishing Machine Operator, Clary, Johnson,
Bidwell, Burgess bridge deck or similar type

Curb Machine Operator, Mechanical Berm, Curb
and/or Curb and Gutter

Concrete Joint Machine Operator

Concrete Planer Operator

Tower Mobile Operator

Power Jumbo Operator setting slip forms etc., in

~ tunnels

Slip Form Pumps, power driven hydraulic lifting device
for concrete forms

Concrete Paving Machine Operator

Concrete Finishing Machine Operator

Concrete Spreader Operator

Concrete Paving Road Mixer .
Automatic Concrete Slip Form Paver Operator
Concrete Canal Line Operator

Concrete Breaker

POWER EQUIPMENT OPERATORS (Continued)

ICONCRETE (Continued)

4 Reinforced Tank Banding Machine (K-17 or similar
types)
2 Concrete Profiler, Diamond Head

CRANE

Oiler

Truck Crane Oiler-Driver, 25 ton capacity or over
Fireman, all equipment

A-Frame Truck Operator, single drum

Tugger or Coffin Type Hoist Operator
Helicopter Hoist Operator

Hoist Operator, single drum

Elevator Operator

A-Frame Truck Operator, double drum

Boom Truck Operator

Chicago Boom and similar types

Lift Slab Machine Operator

Boom Type lifting device, 5 ton capacity or less
Cherry Picker or similar type crane-hoist, 5 ton
capacity or less

Hoist Operator, two drum

Hoist Operator, three or more drums

Derrick Operator, under 100 ton

Hoist Operator, stiff leg, guy derrick or similar
type, 50 ton and over

Cableway Operator, up to 25 tons

Bridge Crane Operator, Locomotive, Gantry,
Overhead

Cableway Operator, 25 tons and over
Helicopter Operators, when used in erecting work

=N PRF PPPFE FPEPFPROGGOOOOOOO D

HYDRAULIC CRANE OPERATOR

5 Hydraulic Boom Truck Operator, Pittman

4 Hydro Crane Operator, under 50 tons

3 Hydro Crane Operator, 50 tons through 89 tons
2 Hydro Crane Operator, 90 tons through 199 tons
1 Hydro Crane Operator, 200 tons and over

TOWER/WHIRLEY OPERATOR
Tower Crane Operator

Whirley Operator, under 90 tons
Whirley Operator, 90 tons and over

=NN

LATICE BOOM CRANE OPERATOR

Lattice Boom Crane Operator, under 50 tons

Lattice Boom Crane Operator, 50 tons through 89

tons, and less than 150 ft boom

Lattice Boom Crane Operator, 90 tons through

199 tons, and/or 150 ft -200 ft boom

1 Lattice Boom Crane ( Operator, 200 tons and over,
and/or over 200 ft boom

SRS

RUSHER

Crusher Qiler

Crusher Feederman
Generator Operator
Diesel-Electric Engineer
Grizzley Operator

NPPRROOO

Crusher Plant Operator
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OREGON DETERMINATION 96-04 JSTRUCTION TYPE:

BASIC
HOURLY
RATE

FRINGE

TRADE BENEFITS

HEAVY-ENTIRE STA"
NON-RESIDENTIAL BLUG. EXCLUDES COOS, CURRY,
DOUGLAS & JOSEPHINE COUNTIES

VIGHWAY-ENTIRE STATE.

BASIC
HOURLY
RATE

FRINGE

TRADE BENEFITS

POWER EQUIPMENT OPERATORS (Continued)
DRILLING

Drill Assistant
Auger Oiler
Churn Drill and Earth Boring Machine Operator
Drill Doctor
Boring Machine Operator
Driller - Percussion, Diamond, Core, Cable, Rotary and
similar type
4 Cat Drill (John Henry)

FLOATING EQUIPMENT

Deckhand

Boatman

Fireman

Diesel-Electric Engineer

Jack Operator, elevating barges

Barge Operator, self-unloading

Piledriver Operator {not crane type)

Floating Clamshell, etc. Operator, under 3 cu. yd.(only
for construction projects - otherwise see Dredging)
Floating Crane (derrick barge) Operator, less than 30
tons

Floating Clamshell, etc. Operator, 3 cu. yd. and over
(only for construction projects - otherwise see
Dredging)

Floating Crane (derrick barge) Operator, 30 tons but
less than 150 tons

Floating Crane, 150 tons and over

FORK LIFT

Self-Propelled Scaffolding Operator (excluding working
platform)

Fork Lift or Lumber Stacker Operator

Ross Carrier Operator

Lull Hi-Lift Operator or similar type

Fork Lift, over 5 tons

Rock Hound Operator

GENERATORS

4  Generator Operator
4 Diesel-Electric Engineer

6
6
5
4
4
4
4
4
4
2

DRAIL E IPMENT
Oiler
Auger Oiler
Oiler, combination guardrail machines
Guardrail Punch Operator (all types)
Guardrail Punch Oiler
Guardrail Auger Operator (all types)
Combination Guardrail machines. i.e. punch,
auger etc.
HAZAR WASTE REMOQVAL
5 Assistant to the Engineer (OQiler)
4 Assistant Incinerator Control Board Operator
3 Incinerator Control Board Operator

POWER EQUIPMENT OPERATORS (Continued) .

HEAT! P T
6 Temporary Heating Plant Operator
4 Surface Heater and Planer Operator

HYDRAULIC HOES

5 Hydraulic Backhoe Operator, wheel type 3/8 cu. yd.
and under with or without front.end attachments
2-1/2 cu. yd. and under (Ford, John Deere, Case type)
Hydraulic Backhoe Operator, Track Type 3/8 cu.yd.
(Note: Over 3/8 cu. yd. takes Shovel Classification
rate)

=

ER

Bobcat, Skid Steer {(under 1 cubic yard)

Bucket Elevator Loader Operator, Barber-Greene and
similar types

Loaders, rubber-tired type, 2-1/2 cu. yd. and under
Elevating Grader Operator, Tractor Towed requiring
Operator or Grader

Belt Loader Operator, Kolman and Ko Cal types
Loader Operator, front end and overhead, 2-1/2 cu.
yd. and under 4 cu. yd.

Elevating Loader Operator, Athey and similar types
Elevating Grader Operator, Sierra, Euclid or similar
types

Loader Operator, 4 cu. yd. but less that 6 cu. yd.
Loader Operator, 6 cu. yd. and over

OILERS

Nw PP RF TG OO0

6 Oiler

6  Guardrail Punch Oiler

6 Truck Crane Oiler-Driver, 25 ton or over
6 Auger Oiler

6 Grade Oiler, required to check grade

5 Service Oiler (Greaser)

6 Grade Checker

P RIV
Use Crane rates when driving or pulling piling)

4 Hammer Operator .
4 Piledriver Operator (not crane type)

PIPE LINE - Sewer Water

Tar Pot Fireman

Tar Pot Fireman (power agitated)
Hydraulic Pipe Press Operator
Hydra Hammer or similar types
Pavement Breaker Operator

Pipe Cleaning Machine Operator
Pipe Doping Machine Operator
Pipe Bending Machine Operator
Pipe Wrapping Machine Operator
Boring Machine Operator

Back Filling Machine Operator

PRPRAPPRaGOOO
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OREGON DETERMINATION 96-04 COf  JUCTION TYPE:

HEAVY-ENTIRE STATE, | )NAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. eXCLUDES COOS, CURRY,
DOUGLAS & JOSEPHINE COUNTIES

BASIC BASIC
HOURLY FRINGE HOURLY FRINGE
TRADE RATE BENEFITS TRADE RATE BENEFITS
POWER EQUIPMENT QPERATORS (Continued) POWER EQUIPMENT OPERATORS (Continued)
PUMPS HOVEL, DRAGLINE, CLAMSHELL, BACKHOE, SK E
ETC.. OPERATOR
6 Pump Operator, any power Oiler

6 Hydrostatic Pump Operator
5 Pump Operator, more than 5 (any size)
5 Pot Rammer Operator
ILROAD EQUIPMENT
Brakeman
Oiler
Switchman
Motorman
Baliast Jack Tamper Operator
Locomotive Operator ‘
Ballast Regulator Operator
Ballast Tamper Multi-Purpose Operator
Track Liner Operator )
Tie Spacer Operator
Shuttle Car Operator

[N R NSNS NS Ne)Ne)NerNerNe))

RE NTROL

2 Remote controlled earth-moving equipment

REPAIRMEN, Heavy Duty

Parts Man (Tool Room)

H.D. Repairman Assistant

Weider's Assistant

Diesel-Electric Engineer (Plant or Floating)

Bolt Threading Machine Operator '

Drill Doctor (Bit Grinder)

H.D. Mechanic

H.D. Welder

Machine Tool Operator

Combination H.D. Mechanic-Welder, when dispatched
and/or when required to do both

Welder - Certified, when dispatched and/or required

RUBBER-TIRED SCRAPERS

Lo APhrprppbhbpooO

4 Rubber-tired Scraper Operator, single engine, single
scraper

4 Self-loading, paddle wheel, auger type under 15 cu.
yd.

4 Rubber-tired Scraper Operator, twin engine

4 Rubber-tired Scraper Operator, with push-pull
attachments

3 Rubber-tired Scraper Operator, with tandem scraper

2 Rubber-tired Scraper Operator, with tandem scrapers,
multi -engine

4 Self-loading, paddie wheel, auger type 15 cu. yd. and
over, single engine

3 Self-loading, paddle wheel, auger type, finish and/or 2

or more units

Grade Oiler (required to check grade)

Grade Checker

Fireman

Diesel-Electric Engineer

Stationary Drag Scraper Operator

Shovel, Dragline, Clamshell, Hoe etc., Operator under
3 cu. yd.

Grade-all Operator

Shovel, Dragline, Clamshell, Hoe etc., Operator 3
cu. yd. and over

SIGNALMAN
6 Bell Boy, phones, etc., Operator
6 Helicopter Radioman (ground)

NDd PR PROOOO

RFACING (BASE) MATERIAL

Roller Operator, grading of base rock (not asphalit)
Roller Operator, Oiling, C.T.B.

Tamping Machine Operator, mechanical, self-propelied
Hydrographic Seeder Machine Operator, straw, pulp or
seed

Rock Spreaders, self-propelied

Pulva-mixer or similar types

Blade Mounted Spreaders, Ulrich and simitar types
Chip Spreading Machine Operator

Lime Spreading Operator

[e XN 1)

[$K62 1 Y5 K31

WEE

6 Broom Operator, self-propelled
5 Sweeper Operator (Wayne type) self-propelled

TRACTOR - RUBBER TIRED

5 Tractor Operator, rubber-tired, 50 H.P. Flywheel

and under

Tractor Operator, rubber -tired, over 50 H.P. Fiywheel
Tractor Operator, with boom attachment

Rubber-tired Dozers and Pushers (Michigan, Cat,
Hough type)

71
71
1

TRENCHING MACHINE

Oiler

Grade Oiler (required to check grade)

Trenching Machine Operator, maximum digging
capacity 3 ft. depth

Trenching Machine Operator, maximum digging
capacity over 3 ft. depth

Back Filling Machine Operator

Wheel Excavator

Canal Trimmer

Band Wagon (in conjunction with wheel excavator)

oo

NN R E
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BASIC
HOURLY
TRADE RATE

OREGON DETERMINATION 96-04 .;NSTRUCTION TYPE:

s

HEAVY-ENTIRE STA ‘\ﬁIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL ..uG. EXCLUDES COOS, CURRY,

DOUGLAS & JOSEPHINE COUNTIES
BASIC

HOURLY FRINGE
TRADE RATE BENEFITS

POWER EQUIPMENT OPERATORS(Continued)

TUNNEL

Mucking Machine Operator
Conveyor Operator {(any type)
Shield Operator

Air Filtration Equipment Operator
Dinkey Operator

Oiler

Tunnel Boring Machine Operator

WELDING MACHINES
6 Welding Machine Operaior

PO

RWAT IPMENT

2 Underwater Equipment Operator, remote
or otherwise, when used in construction work

BOOFERS

(Installation and removal of sheet metal roofing is

done by sheetmetal workers.)

Area 1:
o Roofers
o Handling coal tar pitch

Area 2:
o Roofers

(Add $2.00 per hour to
Fringe for work with
irritable Bituminous
material.)

Area 3:
o Roofers

(Add $1.50 per hour to
Fringe for work with
irritable Bituminous
material.)

Area 4:
o Roofers

(Add $2.00 per hour to
Fringe for work with
irritable Bituminous
material.)

Area 5:
o Roofers

(Add $3.00 per hour to
Fringe for work with
irritable Bituminous
material.)

ROOFERS (Continued)
Area 1 Area 1(cont) Area 2 Area 2(cont)

Baker Multnomah Benton Kiamath
Clackamas Sherman Coos Lake
Clatsop Tillamook Crook Lane
Columbia  Wasco Curry Lincoln
Jefferson  Washington Deschutes Linn
Gilliam Wheeler Douglas Marion
Grant Harney Polk
Hood River Jackson Yambhill
Josephine

Area 3 Area 4 Area b
Malheur Umatilla Morrow
Union .

Wallowa

ISHEETMETAL WORKERS
Area 1 21.66

{Add $1.00 to base rate for work
performed on any swinging platform,
swinging chair, or swinging ladder)
(Add $1.00 to base rate for work with
lead or installing material in a plant
that uses lead in any form to
manufacture a product, {excluding
soldering)). :

_ (Add $1.00 to base rate for work
performed in a confined space as
defined by OHSA.)

lArea 2 19.60

(Add $1.75 to base rate for work
performed whenever it is possible for
worker to fall 30 feet or more)

(Add $1.75 to base rate for work
performed in an area where epoxy
resins or other injurious chemicals are
being applied)

Area 3 23.43

Add $1.00 to base rate for work
where it is necessary to wear a
chemically activated face mask)
(Add $1.00 to base rate for work
where employees required to wear a
fresh air mask due to nuclear

related work)

(Add $.45 to base rate for work on a
swinging stage, swinging scaffold or
bosun chair in excess of 30 feet
above the ground)

lArea 4 19.42
Area 5 19.30
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OREGON DETERMINATION 96-04 CON ~7JCTION TYPE: HEAVY-ENTIRE STATE, K WAY-ENTIRE STATE.
- NON-RESIDENTIAL BLDG. .XCLUDES COOS, CURRY,

DOUGLAS & JOSEPHINE COUNTIES
BASIC BASIC

HOURLY FRINGE HOURLY FRINGE
TRADE RATE BENEFITS TRADE RATE BENEFITS

SHEETMETAL WORKERS (Continued) TILE,. TERRAZ BRICK
& MARBLE ISHE 16.12 4.17
Area 1

. . . o Assists Tile Setters, Brick
Benton Gilliam Linn Tillamook Layersl Marble Masons'

Clackamas Grant Marion Wasco Stone Masons, and Terrazzo
Clatsop Harney Multnomah Washington Workers by striking, sawing,
Columbia  Hood River Polk Wheeler cleaning, washing or grouting.
Crook Jefferson  Sherman  Yamhill Does not lay or set any material.
Deschutes Lincoln

(Add $.50 to base rate if safety
belt required by State safety
Area2  Area3 Aread4  Areab regulations.)
(Add $1.00 to base rate if work
Morrow  Douglas  Coos involves epoxy, furnane, alkor
Umatilla  Jackson  Curry acetylene black grouting or
Union Josephine waterproof membrane.)
Wallowa  Klamath (Add $0.75 to fringe for

Lake refractory repair work.)

Lane
TRUCK DRIVER

Zone 1 (Base Rate):

T LAYER 18.81 b5.14+ a

a) pilus 4% of basic hourly rate for
employees with less than one o Group 1 19.62
year of service, 6% for those o Group 2 19.74
with more than one year. o Group 3 19.87

o Group 4 20.12

PRI RFITT 21.90 6.28 o Group 5 20.34

o Group 6 20.49
TENDERS TO MASON TRADES  18.09 5.60 o Group 7 20.69

. . Note: A Hazardous Waste Removal Differential must be

o Tenders for Bricklayers, Tile ladded to the base rate if work is performed inside the
Setters, Marble Setters and boundary of a Federally Designated Hazardous Waste Site.
Terrazzo Workers; Topping for For further information on this, call the Prevailing Wage
Cement Finishers and Mortar Rate Coordinator at 731-4074.
Mixers.
(Add $0.50 to base rate for Zone Differential for Truck Drivers
refractory work) (Add to Zone 1 Rate)
(Add to base rate an amount
equal to that received for © Zone 2 .65
safety belt requirements or Zone 3 1.15
other unusual job conditions Zone 4 1.70
by the mechanic this worker is Zone 5 2.75
tending)

NNNNNNN
ooooo0o0o
NRRRNNRNN

Projects within 30 miles of City Hall in the
Cities listed below.
TENDERS TO PLASTERER 17.59 5.60 . More than 30 miles but less than 40 miles.

TILE SETTER/ More than 40 miles but less than 50 miles.

TERRAZZQ WORKER 21.33 5.65 ;. More than 50 miles but less than 80 miles.
:  More than 80 miles.

(Add $.50 to base rate if safety belt required by .

State safety regulations.) Referen i

{Add $1.00 to base rate if work involves

: ; Albany Eugene Longview  Portland
epoxy,furnane, alkor acetylene black grouting or '
waterproof membrane.) Astoria Goldendale Madras Port Orford

Baker Grants Pass Medford Reedsport
Bend Hermiston McMinnville Roseburg
Brookings Hood River Newport Salem
Burns Klamath Falls Oregon City The Dalles
Coos Bay LaGrande Ontario Tillamook
Corvallis Lakeview Pendleton
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OREGON DETERMINATION 96-0  DNSTRUCTION TYPE:

BASIC
HOURLY
RATE

FRINGE

TRADE BENEFITS

HEAVY-ENTIRE ST \x HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL oLDG. EXCLUDES COOS, CURRY,
DOUGLAS & JOSEPHINE COUNTIES ,
BASIC
HOURLY
RATE

FRINGE

TRADE BENEFITS

TRUCK DRIVERS (Continued)
Work

A-Frame or Hydra-lift Truck w/load
bearing surface

Battery Rebuilder
Bus or Man-Haul Driver

Concrete Buggies (Power operated)
Drivers and Helpers handling sacked
cement—add 15¢ per hour

Dump Trucks, Side, End and Bottom Dumps, including
Semi-Trucks and trains or combinations thereof:

Up to and inc. 10 cu. yds

Over 10 cu. yds. and inc. 30 cu. yds

Over 30 cu. yds. and inc. 50 cu. yds

Over 50 cu. yds. and inc. 60 cu. yds

Over 60 cu. yds. and inc. 80 cu. yds

Over 80 cu. yds. and inc. 100 cu. yds

Dumpsters or Similar Equipment—all sizes
Flaherty Spreader Driver or Leverman

Lift Jitneys, Fork Lifts—all sizes—used
in loading, unloading & transporting
materiai on job site

Loader and/or Leverman on Concrete Dry
Batch Plant, manually operated

Low Bed Equipment, Flat Bed Semi-Truck
and Trailer or Doubles transporting
equipment or wet or dry materials

Lubrication Man, Fuel Truck Driver,
Driver, Tireman, Wash Rack, Steam
Cleaner or combination

Lumber Carrier, Driver-Straddle Carrier—used in
loading, unioading and transportation of material
on job site

Oil Distributor Driver or Leverman

Pilot Car

Slurry Truck Driver or Leverman

Solo Flat Bed and Misc. Body Trucks—
0-10 tons

Transit Mix and Wet or Dry Mix Trucks:
5 cu. yds. and under
Over 5 cu. yds. and inc. 7 cu. yds
Over 7 cu. yds. and inc. 11 cu. yds
Over 11 cu. yds. and inc. 15 cu. yds

Team Drivers

TR DRIVERS (Continued)
Work
Tireman, full-time basis
Truck Assistant
Truck Mechanic—Welder—Body Repairman
Truck Mechanic Assistant
Water Wagons (Rated Capacity) up to:
3000 gallons
3000 to 5000 gallons
5000 to 10,000 gallons
10,000 to 15,000 gallons

‘Winch Truck —takes classification of truck on which
winch is mounted

WELDERS: RIGGERS

Receive rate for craft performing operation to which
welding and rigging are incidental.
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THE INFORMATION ON THE
FOLLOWING PAGES (20-24) IS
TO BE USED FOR PUBLIC
'~ WORKS PROJECTS IN THE
COUNTIES OF COOS, CURRY,
DOUGLAS AND JOSEPHINE
ONLY. INCLUDED IS
INFORMATION TO ASSIST

THE CONTRACTOR WITH
~ CORRECT RATE
APPLICATION.
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When determining which rate is applicable for projects in Coos, Curry, Douglas or Josephine Counties, it is necessary to

determine whether the project is "non-residential," "heavy,” or "highway" construction. If more than one of the categories
make up 20% or more of the total project cost, separate wage determinations must be used for each of the different types of
construction. Conversely, if any of the construction categories makes up over 80% of the total cost of the project, that
category will define the appropriate wage determination to be applied to the entire project.

NON-RESIDENTIAL BUILDING CONSTRUCTION

HEAVY CO

Alterations and additions to non-residential bidgs.
Apartment buildings (5 stories or over)
Arenas (enclosed)
Auditoriums

Automobile parking garages
Banks and financial buildings
Barracks

Churches

City halls

Civic centers

Commercial Buildings
Courthouses

Detention facilities
Dormitories

Farm buildings

Fire stations

Hospitals

Hotels

Industrial buildings
Institutional buildings
Mausoleums

Motels

UCTION

Antenna towers

Bridges (major bridges designed for commercial
navigation)

Breakwaters

Caissons (other than building or highway)
Canals

Channels

Channel cut-offs :
Chemical complexes or facilities (other than bldgs.)
Cofferdams’

Coke ovens

Dams

Dikes

Docks

Drainage projects

Dredging projects

Electrification projects (outdoor)

Flood control projects

Industrial incinerators

lrrigation projects

Jetties

Kilns

Land drainage (not incidental to other construction)
Land reciamation

Levees

Locks, waterways

JULY 1, 1996

Nursing & convalescent facilities
Office buildings

Out-patient clinics

Passenger & freight terminal
Post office

Power Plants

Prefabricated buildings
Remodeling buildings
Renovating buildings

Repairing buildings

Restaurants

Schools

Service stations

Shopping centers

Stores

Subway stations

Theaters

Warehouses

Water & Sewage treatment plant
(buildings only)

Oil refineries

Pipe lines

Ponds

Pumping stations {(prefabricated
drop-in units) '

Railroad construction

Reservoirs

Revetments .
Sewage collection and disposal lines
Sewers (sanitary, storm, etc.)
Shoreline maintenance

Storage tanks

Swimming pools (outdoor)
Subways

Tipples

Tunnels

Unsheltered piers and wharves
Viaducts (other than highway)
Water mains

Waterway construction

Water supply lines {not incidental to
building)

Water and sewage treatment plants
{other than buildings)

‘Wells
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Alleys

Airport runways

Bituminous treatments

Bridle paths

Concrete pavement

Curbs

Excavation & embankment (for road construction)
Fencing (highway)

Grade crossing elimination (overpass or underpass)
Guardrails on highway

Highway signs

Highway bridges (overpasses, underpasses,
grade separation)

Medians

JULY 1, 1996

Parking lots

Parkways

Resurfacing streets and highways
Roadbeds

Roadways

Shoulders

Sidewalks

Stabilizing courses

Storm sewerl(incidental to road
construction)

Street paving

Surface courses

Taxiways

Trails
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OREGON DETERMINATION 96-05, ] CONSTRUCTION TYPE: NON-RESIDENT \BUILDING - COOS, CURRY, DOUGLAS
. AND JOSEPHINE COUNTIES ONLY BASIC
BASIC l
HOURLY FRINGE HOURLY FRINGE
TRADE RATE BENEFITS TRADE RATE BENEFITS
ASBE WORKER ELECTRICIAN
Installation of insulation on mechanical Coos, Curry, Douglas (western portion)
systems for Thermatl and Acoustical purposes, also the
installation of fire stop penetrations on Eilectrical and o Electricians 22.35 7.82
Mechanical Systems.
02 82 6.21 Josephine, Douglas (eastern portion)
Journeyman Asbestos Worker . .
o Electricians 22.30 7.05
Removal of regulated material on o Cable Splicers 22.30 7.05
mechanical systems* which are
not going to be scrapped.** ELEVATOR CONSTRUCTOR
o Hazardous Materials Handler o Mechanic 26.87 6.84+ a
Mechanic (in any type of o Helper 18.81 6.63+ a
project regardless of value) 14.25 3.35 o Probationary Helper 13.44 .36
* Mechanical systems include pipes, boilers, ducts, a) Plus 8% of basic hourly rate for
lues breaching, grease ducts and acid ducts. This employees with more than 5
also includes all labor connected with the handling years of service; 6% of basic
and distribution of materials for these systems. hourly rate for 6 months to 5
years of service.
** The removal of all regulated materials from
mechanical systems is exclusively the work of GLAZIERS 22.12 4.64
Hazardous Materials Handlers, uniess the
mechanical systems are going to be scrapped. (Add $1.00 to base rate if safety
Laborers do all removal of regulated materials on belt is required by State safety
mechanical systems to be scrapped and any non regulations)
mechanical{walls,ceilings,floors,beams etc.) (Add $4.00 to base rate for work
insulation. They also do loading of any regulated done from a non-motorized
material after it has been removed, bagged and single-man bosun chair)
tagged, as well as cleanup at the removal site ‘
and all work done at the disposal site. Persons INSULATORS (BAT AND BLOWN) 7.85 0.00
performing the removal of regulated materials are
classified as Group 3 Laborers. IRONWORKERS 20.85 9.77
NOTE: Regulated materials are those materials that
the orviranment or for personal pratecuo by P Structural, Reinforcing, Ornamental,
either E.P.A., 0.S.H.A., DEQ or Federal Riggers, Fence Erectors, Signal Men
O.S.H.A.
BOILERMAKERS 23.57 8.76 LABORERS 9.10  4.65
BRICKLAYERS/STONEMASONS | 21.17 5.78 LIMITED ENERGY ELECTRICIANS 16.11 4.13
CARPENTERS 13.20 3.67 May only be used for electrical work
’ ’ not exceeding 100 va in Class Il and
Il installations {as defined in Article 725
c T MASONS . . A . .
EMEN ASON 10.00 0.00 of the National Electrical Code):
DRYWALL/WETWALL
DRYWALL/WETWALL PAINTERS 13.00  0.00
o Drywall (Accoustical and :
. PLASTERERS
Drywall Applicator) 20.08 7.57 PLASTERERS
o Wetwall (Lather) 19.01 8.64 o Nozzleman 22 76 5.79
o Swinging scaffold 21.76 5.79
o all other work 21.26 5.79
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OREGON DETERMINATION 96-05 C }I’RUCTION TYPE: NON-RESIDENTIAL BU: )G - CO0S, CURRY, DOUGLAS
AT AND JOSEPHINE COUN . ES ONLY
BASIC BASIC
HOURLY FRINGE HOURLY FRINGE
TRADE RATE BENEFITS TRADE RATE BENEFITS
BERS & STEAMFITTERS/PIPEFITTERS TILE SETTER/
TERRAZZO WORKER (Continued)
24.40 7.05
: {Add $.50 to base rate if safety belt
POWER EQUIPMENT OPERATORS required by State safety regulations.
Add $1.00 to base rate if work
Backhoes 12.94 1.56 involves epoxy, furnane, alkor
Bulldozers 13.50 1.56 . acetylene black grouting or
Loader 13.50 1.56 waterproof membrane.)
, (Add $0.75 to fringe for refractory
ROOQFERS 8.00 0.00 repair work.)
HEE L WORKERS TRUCK DRIV
Coos, Curry - 19.42 5.09 Zone 1 (Base Rate):
Douglas, Josephine 19.30 5.21
o Group 1 19.62 7.02
SOFT FLOOR LAYERS 18.81 5.14 a o Group 2 19.74 7.02
' o Group 3 19.87 7.02
a) plus 4% of basic hourly rate for o Group 4 20.12 7.02
employees with iess than one g g:g:’lg g ggig ;8%
i 0, . .
year of service, 6% for those o Group 7 2069 702

with more than one year.

SPRINKLER FITTERS
TJENDERS TO MA E

21.90

o Tenders for Bricklayers 18.09
(Add $0.50 to base rate for
refractory work)

(Add to base rate an amount

equal to that received for

safety belt requirements or

other unusual job conditions

by the mechanic this worker is
tending)

JEND P TERER 17.59

TILE SETTER/
TERRAZZO WORKER

(Add $.50 to base rate if safety
belt required by State safety
regulations. Add $1.00 to base
rate if work involves epoxy,
furnane, alkor acetylene

black grouting or waterproof

21.33

membrane.)
IL E BR!
MARBLE FINISHERS 16.12

o Assists Tile Setters, Brick Layers,
Marble Masons, Stone Masons,
and Terrazzo Workers by striking,
sawing, cleaning, washing or
grouting. Does not lay or set any
material.

6.28

5.60

5.60

5.65

4.17

Note: A Hazardous Waste Removal Differential must be
ladded to the base rate if work is performed inside the
boundary of a Federally Designated Hazardous Waste Site.
For further information on this, call the Prevailing Wage
Rate Coordinator at 731-4466

Zone Differential for Truck Drivers (Add to Zone 1 Rate)

Zone 2 .65
Zone 3 1.15
Zone 4 1.70
Zone 5 2.75
Zone 1: Projects within 30 miles of City Hall in the Cities
listed below.
Zone 2: More than 30 miles but less than 40 miles.
Zone 3: More than 40 miles but less than 50 miles.
Zone 4: More than 50 miles but less than 80 miles.
Zone 5: More than 80 miles.
Refer iti
Albany . Eugene Ltongview Portland
Astoria Goldendale Madras Port Orford
Baker Grants Pass Medford Reedsport
Bend Hermiston McMinnville Roseburg
Brookings Hood River Newport ‘Salem
Burns Klamath Falls Oregon City The Dalles
Coos Bay LaGrande Ontario Tillamook
Corvaliis Lakeview Pendleton
Work __Group

A-Frame or Hydra-lift Truck w/load
bearing surface
Battery Rebuilder

JULY 1, 1996

PAGE 23



OREGON DETERMINATION 96-05 JCONSTRUCTION TYPE: NON-RESIDENT' \UILDING - COOS, CURRY, DOUGLAS

AND JOSEPHINE OUNTIES ONLY
BASIC BASIC

HOURLY  FRINGE HOURLY FRINGE
TRADE RATE BENEFITS TRADE RATE BENEFITS

TR DRIVERS (Continued) TRU DRIVERS (Continued)

Work : Work

Bus or Man-Haul Driver Transit Mix and Wet or Dry Mix Trucks:
5 cu. yds. and under

Concrete Buggies {Power operated) Over 5 cu. yds. and inc. 7 cu. yds
Drivers and Helpers handling sacked Over 7 cu. yds. and inc. 11 cu. yds

cement—add 15¢ per Over 11 cu. yds. and inc. 15 cu. yds

Dump Trucks, Side, End and Bottom Dumps, Team Drivers
including Semi-Trucks and trains or combinations

thereof: Tireman, full-time basis
Truck Assistant
Up to and inc. 10 cu. yds
Over 10 cu. yds. and inc. . ’ _ Truck Mechanic-Welder-Body Repairman
Over 30 cu. yds. and inc.
Over 50 cu. yds. and inc. . Truck Mechanic Assistant.
Over 60 cu. yds. and inc. .
Over 80 cu. yds. and inc. 100 cu. yds Water Wagons (Rated Capacity) up to:
3000 gallons
Dumpsters or Similar Equipment - 3000 to 5000 gallons
all sizes 5000 to 10,000 galions
10,000 to 15,000 gallons
Flaherty Spreader Driver or Leverman
Lift Jitneys, Fork Lifts—all sizes—used Winch Truck —takes classification of truck on which
in loading, unloading & transporting ‘ winch is mounted
material on job site
WELDERS: RIGGE
Loader and/or Leverman on Concrete Dry
Batch Plant, manually operated Receive rate for craft performing operation to which
: welding and rigging are incidental.
Low Bed Equipment, Flat Bed Semi-Truck
and Trailer or Doubles transporting
~ equipment or wet or dry materials

Lubrication Man, Fuel Truck Driver,
Driver, Tireman, Wash Rack, Steam
~ Cleaner or combination
Lumber Carrier, Driver-Straddie
Carrier—used in loading, unloading
and transportation of material on job site ....

Qil Distributor Driver or Leverman

Pilot Car

’

Slurry Truck Driver or Leverman

Solo Flat Bed and Misc. Body Trucks—
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LIST OF CONTRACTORS INELIGIBLE

TO RECEIVE PUBLIC WORKS CONTRACTS
BUREAU

Publication Date: July 1, 1996 OF LABOR

AND INDUSTRIES

To: All Oregon Contracting Agencies

Pursuant to ORS 279.361, contractors on this list are ineligible to receive public

works contracts. These contractors and subcontractors, as well as any firm,

corporation, partnership or association in which the contractor or subcontractor

has a financial interest are ineligible to receive public works contracts until

removed from this list. lack Roberts
Commissioner

If you have questions regarding the list or for the most current information regarding persons

ineligible to receive prevailing wage contracts, please contact the Prevailing Wage Rate Cordinator,

(Portland) 731-4074 Ext. 250.

c ACTOR NAM DATE PLACED REMOVAL DATE

Robin Alien December 1, 1994 November 30, 1997
Daniel Allen

A C & E Electric Company

3363 Silverton Road NE

Satem, OR 97301

Daie Dullenty, aka February 15, 1994 February 14, 1997
D.L. Dullenty, aka

Donald Dullenty, dba

Dale's Asphalt Paving & Seal Coating

5011 NE 137th Avenue

Vancouver, WA 98662

Robert Dowing dba January 1, 1994 December 31, 1996
The Electrician

1605 E. 2nd St.

Newberg, OR 97132

Wayne C. Everett and October 15, 1985 October 14, 1998
Equipment Erection Specialties, Inc.

8645 SE Roots Road

Clackamas, OR 97015
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LIST OF CONTRACTORS INELIGIBLE
TO RECEIVE PUBLIC WORKS CONTRACTS

Publication Date: July 1, 1996

DATE PLACED

Malar Construction, Inc. November 23, 1994 November 22, 1997
4470 S.W. Hall Bivd, #317 :
Beaverton, OR 97005

Edward R. Romayor and April 28, 1995 April 27, 1998
Portland Custom Interiors, Inc.

4330 SE Milwaukie Avenue

Portland, OR 97202

Dean Schmitz February 15, 1994 February 14, 1997
c/o Michael J. Scott

P.O. Box 23414

Tigard, OR 97281

Haskell F. Tallent, dba October 14, 1994 October 13, 1997
Sound Construction of Reno ’

34773 Seavey Loop Road

Eugene, OR 97405

L [

~

ack Roberts, Commissioner
Bureau of Labor and Industries

g:\whd\pwr\796debar
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BUREAU OF LABOR AND INDUSTRIES - WAGE AND HOUR DIVISION

INSTRUCTIONS FOR COMPLETING PAYROLL/CERTIFIED STATEMENT FORM,
WH-38 (Rev 6/96)

General: This form meets needs resulting from the 1983 amendments to the prevailing wage rate law. Under
this amended law, the contractor is required to pay not less than fringe benefits as predetermined by the
Bureau of Labor and Industries, in addition to payment of not less than the predetermined rates. The
contractor's obligation to pay fringe benefits may be met either by payment of the benefits to the various
plans, funds, or programs or by making these payments to the employees as cash in lieu of fringe benefits.

This form provides for the contractor's showing of the payroll and all monies paid to the employees, whether
as basic rates or as cash in lieu of fringe benefits, and provides for the contractor's representation in the
payroll/certified statement that he/she is paying other benefits required by the contract and not paid as cash in
lieu of fringe benefits. Detailed instructions concerning the preparation of the form follow:

Complete the box at the top of the form. Complete the appropriate prime contractor or subcontractor box. Be
sure to enter the date the contract was first advertised for bid. If you are not sure of this date, contact the
Public Contracting Agency.

Column 1 - Name, Addr ocial Security number of E : The employee's full name must be
shown on each payroll submitted. The employee's address must also be shown on the first payroll submitted.
The address need not be shown on subsequent payrolls unless the address changes. Although not required,
space is available in the name and address section so that Social Security numbers can be listed.

Column 2 - Trade Classifications: List the classification found in the Bureau of Labor and Industries’
publication "Prevailing Wage Rates for Public Works Contracts in Oregon," which is most descriptive of the
work actually performed by the employee. Give the group number for those worker classifications which
include such information. Consult the worker classifications and minimum prevailing wage rate schedule set
forth in contract specifications. Refer to the appropriate prevailing wage rates in effect ‘at the time the
contract was first advertised for bid for information regarding trade classifications, basic hourly rates, and
hourly fringe benefits. Indicate which workers are apprentices, if any, and give their current percentage, trade
classification, and group number when applicable. If additional worker classifications are deemed necessary,
contact the contracting public agency. If an employee works in more than one worker classification, use the
highest rate for all hours worked, or use separate line entries to show hours worked, rate of pay, and fringe
benefit for each classification.

Column 3 - DAY AND DATE: Enter the day of the week (M, T, W, Th, F, S, Sn) in the top row of boxes, and
the number of the day of the month below.

- HOURS WORKED EACH DAY: Enter as overtime hours all hours worked in excess of 8 hours per day, all
hours worked on Saturday and Sunday and all hours worked on legal holidays as defined in ORS 279.334. See
ORS 279.334(3) for exceptions to this requirement.

Column 4 - Total Hours: Enter separately the total number of overtime hours and straight time hours worked
by each listed classification during this pay period; overtime ("OT") on top, straight time ("S") immediately
below.

Column 5 - Basic Hourly Rate of Pay: Enter the basic hourly rate and the overtime hourly rate (if any) paid the
employee in the appropriate overtime and straight time boxes. Payment of not less than one and one half
times the basic or regular rate paid is required for overtime under ORS 279.334.

Column 6 - Hourly Fringe Benefit Paid as Wages to the Employee: Enter any additional cash paid directly to the
employee in lieu of fringe benefits. It is not necessary to pay time and a half for overtime work on those
wages which are paid in lieu of fringe benefits.

Column 7 - Gross amount earned: Enter the gross wages earned by the worker in this classification for all
listed straight time hours, all listed overtime hours, and including all additional amounts paid directly to the
employee. ‘




INSTRUCTIONS FOR COMPLETING PAYROLL/CERTIFIED STATEMENT FORM,
WH-38 (Rev 6/96)

Column_8 - Total Deductions, FICA, FED, STATE, ETC: Enter the total amount of deductions withheld from

each employee for just those hours reported on this payroll/certified statement for this project. All deductions
must be in accordance with the provisions of ORS 652.610.

Column 9 - Net Wages Paid for Week: Enter the amount of wage actually paid to the employee after
subtracting the total deductions reported in Column 8 from the gross amount earned shown in Column 7.

Column 10 - Hourly Fringe Benefit Paid to Party, Plan, Fund or Program: Enter the hourly amount of fringe

benefits paid to each individually approved party, plan, fund or program for each employee. List these amounts
separately on the lines provided. Any contactor who is making payments to approved parties, plans, funds or
programs in required hourly frin nefit is obligated to pay the difference directly to
the employee as wages in lieu of fringe benefits, and to show that amount in Column 6 of this form.

Column 11 - Name of Benefit Party, Plan. Fund or Program: Enter the name of the party, plan, fund or program

that corresponds to the amount shown as an hourly fringe benefit in Column 10. -

Summary - In order to determine if the wages and fringe benefits being certified by this statement are sufficient
to meet prevailing wage rate requirements, the following check may be performed:

1. Consider each Trade Classification listed in Column 2.

2. For that Trade Classification, take the sum of:
a) the Basic Hourly Rate of Pay {Column 5), )
b) the Hourly Fringe Benefit Paid as Wage to Employee {Column 6),
c) and the Hourly Fringe Benefit Paid To Party, Plan, Fund or Program (Column 10).

3. This sum must equal or exceed the sum of the Basic Hourly Rate (including zone pay and special
wage differentials, if any) and the Fringe Benefit as they are listed for that Trade Classification
in the appropriately dated issue of the Bureau of Labor and Industries publication Prevailing Wage
for Publi rks Con S i r

Lo 2 4
NOTICE TO CONTRACTORS: YouU ARE NO LONGER REQUIRED TO SUBMIT COPIES OF THE PAYROLL/CERTIFIED

STATEMENT TO THE BUREAU OF LABOR AND INDUSTRIES. THE STATEMENT MUST BE SUBMITTED TO THE PROJECT
CONTRACTING AGENCY. ’

g\whd\pwr\booklet\38inst.sam
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PAYROLL/CERTIFIED STATEMENT FORM WH-38

BUREAU OF LABOR AND INDUSTRIES

WAGE AND HOUR DIVISION FOR USE IN COMPLYING WITH ORS 279.354
PRIME CONTRACTOR [ ] _ FIRST [ ] 90 DAY [] LAST ]

SUBCONTRACTOR [ ]

Business Name (DBA): CCB Registration Number: ‘ Project Name: Project Number:

Phone: ( ) Type Of Work:

Project Location:

Street Address:
Project County:

[Mailing Address:

Date Pay Period Began: Date Pay Period Ended:

P -
- ISSECTION FOR PRIME CONTRACTORS ONLY THIS SECTION FOR SUBCONTRACTORS ONLY
Fuolic Contracting Agency Name: Subcontract Amount:

Prime Contractor Business Name (DBA):

Phone: ( )
Date Contract Specifications First Advertised For Bid: Phone: ( ) CCB Registration Number:
Date You Began Work On The Project:

Contract Amount

(1) (2) (3) DAY AND DATE (4) (5) (6) (7 (8) (9) (10) (11)
NAME, ADDRESS AND TRADE, TOTAL BASIC HOURLY FRINGE GROSS TOTAL NET WAGE | HOURLY FRINGE| NAME OF BENEFIT PARTY,
SOCIAL SECURITY CLASSIFICATION HOURS HOURLY | BENEFIT PAID AS AMOUNT | DEDUCTION | PAIDFOR | gevecir paiD T PLAN, FUND, OR
NUMBER OF EMPLOYEE (INCLUDE GROUP RATE OF WAGE TO EARNED | FICA, FED, WEEK PARTY, PLAN, PROGRAM
# IF APPLICABLE) PAY EMPLOYEE STATE, ETC FUND OR
HOURS WORKED EACH DAY PROGRAM
oT
S
oT
PN
/
S
oT
S
oT
S

THIS FORM CONTINUED ON REVERSE
FORM WH-38 (REV. 6/96)

o -




m

(2)

(3) DAY AND DATE

(4)

(S)

(6)

(7)

(8)

(9)

(10)

(11)

NAME, ADDRESS AND

SOCIAL SECURITY
NUMBER OF EMPLOYEE

TRADE,
CLASSIFICATION
{(INCLUDE GROU
# IF APPLICABLE)

TOTAL
HOURS

BASIC
HOURLY
RATE OF

PAY

HOURLY FRINGE
BENEFIT PAID AS

WAGE TO
EMPLOYEE

GROSS
AMOUNT
EARNED

TOTAL
DEDUCTION
FICA, FED,
STATE, ETC.

NET WAGE
PAID FOR
WEEK

HOURLY FRINGE
BENEFIT PAID TO
PARTY, PLAN,
FUND OR

NAME OF BENEFIT
PARTY, PLAN, FUND,
OR
PROGRAM

HOURS WORKED EACH PROGRAM

CERTIFIED STATEMENT

DO HEREBY STATE:

(NAME OF SIGNATORY PARTY) (TITLE)

I/‘\ ~

{ ‘) THAT | PAY OR SUPERVISE THE PAYMENT OF THE PERSONS EMPLOYED BY; ON THE

(CONTRACTOR, SUBCONTRACTOR OR SURETY) (BUILDING OR WORK)
THAT DURING THE PAYROLL PERIOD COMMENCING ON THE _- DAY OF 19 , AND ENDING THE DAY OF 19

ALL PERSONS EMPLOYED ON SAID PROJECT HAVE BEEN PAID THE FULL WEEKLY WAGES EARNED, THAT NO REBATES HAVE BEEN OR WILL BE MADE EITHER DIRECTLY OR INDIRECTLY
TO OR ON BEHALF OF SAID FROM THE FULL WEEKLY WAGES EARNED BY ANY PERSON, AND THAT NO DEDUCTIONS HAVE BEEN MADE EITHER
DIRECTLY OR INDIRECTLY FROM THE FULL WAGES EARNED BY ANY PERSON, OTHER THAN PERMISSIBLE DEDUCTIONS AS SPECIFIED IN ORS 652.610, AND DESCRIBED AS FOLLOWS:

(2) THAT ANY PAYROLLS OTHERWISE UNDER THIS CONTRACT REQUIRED TO BE SUBMITTED FOR THE ABOVE PERIOD ARE CORRECT AND COMPLETE; THAT THE WAGE RATES FOR
WORKERS CONTAINED. THEREIN ARE NOT LESS THAN THE APPLICABLE WAGE RATES CONTAINED IN ANY WAGE DETERMINATION INCORPORATED IN THE CONTRACT; THAT THE
CLASSIFICATION SET FORTH THEREIN FOR EACH WORKER CONFORMS WITH WORK PERFORMED. .

(3) THAT ANY APPRENTICES EMPLOYED IN THE ABOVE PERIOD ARE DULY REGISTERED IN A BONA FIDE APPRENTICESHIP PROGRAM REGISTERED WITH A STATE APPRENTICESHIP AGENCY
RECOGNIZED BY THE BUREAU OF APPRENTICESHIP AND TRAINING, UNITED STATES DEPARTMENT OF LABOR, OR IF NO SUCH RECOGNIZED AGENCY EXISTS IN A STATE, ARE REGISTERED
WITH THE BUREAU OFAPPRENTICESHIP AND TRAINING, UNITED STATES DEPARTMENT OF LABOR.

I HAVE READ THIS CERTIFIED STATEMENT, KNOW THE CONTENTS THEREOF AND IT IS TRUE TO MY KNOWLEDGE.

NAME AND TITLE SIGNATURE
NOTE TO CONTRACTORS: YOU MUST ATTACH COPIES OF THIS FORM TO EACH OF YOUR PAYROLL SUBMISSIONS ON THIS PROJECT. SEE THE BOLI PUBLICATION PREVAILING WAGE
RATES FOR PUBLIC WORKS CONTRACTS IN OREGON FOR INSTRUCTIONS ON COMPLETING THIS FORM. )

FILE THIS FORM WITH THE CONTRACTING AGENCY
FORM WH-38 (REV. 6/96)
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BUREAU OF LABOR AND INDUSTRIES

NOTICE OF AWARD .OF PUBLIC WORKS CONTRACT
(For use by Public Agencies in Complying with ORS 279.363)

1.CONTRACTING AGENCY INFORMATION

Name ' Agency Number
Address

City, State, Zip

Agency Representative

2. CONTRACT INFORMATION

Project Name Project Number

Project Manager Name . Fax Number

Phone Number

Project Location (Street(s), City, State)

Project County Cornitract Amount

Source of Funds (i.e. 100% Federal Funds, 50/50 Federal/State, 100% Local, etc.)

Note: If this project is Federally funded and subject to the Davis Bacon Act, do not submit this
form to the Oregon Bureau of Labor and Industries. If Federal funds are involved, but the project
is subject to Oregon prevailing wage rate, please specify.

Date Contract Specifications First Advertised for Bid

Date Contract Awarded Date Work Expected to Begin

Date First Progress Payment Due Expected Date of Completion

3.PRIME CONTRACTOR INFORMATION

Name

Address ‘

City, State, Zip

Construction Contractors Board Registration Number

Workers' Comp. Insurance Company

Workers' Comp Policy/Binder Number,

THIS FORM WILL BE RETURNED TO THE CONTRACTING AGENCY FOR

CORRECTION AND RESUBMITTAL IF INCOMPLETE.

RETURN THIS COMPLETED FORM T& Bureau of Labor and Industries
Wage and Hour Division Rm 1160
Prevailing Wage Section
800 NE OrecoN # 32
PortLaND, OR 97232
(503) 731-4074, ex1. 250 ©  Fax: (503)731-4623

g:\whd\pwr\bidaward.sam(Rev. 6/96)
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Bureau of Labor and Industries
Prevailing Wage Rate Unit
800 N.E. Oregon St., # 32
Portland, OR 97232
Phone: (503) 731-4074, Fax: (503) 731-4623

PUBLIC WORK CONTRACT FEE INFORMATION FORM
(For use by contractors in complying with ORS 279.375)

THIS FORM TO BE USED FOR PROJECTS AWARDED AFTER SEPTEMBER 9,1995 ONLY

Contractors: Please complete and mail this form to BOLI at the above address, along with the appropriate fee
(1/10th of 1% of the contract price* ) payable to BOLI. Minimum fee is $100.00, maximum fee is $5,000.00.

Without the following completed information, the bureau may be unable to properly credit you for payment
received.

BUSINESS NAME (DBA)

CCB#

MAILING ADDRESS: PHONE: ()

(STREET OR PO BOX #, CITY, STATE, ZIP)
PROJECT NAME:
PROJECT NUMBER: PROJECT LOCATION:
AGENCY AWARDING CONTRACT:
AGENCY CONTACT PERSON: PHONE: (. )
CONTRACT AMOUNT: DATE AWARDED: DATE WORK BEGAN:

*(Contract amount X .001)

(Please duplicate this form for future use)

12/95feeformd.sam




4 (
Bureau .0f Labor and Industries
Prevailing Wage Rate Unit
800 N.E. Oregon St., # 32
Portland, OR 97232
phone: (503) 731-4074, ext. 250
FAX: (503) 731-4623

PUBLIC WORKS CONTRACT FEE ADJUSTMENT FORM

THIS FORM TO BE USED FOR RECONCILIATION OF FEES ON COMPLETION OF
PUBLIC WORKS PROJECTS
(As required by ORS 279.375 and OAR 839-16-210)

Contractors: Please complete and mail this form to BOLI at the above address, after
completion of the public works project and not less than 30 days after the final
payment by the contracting agency. Contractors are required to determine the final
contract price, including all change orders or other adjustments to the original
contract price and to calculate the adjusted prevailing wage rate fee, based on the
revised contract price. Documentation must be included to support the final contract
pricef The prevailing wage rate fee, .001, (1/10th of 1%) shall be applied to the
final contract price, with credit taken for fees already submitted. The contractor
must submit the additional fee payable to BOLI with the adjustment form or requests
for refund if applicable. No additional fee will be charged, nor a refund made, on
any reconciled amounts under $100.00.

BUSINESS NAME (DBA) CCB #

MAILING ADDRESS: PHONE: ( )
(STREET OR PO BOX #, CITY, STATE, ZIP)

PROJECT NAME:

PROJECT NUMBER: PROJECT LOCATION:

AGENCY AWARDING CONTRACT: DATE AWARDED:

FINAL CONTRACT AMOUNT: : FINAL FEE DUE*:

(Include all change orders and adjustments * (Final Contract amount X .001)

to the contract price)

ORIGINAL CONTRACT AMOUNT: INITIAL FEE PAID*:
* (Contract amount X .001)

BALANCE DUE: REFUND DUE:
(Final contract fee less initial fee paid)

Sample Calculation:

Final Contract Amount: $400,000.00 Final Fee Due: $400.00
Original Contract Amt: -300,000.00 Initial Fee Paid: -300,00
Total Adjustment: $100,000.00 Amount Due or Refund Due: $100.00

*Documentation may consist of change orders or other contract documents substantiating
the amount of the contract.

12/11/95 ADJFPEE.SAM (Please duplicate this form for future use)



PLANNED PUBLIC IMPROVEMENT SUMMARY

FISCAL YEAR - PAGE OF

(Name of State or Local Government Agency)

Project Project Agency or
Number Project Name Type Project Location Estimated Project Cost Contract Work

ORS 289.023 generally states that not less than 30 days prior to adoption of its budget for the subsequent budget period, each public agency shall prepare and
file with the Commissioner of the Bureau of Labor and Industries a list of every public improvement known to that agency that the agency plans to fund in the
budget period. If the agency decides to use its own equipment and personnel for construction projects estimated to cost more than $50,000, the agency shall
show that the decision conforms to the policy of the State of Oregon that public agencies shall make every effort to construct public improvements at the least
cost to the public agency, and the public agency shall cause to be kept and preserved a full, true and accurate account of the costs of performing the work

FORM WH-118 (Rev 6/96) including all engineering and administrative expenses and a reasonable estimate of the cost, including investment cost, of the equipment used. NOTE: This
Improvement Summary together with the project estimate and least cost determination constitutes a public record available in the usual manner for public review
or copying. Mail a copy of this public improvement summary to: Wage and Hour Division, 800 NE Oregon St., # 32, Portland, Oregon 97232.



CAPITAL IMPROVEMENT PROJECT COST COMPARISON ESTIMATE

(Name of State or Local Government Agency)

DEPARTMENT: : PROJECT NAME: FUND:
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100.00 MOBILIZATION
100.01 Description

This section consists of the preparatory operations necessary to move personnel, equipment, and
materials to the project site; establish facilities necessary for the work; for premiums on bond and insurance
for the work; for other operations performed or costs incurred before the beginning of the work; and for de-
mobilization. :
100.02 Materials

The Contractor shall provide all materials required to accomplish the work as specified.

100.03 Construction

The Contractor shall set up construction facilities in a neat and orderly manner within designated
or approved work areas.

100.04 Measurement and Payment

a. Lump Sum Basis. When listed in the bid schedule as a pay item, payment for mobilization
will be made as follows: the first payment, in the amount of 75% of the mobilization, will be paid when
10% of the work has been completed. The remaining balance for the mobilization will be paid after
substantial completion. Mobilization shall not be more than ten percent (10%) of the total contract bid.

b. Incidental Basis. When neither specified nor listed in the proposal for separate payment,
mobilization will be considered incidental work for which no separate payment will be made.

505.00 ASPHALT CONCRETE PAVEMENT
505.01 Description

This section covers work necessary for the construction of hot mix asphalt pavements over
prepared foundations or base surfaces.

Hot mix asphalt concrete is defined as a mixture of asphalt cement; well graded, high quality
aggregate; mineral filler and additives as required; heated and plant mixed into a uniformly coated mass,
hot laid on a prepared foundation and compacted to specified density.

505.02 Materials
505.02.01 General

Asphalt and aggregate shall meet OSHD requirements for Light Duty AC and will be subject to
approval preceding mixing. Plant mixed mixtures will be subject to final approval after blending and mixing,
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either at the plant or at the place of delivery prior to rolling. Approval will be based on periodic sampling
and testing of the materials.

505.02.02 Asphalt Cement

Asphalt Cement shall be "Performance Based Asphalt Grade" PBA-2 or PBA-5, conforming to the
specifications in the table below. PBA-5 shall be standard; substitution of PBA-2 must be approved by the
Engineer.

ASPHALT CEMENT TEST SPECIFICATIONS
(Tests on asphalt residue from Rolling Thin Film Oven Test, AASHTO T-240)

AASHTO

Asphalt Cement Property ~ Test Method PBA-2 PBA-5

Penetration at 39.2°F, 200g/60 sec T-49 15+ 15+
RTFO Aged Residue

Ductility at 45°F, lcm/min, cm T-51 (0 —
RTFO Aged Residue

Absolute Viscosity at 140°F, poise
Original Binder T-202 1100+ 2000+
RTFO Aged Residue T-202 2500-6000 4000+

Kinematic Viscosity at 275°F, cSt
Original Binder T-201 e 2000-
RTFO Aged Residue T-201 275+ 400+

Absolute Viscosity Ratio at 140°F 4.0- 4.0-
RTFO Viscosity/Original Viscosity

Flash Point, deg F T-48 450+ 450+
Original Binder

Solubility in Trichloroethylene, % T-44 99.0+ 99.0+
Original Binder

Ductility at 77 °F, Sco/min, cm T-51 75+ 50+
RTFO Aged Residue

505.02.03 Aggregates

Aggregates for asphaltic concrete pavements shall meet the requirements of this Section, subject
to such modifications of the specified gradation as may be necessary to produce the mix proportions
specified herein. ’



TECHNICAL PROVISIONS

Aggregates for flexible pavements will be subject to testing for the properties tabulated below.
The contractor shall perform quality control testing of their aggregate materials on a periodic basis. The
testing shall be of sufficient frequency so as to be representative of the aggregates used on the project. The
test reports shall be submitted to the Engineer. The initial test report shall be submitted at the Pre-
Construction Meeting.

Property Test Requirement

Sieve Analysis AASHTO T 27 See Table I

Cohesion AASHTO T 165 70% retained strength
Abrasion Resistance ~ AASHTO T 96 Wear-30% maximum
Sand Equivalent AASHTO T 176 45% minimum
Soundness AASHTO T 104 10% loss maximum
Unit Weight

Specific Gravity

- Coarse Aggregate ~ AASHTO T 85

- Fine Aggregate AASHTO T 84

Liquid Limit AASHTO T 89

Plastic Limit AASHTO T 90

Friable Particles AASHTO T 112

- Coarse Aggregate ' 1.00% Max

- Fine Aggregate 1.50% Max

Course Aggregate. The portion of the aggregate retained on the 1/4 inch sieve will be known as
Coarse Aggregate. Coarse Aggregate shall be crushed rock or crushed gravel free form flat, elongated, soft
or disintegrated pieces and other extraneous matter or coatings. The Coarse Aggregate, when separated on
consecutive sieves, shall contain in each fraction not less than 75% (by weight) of fragments which have
at least one mechanically fractured face. The sieve analysis of Coarse Aggregate is shown in the table
below.

Table I
Sieve Analysis of Aggregate

Percentages of Designated Sizes (by weight)

Sieve Size
Passing 3/4"-1/4" 1/2"-1/4" 3/8"-1/4"
1" 100 100 100
3/4" 90-100 100 100
172" 60-75 85-100 100
3/8" 85-100 100
1/4" 0-15 0-15 0-15 85-100

Fine Aggregate. That portion of the aggregate passing the 1/4" sieve will be known as Fine
Aggregate and shall consist of crushed rock, crushed gravel, sand or other mineral matter and shall be free
of clay, loam, vegetation or other extraneous matter or coatings. Fine Aggregate shall have at least one
mechanically fractured face on not less than 60% of the particles (by weight). The sieve analysis of Fine
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Aggregate is shown in the Table 1 above.

Of the aggregate passing the 1/4" sieve, the following percentages thereof shall pass the No. 10

sieve:

Class of Asphalt Concrete Percentage Passing

Class "B" 42.5-57.5
Class "C" 42.5-57.5
Class "D" 48.0 - 66.0
Class "E" 18.0-33.0

Aggregate passing the 1/4" sieve shall conform to the following requirements of Liquid Limit and
Plastic Limit:

Percent of Material Liquid Limit Plastic Limit
Passing No. 40 Sieve Maximum Maximum

Oto 5.5 33
5.6to 10.0 30
10.1 to 15.0 27
15.1 to0 20.0 24
20.1t0 25.0 21
over 25 21 Non-plastic

505.02.04 Mineral Filler
Mineral filler shall conform to the requirements of AASHTO M 17.

Collector dust may be used as mineral filler, in whole or in part, provided the dust or the resultant
mineral filler mixture conforms to the above requirements.

505.02.05 Additives

Additives and admixtures may be used to prevent stripping or separation of bituminous coatings
from aggregates, and to aid in the mixing or use of bituminous mixes or for experimental purposes. Use
admixtures and additives of standard recognized products of known value for the intended purpose and
obtain approval on the basis of laboratory tests prior to their use. They shall have no deleterious effect on
the bituminous material and shall be complete miscible.

505.02.06 Composition and Proportion of Mixtures

The class of asphalt concrete to be used shall be as shown and shall conform to the following
requirements:
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DENSE GRADED
Percentage of Total Aggregate (by weight)

Sieve Size Passing Class "B" Class "C" Class "D"

1" 99 - 100

Y4 92 -100

1" 75-94

Ya" 50-70

#10 21-41

#40 6-24
#200* 2-7
Asphalt Cement** 4-8

* Including Lime or Cement Filler.
**Percent of total mix (by weight).

The amount of new asphalt cement to be added to the recycled mixture will vary from 3-8%.

Class "B", "C", and "D" asphalt concrete shall meet the following qualifying test requirements:

Test Test Method Requirements

Stability, First Compaction =~ OSHD Standard Test* 35 min. (residential streets)
40 min. (arterial streets)

Voids, First Compaction OSHD Standard Test* 7% maximum

Voids, Second Compaction ~ OSHD Standard Test* 1% minimum

Retained Strength © AASHTO T 165-Modified 70% minimum

*Available from Engineer or Materials, ODOT, Salem, Oregon 97310.
505.02.07 Mix Formulas

The Contractor may be required to submit a job-mix formula for review by the Engineer.

The job-mix formula shall indicate the gradation of each of the several aggregate constituents to
be used in the mixture and shall establish the exact proportion of each constituent to be used to produce
a combined gradation of aggregate within the appropriate limits stated above.

The job-mix formula shall also indicate the ASTM bulk specific gravity of each aggregate
constituent, the measured maximum specific gravity of the mix at the optimum asphalt content determined
in accordance with ASTM D 2041, all properties as stated in Subsection 505.02.06 of these specifications
for at least four different asphalt contents other than optimum, two of which will be below optimum and
two of which will be above optimum, the percent of asphalt lost due to absorption by the aggregate, and

5
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any other information pertinent to the design of the mix.
505.02.08 Recycled Asphalt Pavement (RAP) Materials Permitted

The Contractor shall have the option of using processed recycled asphalt pavement materials in
the production of new asphalt concrete pavement. The RAP materials proposed for use in the recycled mix
shall contain hard, sound, and durable aggregates, and asphalt of a composition to provide properties
equivalent to asphalt as specified in these specifications when in the mix. Recycled material which is used
in the asphalt concrete pavement shall have a maximum size of one-inch prior to entering the cold feed.
If there is evidence of the recycled material not breaking down during the heating and mixing of the asphalt
concrete mixture, the Engineer may elect to modify the maximum size requirement. Not more than 20
percent, by weight, of recycled materials may be used in the mix.

505.02.09 Tolerances

After the mix formula is submitted, the several constituents shall meet the following tolerances,
but always within the range of proportions specified in Subsection 507.02.06:

Asphalt Concrete Mix Tolerances

Constituent of Mixture Tolerance (% to Job Mix Formula)

Aggregate passing 1", %", 14" sieves - Within the range of the proportions specified in
Subsection 505.02.06:

Specifications

Aggregate passing Y4" sieve 6.0%
Aggregate passing No. 10 & No. 40 sieve 5.0%
Aggregate passing No. 200 sieve 2.0%
Asphalt cement 0.5%

Temperature of mixture at time it is placed in final position =~ 240 - 300°F

Each day the Engineer shall be permitted to take as many samples as he considers necessary for
checking the uniformity of the mixture. When unsatisfactory results or other conditions make it necessary,
the Engineer may require a new mix formula.

Should a change in source of material be made, or should conditions arise which the Engineer
determines to be justified, the Contractor shall establish a new job-mix formula.

The materials to be used in the work shall be of such nature that a mixture of them, proportioned
in accordance with the mix formula, will have a retained strength of no less than 70% when tested in
accordance with AASHTO T 165 as modified by OSHD test methods. The Engineer shall be permitted to
take as many samples as he considers necessary for checking the uniformity of the mixture.
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505.02.10 Feathering

Asphalt concrete for use in feathering at curb or gutter lines, at intersections, at connections with
existing pavement, in spot patching, and under similar conditions, shall be a fine mix of asphalt concrete
such as Class "D" mix.

505.03 Construction

505.03.01 Repaving Conference

The Contractor and his supervisory personnel plus any subcontractors and their supervisory
personnel who are to be involved in the paving work shall meet with the Project Manager and his
representatives for a prepaving conference at a time mutually agreed upon. At this conference, the
Contractor shall discuss his methods of accomplishing all phases of the paving work. The plan of the work,
order of paving and other details of performance shall meet with the approval of the Engineer.

505.03.02 Preparation of Bases

All pavement bases and foundations constructed under this Contract shall be completed and
finished as prescribed under the applicable specification for its construction.

Manholes, inlets, water valve boxes, and other such structures shall have been completed, cured,
and otherwise prepared, as applicable, and made clean and ready for asphalt pavement. Unless otherwise
approved, manholes shall be adjusted so that they can be paved over and then later adjusted as shown on
the Standard Drawing. Paint vertical surfaces that will come in contact with asphalt pavement with tack
coat material to provide a good bond and seal. Cover top surfaces with paper or other material to prevent
adherence of asphalt pavement, tack coat, or prime coat.

505.03.03 Reconditioning Old Roadbed

If necessary, this work shall consists of reconditioning and preparing previously constructed
roadbed subgrades, existing stone bases and surfacings, and existing pavements; none of which were
constructed by the Contractor under the pertinent Contract but on which an additional layer or course of
material is to be placed.

Existing aggregate sub-bases, bases, and surfacings shall be bladed, scarified, leveled, and
compacted in conformance to lines, grades, and cross sections as established and the density and tolerance
requirements of Section 503 AGGREGATE BASES of the City's Standard Specifications.

Prelevel uneven or broken bituminous, cement concrete, or brick surfaces with asphalt concrete
as specified. Spread and compact preleveling asphalt concrete to the density and surface condition as
directed.
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505.03.04 Tack Coat
Asphalt shall consist of emulsified asphalts (CSS-1 or CSS-1h) or an approved equal.

Spread asphalt by means of pressure-spray equipment which will provide uniformity of
application at prescribed rates. Do not apply aggregate cover material to the tack coat. Asphalt shall be
applied to the prepared surface at a rate of 0.05 gallons per square yard for clean surfaces and up to 0.12
gallons per square yard for dirty surfaces. The tack coat shall not be applied during wet or cold weather or
during darkness and apply only so far in advance as is appropriate to maintain a tacky, sticky condition of
the asphalt. Apply tack coat in such a manner as to offer the least interference to traffic and to permit at
least one-way traffic without pickup or tracking of asphalt.

505.03.05 Mixing

Mix the asphalt concrete by combining aggregate, asphalt, and additives at an approved central
mixing plant equipped with controls to accurately measure and monitor the various components of the mix
to produce a uniform homogeneous mixture at the specified temperature.

The discharge temperature of the mix will vary with the type of mixing plant, climatic conditions,
and other variables. However, the temperature shall be sufficient to provide thorough mixing and coating
and to provide a mass viscosity of the mix on the grade which will permit compaction to required density.
Mix temperatures and asphalt in storage shall generally not exceed 325 degrees F.

505.03.06 Placing

Conform to the Drawing of work, order of paving, and other details of performance as approved.
Lift thickness shall be as shown on the Drawing or specified. Transport the asphalt concrete mixture from
the mixing plant to the point of use in trucks. Send no loads so late in the day as to prevent the spreading
and compacting of the mixture during daylight, unless approved lighting is provided.

Lay the mixture in strips of such width as to hold to a practical minimum the number of
longitudinal joints required. The longitudinal joints in any layer of pavement shall be offset from those
joints in layers below by not less than 6 inches. Before any paving is started, the Contractor shall submit
a Drawing indicating locations of longitudinal joints to the Engineer for his review. Take special care at
longitudinal joints to provide positive bond and required density. When the capacity of the paver to
properly spread and finish exceeds the rate of delivery of mixture, operate the paver at a reduced and
uniform speed to give continuous spreading and finishing.

Take care at all times to prevent segregation in the mixture as evidenced by areas of fine and
coarse materials, and correct any such segregation with fresh mixture either spread and worked into the
surface or by complete removal and replacement of segregated mixture at no expense to the Owner. At no
time shall the course aggregate segregated from the mix from hand spreading or raking of joints be scattered
across the paved mat. Such material shall be collected and disposed of. On areas to be patched with
asphalt concrete mixture and on areas of irregular shape or limited size, the spreading and finishing
requirements may be modified as approved by the Engineer. Boils and slicks occurring in the pavement
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must be immediately removed and replaced with suitable materials, at the sole expense of the Contractor.
505.03.07 Paving Plant and Equipment

All plant and equipment used by the Contractor in the preparation and mixing of asphalt concrete

- shall conform to the requirements of Section 403.33, "Standard Specifications for Highway Construction"

as published by Oregon State Highway Division, 1984 Edition.

505.03.08 Weigh Scales

When materials are to be measured for payment by weighing on vehicle scales, the Contractor
shall provide the scales and transport the materials to the scales provided.

At each end of the vehicle scale there shall be a straight approach in the same plane as the
platform. The approaches shall be of sufficient length and width to ensure the level positioning of
combination vehicles longer than the scale platform during weight determinations. All vehicle brakes shall
be released while combination vehicle are being weighed.

The vehicle scales furnished shall be accurate within the tolerances required by State law and shall
be licensed with the Oregon Department of Agriculture. Scales shall be suitable for the weighing to be done
and shall be properly installed and maintained.

Vehicle scales shall be inspected and the accuracy tested every six months by either the State
Department of Agriculture or a scale service company. Scales installed at a new site shall be inspected and
the accuracy tested before use. Testing by a scale service company shall be done by using a minimum of
10,000 pounds of test weights certified by the State Department of Agriculture.

505.03.09 Hauling Equipment

Vehicles used for hauling asphalt concrete mixtures shall have tight, clean, and smooth beds
which have been thinly coated with a minimum amount of paraffin oil, lime solution, soapy water or other
approved material to prevent the mixture from adhering to the beds. Diesel oil may be used when requested
by the Contractor and approved by the Engineer. Its use will be terminated by the Engineer if it is not being
used as specified or is a source of contamination for the asphalt mix. During each application of an
approved coating material, and prior to loading, the vehicle bed shall be drained of all excess coating
material by raising the truck bed, opening belly dump gates or operating the conveyer belt as appropriate
for the type of equipment being used.

Contractors hauling vehicles shall be so constructed and equipped with covers to protect against
moisture and against heat loss, and shall have a 3/8-inch diameter hole near the middle of the left side wall
of the bed to allow access for a thermometer. Vehicles which cause excessive segregation, which leak badly,
or which delay normal operations, as such are determined by the Engineer, shall not be used.
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505.03.10 Asphalt Concrete Pavers

Pavers shall be self-contained, power-propelled units, provided with an activated screed or
strike-off assembly, heated if necessary, and capable of spreading and finishing layers of asphalt concrete
material in widths applicable to the specified typical sections, and to required thicknesses, lines, grades and
cross sections. Extensions added to the paver when used on travel lanes shall have the same auguring and
screeding equipment as the rest of the paver. The paver shall be equipped with a receiving and distribution
system of sufficient capacity for a uniform spreading operation and capable of placing the mixture uniformly
in front of the screed without segregation of materials.

The paver shall be designed to compensate for minor irregularities of the base on which it is
supported so that such will not be reflected immediately in the surface of the layer being placed. The weight
of the paver shall be supported on tracks or wheels none of which shall contact the mixture being laid. The
contact area of the screed or strike-off assembly shall be uniform over the entire width of the strip of
mixture being placed.  The screed or strike-off assembly shall produce a finished surface of the required
evenness and texture without tearing, shoving or gouging the mixture. The paver shall be equipped with
either a manual or electronic line and grade control.

505.03.11 Weather Limitations

Asphalt concrete mixtures shall be placed on dry prepared surfaces when the air temperature in
the shade and the surface temperature is not less than those specified in the following table:

SURFACE TEMPERATURE LIMITATIONS

Compacted Thickness of
Individual Courses Travel Lanes/Wearing Course All Other Courses

Less than 1Y inches 60°F 55°F
1Y% inches to 2Vs inches 50°F 45°
Over 2V4 inches and other 40°F 35°F

Placing of any mixture during rain or other adverse weather conditions normally will not be
permitted, except that mix in transit at the time these adverse conditions occur may be laid if of proper
temperature, if the mix has been covered during transit, if placed on a foundation free of pools, or flow of
water and if all other requirements of these specifications are met. Asphalt concrete mixtures shall not be
placed when the underlying layer is frozen, or when, in the opinion of the Engineer, weather conditions
either existing or expected will prevent the proper handling, finishing, or compaction of the mixtures.

505.03.12 Compaction

The Contractor will not be permitted to use any equipment which crushes the aggregate to any
extent. However, he will be required to obtain the densities required in Subsection 505.03.14.
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505.03.13 Compactors

Rollers shall be steel wheel, pneumatic tire, vibratory or a combination of these types as the
Contractor may elect. They shall be in good condition and capable of reversing without backlash.

505.03.13A Steel Wheel Rollers

Steel wheel rollers shall have a minimum gross static weight of 8 tons and a minimum static
weight on the drive wheel of 250 pounds per inch of width. For finish rolling a 6-ton minimum gross static
weight is acceptable and the 250 pounds per inch of width will not be required.

505.03.13B Vibratory Rollers

Vibratory rollers shall be equipped with amplitude and frequency controls and shall be specifically
designed for compaction of asphalt concrete mixtures. The rollers shall be capable of frequencies of not less
than 2,000 vibrations per minute.

505.03.13C Pneumatic Rollers

The pneumatic-tired rollers shall be self-propelled, tandem, or multiple axle, multiple wheel type
with smooth-tread pneumatic tires of equal size staggered on the axles at such spacings and overlaps as will
provide uniform compacting pressure for the full compacting width of the roller and shall be capable of
exerting ground pressures of at least 800 pounds per square inch of tire contact area. Pneumatic-tired rollers
shall be fully skirted to insulate the tires from significant heat loss during compaction.

505.03.14 Density Requirements

The density of asphaltic concrete shall be at least 92% of Rice theoretical maximum density as
determined in conformance with AASHTO T 209 as modified by OSHD. Asphaltic concrete pavements
which do not meet substantial compliance requirements for compaction, and are deemed by the Engineer
to be not suitable for use, will be rejected. Any rejected material shall be removed. No payment will be
made for the rejected material or for removal of the rejected material.

Asphaltic concrete pavements which do not meet substantial compliance requirements for
compaction, but are deemed by the Engineer to be suitable for use, may be left in place if the Contractor
so elects. A price reduction for such materials will be determined as follows: The percentage below the
required density will be squared and the result rounded off to the nearest whole figure and a percentage
deduction made to the in place price equal to the results. Any pavement with a density less than 89% will
not be considered suitable.

Samples and tests will be taken as frequently and at such locations as the Engineer elects, and the
results will be made known to the Contractor as soon as is practicably possible. However, it shall be the
responsibility of the Contractor to obtain specified density at all times, and delay in advising the Contractor
of test results shall not act as a waiver of this responsibility. When it is determined that specified density
is not being obtained, discontinue all paving operations until corrective measures have been taken.

11
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Any displacement occurring as a result of the reversing of the direction of a roller, or from other
causes, shall be corrected at once by the use of rakes and addition to fresh mixture when required. Do not
displace the line and grade of edges. Moisten steel roller wheels with water or other approved material to
the least extent necessary to prevent pickup of mixture and yet not cause spotting or defacement of the
surface of the mixture.

Along curbs and walls, on walks, irregular areas, and other areas not practicably accessible to
specified rollers, compact the mixture with small rollers, mechanical tampers, hot hand tampers, or
smoothing irons. On depressed areas, a trench roller may be used or cleated compression strips may be used
under the roller to transmit compression to the depressed area.

Remove and replace any mixture that becomes loose and broken, mixed with dirt, or is defective
in any way. Remove and replace any area showing an excess or deficiency of bituminous cement. Removal
and replacement under these provisions shall be at the sole expense of the Contractor.

505.03.15 Transverse Joints

When the end of a course or strip of asphalt concrete is to be temporarily subject to traffic, the
end shall be left on a bevel of approximately 20:1 (horizontal to vertical), being later cut back to a vertical
edge. Form transverse joints by cutting back on the previous run to expose the full depth of the layer or
course.

Place a course or strip of asphalt concrete as nearly continuous as practicable. Carefully construct
transverse joints using vertical faces and thoroughly compact to provide a smooth riding surface. Apply a
coat of bituminous material to contact surfaces just before mixture is placed against previously rolled
mixture. The Contractor shall use a 10-foot straight edge to determine the location of the full depth vertical
faces. At bridge ends or at joints with other rigid type structures, existing bases shall be conditioned and
compacted, and place asphalt concrete to extra thickness and compact in transverse direction as well as
longitudinally.

505.03.16 Construction Joints

Placing of a course or strip of asphalt concrete shall be as nearly continuous as practicable. The
mixture shall be laid in strips of such widths as to hold to a practical minimum the number of longitudinal
joints required. Longitudinal joints in the wearing course shall not occur within the area or width of a traffic
lane or auxiliary lane. On median lanes and on shoulder areas such joints shall occur only at points of
change in the transverse slopes as shown on the plans or designated by the Engineer. The longitudinal
joints in one layer shall offset those in the layer immediately below by a minimum of 6 inches. Underlying
longjtudinal joints shall be within 12 inches of the edge of a lane or within 12 inches of the center of a lane,
except in irregular areas, or if otherwise shown on the plans.

When placing of asphalt concrete pavement in layers in excess of 2-inch nominal thickness is
being performed under traffic, work shall be scheduled in a manner such that at the end of each working
day, the full width of the area to be paved shall be completed to the same elevation with no longitudinal
drop-offs within this width.

12
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When placing of asphalt concrete pavement in layers of 2 inches or less in thickness is being
performed under traffic, work shall be scheduled in a manner such that at the end of each working shift,
one strip of new travel lane pavement shall not extend ahead of the adjoining strip of travel lane pavement
more than the distance normally covered by each shift.

Where abrupt or sloped drop-offs occur within or at the edge of the paved surface, the Contractor
shall construct and maintain a wedge of asphalt concrete at a Slope 10:1 or flatter along the exposed joint.

505.03.17 Thickness and Number of Layers

Asphalt concrete shall be placed in the number of courses and to the total compacted thickness
per course called for by the typical cross sections given on the plans. The top surface of each layer of
asphalt concrete shall be spread at grade and cross section closely paralleling the specified top surface of
the finished pavement.

In case the course of pavement involves the placing of a layer of variable thickness, as for leveling
existing irregular surfacings, the course may include or consist of a layer of asphalt concrete of variable

compacted thickness, the thickness of which layer shall not exceed the following:

Leveling Course

Type of Mix Maximum Compacted Thickness Layers
"A" 4 Inches

"B" 3 Inches

"C" 2 Inches

"D" 1 Inch

505.03.18 Pavement Samples

The Engineer shall be permitted to cut samples or to take cores from the full depth of compacted
mixture or from the separate layers and courses thereof, for testing purposes, and at such locations and at
such frequencies as the Engineer determines necessary for proper representation. Where samples have been
taken, and when directed by the Engineer, the Contractor shall furnish new like material for filling the holes
with no extra compensation.

505.03.19 Pavement Smoothness

The top surface of the asphalt concrete pavement, either parallel to or perpendicular to the
centerline, when tested with a 12-foot straightedge, furnished and operated by the contractor, either shall
not vary by more than 0.02 foot. The Engineer will observe this testing and may require additional testing.
The means of correction of a surface that does not meet the smoothness requirements shall have the
approval of the Engineer.

When tests show the pavement is not within the above tolerances, the Contractor shall take
immediate action to correct equipment or procedures in his paving operation to eliminate the unacceptable
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pavement roughness.

When utility appurtenances such as manhole covers and valve boxes are located in the traveled
way and they are not required to be adjusted or are required to be adjusted before paving, these tolerances
will not apply at the utility appurtenance.

Any surface irregularities exceeding the above tolerances shall be corrected by the Contractor
using a method or methods listed herein and approved by the Engineer. Corrective Action - Corrective
measures by the Contractor requiring one or more of the following actions approved by the Engineer shall
be performed on deficient areas:

1. Remove and replace the surface course.

2. Place an overlay of a thickness approved by the Engineer.

3. Grind the pavement surface utilizing diamond blades up to a maximum depth of 0.3 inch and
_ apply an emulsion fog coat as directed by the Engineer.

All corrective work shall be completed within 10 working days following notification from the Engineer that
the pavement does not meet the specified tolerances, unless otherwise directed by the Engineer. All corrective
work, including furnishing of materials, shall be performed at the Contractor's expense and no adjustment
in contract time will be made for corrective action work.

505.03.20 Special Protection Under Traffic

In addition to other required provisions for traffic, the following shall apply to pavement
construction: no traffic or equipment shall come in contact with the compacted mixture until it has cooled
and set sufficiently to prevent marking; edges shall be protected from being broken down; and edge drop-offs
one or more inches in height shall be marked with warning devices visible by day and night to the traveling
public, and placed at spacings indicated on the plans or as directed by the Engineer.

505.04 Measurement and Payment
505.04.01 Measurement

Pay quantities for hot mix asphalt concrete and other bituminous construction under this Section
will be measured by one or another of the methods as set forth hereinafter.

505.04.01A Asphalt Concrete on a Single Unit Basis

When pay items in the Proposal so indicate, the quantity of asphalt concrete used in the accepted
work as specified will be measured on a ton basis. There will be no separate measurement of bituminous
cement or additives contained in the mixture or used otherwise in the work. Measurement will be made on
the number of tons of asphalt concrete, as weighed on approved and tested scales. Give trip tickets to the
Engineer for his signature as the material is delivered. Each trip ticket shall show date and time of delivery,
truck number, driver's name, net weight of material, and will be considered as valid delivery receipts only
when signed by the Engineer. No material will be accepted without a trip ticket being available at the time
of delivery.
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TECHNICAL PROVISIONS

505.04.01B Asphalt Concrete on Square Yard Basis

When the pay items in the Proposal so indicate, asphalt concrete, complete in place, as specified
and accepted, will be measured on a square yard basis. Measurement will be made of width and length of
each separately constructed strip of pavement, wherein width is the design width or edge-to-edge width of
pavement, whichever is the lesser, and length is from end to end of the pavement along the center of the strip.
Measurement will be on the surface of the pavement to the nearest foot and the square yardage will be to the
nearest full square yard.

The Engineer may take core samples of the pavement or use other methods to determine the actual
pavement thickness constructed. Extra thickness of pavement as shown or as directed will be measured by
conversion on a proportionate volume basis to an equivalent number of square yards of specified standard
thickness pavement.

No additional payment over the Contract unit price will be made for pavement having a thickness
greater than shown or ordered. When the pavement is found deficient in thickness by more than 0.2 inch,
but not more than 1 inch, as determined by test cores of reasonable test samplings, payment for pavement
will be made at an adjusted price as specified in the Special Provisions.

505.04.02 Payment

Payment will be made for any or all of the following items when listed as pay items in the Proposal
for any particular Contract:

Payment Item Unit of Measure
1.  Asphalt concrete mixture (specify class) Per Ton

2. Asphalt concrete (specify class & thickness) Per S.Y.

A deduction of 1% of the in-place price will be made for each 1% cumulative deviation from the
allowable tolerance of each component of the job mix formula required by the specification, except as follows:

Deviations in asphalt cement shall be weighted 8-times, and deviations in 200-minus material shall
be weighted 2-times the deviation in other specified aggregate sieve sizes.

All materials furnished where the cumulative deviation equals or exceeds 129% shall be removed and
replaced with acceptable material at the sole expense of the Contractor.

When asphalt paving materials with a cumulative deviation of less than 12% are furnished, the
Owner shall notify the Contractor, in writing, to remove and replace defective materials at the sole expense
of the Contractor or to pay to the Owner liquidated damages in accordance with the above deduction
schedule.
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PROJECT INFORMATION

CITY OF NEWBERG
WYNOOSKI STREET RESURFACING
IMPROVEMENTS PROJECT
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ASPHALT RESURFACING PROJECT

TABLE OF STREETS

Wynooski Willamette 5TH
Wynooski 5TH 11TH
11TH Wynooski Begin curb RT

11TH Begin curb RT 250’ E. of Pacific

0.75
0.75

none
none

20
20

35-20
20

22
25

550 1,650
2,360 5,240
2,910 6,790
310 760
370 1,030
680 1,790




i
i
I Wynooski Street:
0+ 99 20 Catch basin
I 1+ 00 West curb line, Willamette St.
1+ 00 23| Catch basin
I 1+ 54 12 C/L Monument box
2+ 13 7 Manhole
l 4 + 08 6 Manhole
I 6 + 55 0 C/L Monument
| 6+ 72 N. curb line, 5TH Street
I 6+ 79 6] Manhole
6+ 96 15| Water valve
l 7+ 01 0 Water valve
l 7 + 05 3 Water valve
7+ 18 14| Catch basin
I 7+ 67 9 Catch basin
' 10 + 12 11 Catch basin
I 10 + 43 13| Catch basin
11 + 00 8| Manhole
l 11 + 30 3 Water valve
I 11 + 49 5 Water valve
14 + 86 18| Catch basin
I 15 + 16 3| 1"1.P.atC/L 7TH St.
16 + 24 9{ Manhole
I 15 + 26 19| Catch basin
l 15 + 36 2 | Water valve
15 + 44 5 Water valve
l 19 + 30 8| Manhole
19 + 54 20| Catch basin
]




Wynooski Street:

23 + 12 Water valve
23 + 23 Manhole
23 + 27 Water valve
26 + 58 Manhole
29 + 69 Manhole
29 + 92 Water valve

29 96 Gas valve

29 97 C/L Monument box at 11TH St.




ST

_OFFSET

0

[~ -LEFT] RIGHT.

DESCRIPTION =~ '

11TH Stree
1+ 00

1+ 34
1+ 47
4+ 22
4+ 75
5+ 60
6 + 03
6+ 10
6+ 22
6 + 24
7+ 92
8+ 74
8 + 87

10 + 26

t:
0

17

17

11

17

17

C/L Monument Box at Wynooski St.
Water vaive

Manhole

Begin curb

Water vaive

Manhole

Manhole

C/L Monument box at Mill PI.
Water vaive

Water vaive

End curb

Begin curb

Begin curb

East curb line, Pacific St.




N ' GEOTEXTILE SPECIFICATIONS

' PROPERTY TEST MIN. VALUE
TENSILE STRENGTH, Ibs ASTM D-1682 80
ELONGATION, % : ASTM D-1682 50
ASPHALT RETENTION, gal/sy | OSHD TM-8I7-
" MELTING POINT, ©F ASTM D-276

. FEATHER OUT TO MATCH
" EDGE OF GUTTER

'1d30 ONIY3IANIONI -

' ' ' EXISTING PAVEMENT SURFACE
. TAPER OVERLAY STRAIGHT TO o A
"~ EDGE OF GUTTER /-PAVEMENT OVERLAY

32' PAVEMENT WIDTH

TYPICAL 34' STREET / /
20'

TRAVEL SURFACE
\ ¢

6 10' MIN. i
PARKING LANE TRAVEL LANE

~ RIGHT-OF -wAY
RIGHT-OF -WAY

Q
\‘
x
Q
\ .
Q
3
S

& GEOTEXTILE FABRIC (NON-WOVEN)
WIDTH/LOCATIONS AS SPECIFIED

N ONIMVYHQ
QY¥VANVLS

NOTES

/. Overloy paﬂem‘for different ;wam straets will- be similar.

¢e-1S°
NOLLOBS AVOIdAL AVIH3IAO LVHJSY

. 2.7 Offset paving panels AI- foot from joints of existing pavement.

"3 Cover with roofing paper, then overiay, the following utility structures (to be raised by others) —
' "= Manholes, Cleon-outs, Gas valve boxes . '

4. Raise fo finish grade, the following utility structures —
~— Water valve boxes, Monument boxes
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