

2023 ADA IMPROVEMENT PROJECT - CONTRACT #2023-003
 BID RESULTS - JANUARY 26, 2023, 2:00 P.M.

Item Number	Approximate Quantity	Units	Description	Brown Contracting		Wildish Standard Paving		Granite Construction Co		D&D Concrete and Utilities		Van Nevel Concrete and Curb	
				Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount	Unit Price	Extended Amount
1	1	LS	MOBILIZATION	\$28,000.00	\$28,000.00	\$63,000.00	\$63,000.00	\$75,072.00	\$75,072.00	\$50,000.00	\$50,000.00	\$17,396.00	\$17,396.00
2	1	LS	TEMPORARY WORK ZONE TRAFFIC CONTROL AND PEDESTRIAN ACCESS ROUTE	\$5,038.00	\$5,038.00	\$61,000.00	\$61,000.00	\$125,000.00	\$125,000.00	\$45,000.00	\$45,000.00	\$12,590.00	\$12,590.00
3	1	LS	CONSTRUCTION SURVEY, MONUMENT	\$1,250.00	\$1,250.00	\$12,000.00	\$12,000.00	\$20,000.00	\$20,000.00	\$29,000.00	\$29,000.00	\$16,500.00	\$16,500.00
4	1	LS	EROSION / SEDIMENT CONTROL	\$500.00	\$500.00	\$0.01	\$0.01	\$5,000.00	\$5,000.00	\$13,000.00	\$13,000.00	\$1,900.00	\$1,900.00
5	868	LF	REMOVE EXISTING CONCRETE CURB	\$25.00	\$21,700.00	\$20.00	\$17,360.00	\$30.00	\$26,040.00	\$20.00	\$17,360.00	\$22.24	\$19,304.32
6	593	SY	REMOVE EXISTING CONCRETE SIDEWALK	\$24.00	\$14,232.00	\$60.00	\$35,580.00	\$150.00	\$88,950.00	\$80.00	\$47,440.00	\$43.44	\$25,759.92
7	585	SY	REMOVE EXISTING ASPHALT	\$35.00	\$20,475.00	\$55.00	\$32,175.00	\$130.00	\$76,050.00	\$70.00	\$40,950.00	\$36.60	\$21,411.00
8	114	CY	GENERAL EXCAVATION	\$269.00	\$30,666.00	\$165.00	\$18,810.00	\$800.00	\$91,200.00	\$60.00	\$6,840.00	\$49.60	\$5,654.40
9	57	CY	3/4 INCH MINUS ROCK BASE	\$472.00	\$26,904.00	\$375.00	\$21,375.00	\$150.00	\$8,550.00	\$100.00	\$5,700.00	\$170.00	\$9,690.00
10	692	SY	CONCRETE SIDEWALK	\$135.00	\$93,420.00	\$180.00	\$124,560.00	\$200.00	\$138,400.00	\$110.00	\$76,120.00	\$84.45	\$58,439.40
11	395	LF	CONCRETE CURB	\$93.00	\$36,735.00	\$100.00	\$39,500.00	\$110.00	\$43,450.00	\$100.00	\$39,500.00	\$48.00	\$18,960.00
12	697	LF	STANDARD CONCRETE CURB AND GUTTER	\$99.00	\$69,003.00	\$100.00	\$69,700.00	\$125.00	\$87,125.00	\$100.00	\$69,700.00	\$82.00	\$57,154.00
13	40	EA	EXTRA FOR NEW CURB RAMPS	\$250.00	\$10,000.00	\$3,100.00	\$124,000.00	\$600.00	\$24,000.00	\$1,000.00	\$40,000.00	\$535.00	\$21,400.00
14	40	EA	TRUNCATED DOMES ON NEW SURFACES	\$275.00	\$11,000.00	\$500.00	\$20,000.00	\$650.00	\$26,000.00	\$400.00	\$16,000.00	\$480.00	\$19,200.00
15	1	LS	REINSTATE FENCE	\$500.00	\$500.00	\$500.00	\$500.00	\$3,000.00	\$3,000.00	\$4,000.00	\$4,000.00	\$4,500.00	\$4,500.00

Total	\$369,423.00	Total	\$639,560.01	Total	\$837,837.00	Total	\$500,610.00	Total	\$309,859.04
									Apparent Lower Bidder