



CITY OF NEWBERG
CITY RECORDER INDEX NO. 1651

STATES FIRE APPARATUS, L.L.C.

Quality & Value Throughout

February 12, 1999

Fire Chief Michael Sherman
City of Newberg
414 East 2nd Street
Newberg, OR 97132

Dear Chief Sherman,

Thank you for your order of two (2) Central States pumper apparatus units and one (1) aerial quint. We have enclosed a copy of the contract, which has been signed by Mr. Harold Boer, CEO of Central States Fire Apparatus, LLC.

Feel free to call your Evergreen Emergency Vehicles representative or contact us at the number below with questions you may have as we approach construction of your new trucks. Please refer to Job Numbers 11989 and 11990 for the pumpers and Job Number 7059 for the aerial with any correspondence.

We look forward to working with you.

Sincerely,

A handwritten signature in cursive script that reads "Dan Schmidt".

Dan Schmidt
Contract Administrator

Encl: contract copy

cc: Evergreen Emergency Vehicles



STATES FIRE APPARATUS, L.L.C.

Quality & Value Throughout

Fire Dept: City of Newberg

Date: January 25, 1998

Address: 414 East 2nd Street

City: Newberg State: Oregon Zip: 97132

Dear Sirs,

We hereby propose and agree to furnish, after your acceptance of this proposal and proper execution by the City of Newberg and an officer of Central States Fire Apparatus, LLC, the following apparatus and equipment:

Two (2) Central States Fire Apparatus Pumpers on an American LaFrance Cab and Chassis, and One (1) Central States Aerial Quint on an American LaFrance Cab and Chassis with AI Aerial Device.

All of which are to be built in accordance with the original proposal specifications of September 9, 1998, and approved clarifications and exceptions attached as Addendum #1, and which are made a part of this agreement and contract, to be delivered in approximately 270 calendar days after receipt of signed contract, subject to all causes beyond our control, for the sum of:

Two (2) Cabs and Chassis for Pumpers	\$292,092.00
Fire Apparatus Build-up For Pumpers	\$213,654.00
Cab and Chassis for Aerial	\$161,665.00
Aerial Ladder	\$170,333.00
Fire Apparatus Build Up for Aerial	\$153,563.00
Total	\$991,307.00

Nine Hundred Ninety One Thousand, Three Hundred and Seven Dollars.

Note: the total contract price includes the original base bid dated September 9, 1998 of \$943,867.00, plus options, additions, additions, and deletions reflected in the attached addendum #1, totaling \$991,307.00.

Terms: Each chassis paid for upon completion. Aerial due upon completion. Balance due net cash on delivery and acceptance of completed apparatus. Acceptance is upon release of the delivery engineer. If the City of Newberg fails to pay the invoiced amount per this contract within thirty days of invoice, add 6% to the chassis price. If the City of Newberg fails to pay the invoiced amount per this contract within thirty days of invoice, add 6% to the aerial price.

The amount in this proposal shall remain firm for a period of 30 days from the date of the same.

Respectfully submitted,

Dealer: Evergreen Emerg. Vehicles

Salesman:

James S. Meyer
Central States Fire Apparatus, Inc.

David Boer Title: President

Date: 2-12-99

We agree to accept the above Proposal and enter into the contract with signature below.

Donald Cole Title City Manager
Michael B. Sherman Title Fire Chief

Date: Jan. 29, 1999

Addendum #1 Newberg Fire Department/Central States Fire Apparatus, LLC Contract

AERIAL LADDER	
\$42,303.00	Add for AI Ladder over RK Ladder <i>(initial price)</i>
\$0.00	Provide Cradle for Aerial - No charge
(-\$395.00)	Delete Flowmeter <i>(credit – from Central States – not AI)</i>
(-\$11,000.00)	Delete Breathing Air <i>(credit)</i>
(-\$563.00)	Delete Breathing Air Outlet at Top <i>(credit)</i>
\$500.00	Change Aerial Monitor to Elkhart #8294-01
\$500.00	Change Aerial Nozzle to Elkhart #SM100
(-\$1,696.00)	Delete Butterfly Valve
(-\$891.00)	Delete Name Plates on Ladder <i>(Duplicate)</i> <i>(credit)</i>
\$1,294.00	Add 2-1/2" Valved Discharge at Tip <i>(Additional Cost)</i>
\$1,194.00	Add Waterproof 110 Volt Duplex Outlet at Tip <i>(Additional Cost)</i>
(-\$3,400.00)	Delete Pinnable Jacks <i>(credit)</i>
(-\$5,000.00)	Courtesy Discount from AI <i>(\$5,000)</i>
\$22,846.00	Total for AI aerial

Addendum #1 Newberg Fire Department/Central States Fire Apparatus, LLC Contract
--

AERIAL LADDER BODY CHANGES	
\$3,835.00	Add for optional generator
\$752.00	Add optional handlights
\$1,846.00	Add 4" valve and outlet with 5" Storz
\$0.00	Add scene lights on cab
\$524.00	Elkhart piston intake relief valves ILO butterflies
(-\$40.00)	Delete one 30 degree sweep elbow
\$120.00	Work lights in engine/pump areas retractable
\$250.00	Two open door warning lights
(-\$870.00)	Delete siren, speaker and light bar
\$129.00	Add crew seating option
\$3,356.00	Radio (actual cost difference credited/charged to the City)
\$150.00	"S" or "Z" pattern on stripe
\$10,052.00	Total

Addendum #1 Newberg Fire Department/Central States Fire Apparatus, LLC Contract

PUMPER BODY CHANGES	
\$129.00	Change seat option
\$1,508.00	Add 2-1/2" inlet at rear with 3" plumbing
\$1,168.00	Add 2-1/2" rear discharge
\$2,101.00	Add option for 4" valve and discharge with 5" Storz
\$524.00	Elkhart piston intake relief valves ILO butterflies
(-\$40.00)	Delete one 30 degree elbow
\$120.00	Work lights in engine/pump areas retractable
\$250.00	Two open door warning lights
(-\$870.00)	Delete siren, speaker and light bar
(-\$1,250.00)	Delete Opticom duplication
\$0.00	Cab scene lights
\$125.00	Add one additional SCBA bracket in cab
\$3,356.00	Radio (actual cost difference credited/charged to the City)
\$150.00	"S" or "Z" stripe
\$7,271.00	Total each

PUMPER AND AERIAL TOTAL	
\$943,867.00	BASE BID PRICE
\$22,846.00	CHANGES TO AERIAL LADDER
\$10,052.00	CHANGES TO AERIAL BODY
\$7,271.00	CHANGES TO PUMPER #1
\$7,271.00	CHANGES TO PUMPER #2
\$991,307.00	TOTAL