

City of Sherwood, Oregon  
Resolution No. 96-660

**A RESOLUTION AWARDING THE BID FOR TUALATIN-SHERWOOD ROAD/NE OREGON STREET SIGNAL, SIGNING AND STRIPING PROJECT**

---

WHEREAS, on September 16, 1996, the City Manager authorized staff to prepare bid documents and call for bids for Tualatin-Sherwood Road/NE Oregon Street Signal, Signing and Striping project; and

WHEREAS, the project was advertised in the Daily Journal of Commerce on October 2, 1996; and

WHEREAS, seven bids were received prior to the close of the bid period on October 18, 1996; and

WHEREAS, Lincco Electric of Albany, Oregon, submitted the low bid for the project in the amount of \$158,310.00, which consists of all labor, materials, and equipment necessary to complete the work described in the Base Bid; and

WHEREAS, work on the project will occur between November 1, 1996, and January 1, 1997.

**NOW, THEREFORE, THE CITY RESOLVES AS FOLLOWS:**


Section 1.: The contract is awarded to Lincco Electric of Albany.

Section 2.: The City Manager-Recorder is hereby authorized to execute a contract with Lincco Electric of Albany, in an amount not to exceed \$175,000.00 for the Tualatin-Sherwood Road/NE Oregon Street Signal, Signing and Striping project.

Duly passed by the City Council this 22<sup>nd</sup> day of October 1996.

  
\_\_\_\_\_  
Walter Hitchcock, Mayor

ATTEST:

  
\_\_\_\_\_  
Jon Bormet, City Manager-Recorder

October 18, 1996

TO: Jon Bormet, City Manager

FROM: Garth Shull, City Engineer

**SUBJECT: REQUEST FOR AWARD OF TUALATIN-  
SHERWOOD ROAD/NE OREGON ST. SIGNAL, SIGNING AND  
STRIPING PROJECT**

---

In response to our advertisement for bids on the Tualatin-Sherwood Road/NE Oregon St. Signal, Signing and Striping project, we have received and reviewed the bid document details.

We recommend the award be made to Linco Electric Co. of Albany, Oregon for \$158,310.00, the low bidder for the work.

We wish to begin work as soon as possible to complete this project prior to busy holiday season.

CITY OF SHERWOOD  
 Tualatin-Sherwood Road, NE Oregon Street Signal, Signing and Striping project  
 10AM October 18, 1996

	Bidder	Schedule A			Grand Total
	2) Marca Electric Inc.	161958.			161958. <sup>00</sup>
	3) Tice Electric Company	162400.			162400. <sup>00</sup>
4	Cherry City Electric	163095.			163095. <sup>00</sup>
5	D Linco Electric Co.	158310.			158310. <sup>00</sup>
6	Sundown Electric Co.	175065.			175065. <sup>00</sup>
7	H&H Electric, Inc.	196033. <sup>45</sup>			196033. <sup>45</sup>
8					
9					
10					
11					
12					
13					
14					
15					

Margaret  
 Sen  
 Clarric

City Engineer  
Donn Skull  
 Engineering Coordinator  
S. Callander

EST  
~~XXXXXXXXXXXX~~  
 \$1,000.00